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WEST BENGAL COMPREHENSIVE AREA DEVELOPMENT CORPORATION 

KRISHI VIGYAN KENDRA 

Vill.- Churamanipur, Post office- Sonamukhi, Dist- Bankura 

            PIN-722 207 : Phone & Fax:- 03244 275314           

 

 

N.I.No. 03/14-15                                                                                Dated: 01.09.14 

 

 

                                         NOTICE INTVITING TENDER 
 

Sealed tenders in WBCADC Form No.-103 are invited by The Programme Coordinator, Krishi Vigyan 

Kendrat, Sonamukhi, on behalf of West Bengal Comprehensive Area Development Corporation in two 

fold Envelope system (i.e. Techno Commercial Bid & Price Bid) from the bonafide, experienced, 

reputed contractors for execution of the following work as detailed below. [The intending tenderers 

will have to download the tender documents through the website www.wbprd.nic.in/ 

www.wbprd.gov.in from latest tender].  

 

1. a) Name of the work  : Construction of Food Processing unit. 
 

b) Location of site   :  Sonamukhi KVK, Churamonipur Farm. 

 

c) Estimated value of the work :  Rs 7, 09,276.00 

 

d) Cost of tender documents : Rs. 1050.00 (Rupees one thousand fifty only)  

      In the shape of Demand Draft/Banker’s cheque   

                                                                     issued from any Nationalized/Scheduled Bank  

                                                                     in favour of K.V.K. Sunamukhi  

                                                                     payable at  Sonmukhi 

 

e) Earnest money to be deposited : Rs. 14,200.00( Rupees fourteen thousand two 

hundred only)   in the shape of Demand Draft/Banker’s 

cheque issued from any Nationalized/Scheduled Bank in 

favour of  K.V.K. Sunamukhi payable at  Sonmukhi  

 

f) Time for completion of work:   2(Two) months from the date of issue of work 

order  

 

g) Date of publication of N.I.T.  

    in website    : 05.09.14 

 

h) Last date & time limit for submission 

    of tender (off line)   : 16.09.14        Up to 2.00 p.m. 

 

               i)Date and time for opening of 

      the  tender (Techno commercial bid) :         16.09.14  at 2.30 p.m.    

              

http://www.wbprd.nic.in/
http://www.wbprd.gov.in/
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2.  The tender document and other relevant particulars may be seen by the intending tenderers on any 

working day between 11.30 a.m. to 3.30 p.m. in the Notice Board of this office at Vill. 

Churamanipur, P.O. - Sonamukhi, Dist.- Bankura  as well as in the website www.wbprd.nic.in/ 

www.wbprd.gov.in on and from 05.9.14 to 16.9.14 upto 11-30 A.M. However, the intending 

tenderers will have to collect the tender documents by downloading only through the 

website stated above. No tender documents will be issued to any tenderer from this office 

under any circumstances. 
 

3.  Tender documents shall consist of:-    

a. This Notice Inviting Tender hereinafter will be referred to as the Tender Notice. 

b. WBCADC Form No.-103 hereinafter will be referred to as the tender form. 

c. Instruction to Bidders (SECTION-A). 

d. Pre-qualification application [(SECTION-B), Form –I]. 

e. Affidavit (“X”) (SECTION-B). 

f. Structure and Organization of the Bidder [(SECTION-B), Form –II )]    

g. Special terms and conditions.(Section-C) 

h. Schedule of work (SECTION-D).  

i. Technical specification of the work ( Section – E)  
     

4. a)  For participating in the above tender, the cost of tender documents (Tender fees) are to  be  

submitted as mentioned in Sl. No.1(d) of this N.I.T. in the shape Demand Draft/Banker’s  

cheque issued from any Natiolized/Schedule Bank in favour of KVK, Sonamukhi, payable 

at Sonamukhi. No Cash payment for the purpose will be allowed. Such demand 

draft/Banker’s cheque towards cost of tender documents should be submitted by the 

tenderers in statutory cover under technical proposal. Cost of tender documents (tender 

fees) is non refundable. 

 

     b) Each tenderer shall submit tender documents duly filled up in a specified box kept in Engg.           

Cell, KVK, Sonamukhi , at  Vill- Churamanipur, P.O.- Sonamukhi, Dist- Bankura within the date 

and time mentioned here in earlier in Sl.. No.-1 (h) of this N.I.T.  

 

5.  Each tenderer will have to deposit earnest money of the amount specified in Sl.No.1 (e) of this  

N.I.T. in favour of K.V.K. Sunamukhi in the form of Demand Draft/Banker’s cheque on any 

Nationalized/Schedule Bank payable at Sonamukh which must be accompanied with the tender 

(statutory cover). In case of non submission of earnest money authenticated copy/copies of 

documentary evidence/Govt. order etc, in support of the entitlement of the tenderer for exemption 

to deposit any earnest money for participating in tender should invariably be submitted failing 

which the tender will be treated as informal and liable to be rejected.  

 

 

 

 

 

 

 

http://www.wbprd.nic.in/
http://www.wbprd.gov.in/
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6.   Eligibility criteria for participation in the tender. 

 

 

 6.1. The intending tenderers will have to submit documentary evidence to prove their past experience 

and capabilities for execution of similar type of work as well as financial resources such as Bank 

Guarantee/Audited Balance Sheet of previous year or any other proof of financial capacity. 

Credentials   of minimum Rs 5,32,000.00 (Rupees Five lakhs thirty two thousand )only  for a 

single work executed and  completed under any Govt./Semi-Govt. Organisation during last two 

years will have to be submitted  along with the tender. 

         [Non statutory documents] 

 

6.2    In case if it is found that the tenderer is not technically equipped for execution of the   

         work. The offer submitted by him will be treated as cancelled. The decision of the Tender  

         Evaluation Committee (TEC) in this regard is final & binding to the tenderers. 

 

  6.3 Income Tax Acknowledgement Receipt for the latest Assessment year, P.Tax Deposit  

Challan for the year 2014-15, Pan Card, VAT Registration Certificate are to be accompanied with 

the Technical Bid Documents. 

                                                                                                         [Non-statutory documents] 

   6.4.  Registered Partnership Deed for Partnership Firm is to be submitted. The company shall  

  furnish the Article of Association and Memorandum.Where an individual person signs the  

  tender in his own name against the company or the firm which he happens to be a   director  or 

partner, such individual person shall, while submitting any tender for and on behalf of such 

company or firm, invariably submit a copy of registered power of attorney showing clear 

authorization in his favour, by the rest of the directors of such company or the partners of such  

firm, to submit suchtender. 

                                                                                                         [Non-statutory documents] 

   6.5.Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies  

        are required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along  

        with other relevant supporting papers. 

            [Non-statutory documents] 

  7. The selected tenderer will have to keep himself in readiness to complete the work within the  

       target date as directed by the authority fully understanding that the time will be the essence  

of the contract. The contractor will have to take up the work as directed by the authority within 7 

(seven) days from the date of receipt of work order from the authority and complete the same 

within the target date as fixed by the authority, failing which the department will have the every 

right to take appropriate action and to execute the work as per the relevant clauses of the printed 

tender form. The decision of the authority in this respect would    be final and binding to the 

contractor. In case the contractor fails to commence the work within the   specified time of 7 

(seven) days from the date of issue of work order, authority has the right to  terminate his tender 

and cancel the work order along with forfeiture of earnest money deposited by the contractor if so 

deemed necessary. 

 

   8. No mobilization advance will be allowed under any circumstances. 
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   9. No interest on earnest money deposited by the tenderer and the security deposit (which will 

     be deducted from the bill of the supplier) will be allowed under any circumstances. 

 

 

10. No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are  

requested to quote their rate accordingly. 

  

11.    Conditional /in complete tender will not be accepted under any circumstances. 

 

12   Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the   last  

 date of submission of Financial Bid. If the bidder withdraws the bid during the validity period 

 of bid, the earnest money as deposited will be forfeited forthwith without assigning any reason  

 thereof. 

 

13. During scrutiny, if it comes to the notice of the tender inviting authority that the credential  

or any other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to 

participate in the tender and that application will be rejected without any prejudice. 

 

14. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances  

and no claim in this respect will be entertained. 

 

15.  Before issuance of the work order, the tender inviting authority may verify the credential  

       and other documents of the lowest tenderer if found necessary. After verification if it is found      

       that the documents submitted by  the lowest tenderer is either manufactured or false in that    

       case work order will not be issued in favour of the said Tenderer under any circumstances. 

 

16.  If any discrepancy arises between two similar clauses on different notification, the clause  

as stated in later notification will supersede former one in   following sequence:-    

 

a) Tender Form (WBCADC Form No.-103) 

b) N.I.T, 

c) Special Terms & Conditions 

d) Technical Bid and 

e) Financial Bid 
17) Administrative Secretary, WBCADC/ Officer in Charge of concerned CADC Project/ 

Programme Coordinator, KVK, Sonamukhi will play the roll of Project Engineer/ Project 

Director/ Dy Project Director, WBCADC/ T.O., KVK (as applicable) for imposition of different 

clauses and for other works narrated in enclosed Tender Form. 
 

18.  Qualification Criteria: 

 The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will  

 determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria  

 regarding: 

 (a) Financial Capacity 

 (b) Technical Capability. 

 (c) Experience / Credential 
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The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the  

minimum criteria as mentioned in (a), (b) & (c) above and the declaration executed through  

prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If any  

document submitted by a bidder is either manufactured or false, in such cases the eligibility of the  

bidder/ tenderer will be rejected at any stage without any prejudice. 

 

19.   No. price preference and other concession will be allowed. 

 

20.  Prospective applicants are advised to note carefully the minimum qualification criteria as  

        mentioned in  “ instruction to bidders”   stated in Section – ‘A’ before tendering the bids. 

 

 

21. On receipt of intimation from the appropriate authority, earnest money deposited by the  

     unsuccessful tenderers will be refunded from the office of the undersigned. The earnest  

 money of the tenderers other than 03(three) lowest tenderers will be refunded within 10(ten)  

 Days after the comparative statement of rates obtained has been prepared checked and  

 approved by the competent authority. The earnest money of 02(two) lowest tenderers out of 

03(three) will be refunded within 07(seven) days after issuance of supply order to the lowest 

tenderers. 

 

 22.  In case of successful tenderers, the deposited earnest money will be refunded from the office   

   of the undersigned, after successful completion of work in all respect. 

 

   23. The intending bidders shall clearly understand that whatever may be the outcome of   the    

          present invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The  

      undersigned reserves the right to accept or reject any offer without assigning any reason 

    whatsoever and is not liable for any cost that might have been incurred by any tenderer at the  

   stage of bidding. Cost of tender documents (tender fees) submitted by the participant tenderers  

   are non-refundable.   

 

 24.  It must clearly be understood that the value of work and quantity of works as indicated in Sl.   

        No. 1(c) and in the departmental schedule are approximate only and may be appreciably   

        decreased/ increased at  the desires of the Project authority during the actual execution. The  

         contract shall remain unaffected by such deviation. 

 

25.   If the day on which the tender is due has been or is declared a closed holiday of Government  

            offices under the Govt. of West Bengal, the offer shall remain open for acceptance till the     

          same  hour of the next    working day. 

   

26. Canvassing in connection with the tender is strictly prohibited and the tenderer who   resorts to  this 

will  render his tender liable to rejection 

 

27. a) Cost of any materials supplied departmentally or by the contractor will be considered for  

          preparing the R/A, final bill and deduction of IT & ST (VAT) will be made accordingly as  

        per rules from the bill of the contractor. 1% Building and other Construction Workers’               

        Welfare cess will also be deducted from the progressive bills of the contractor. 

 

b) Usually the department will supply no materials for the work 

 

c) The cement and steel (including reinforcements) as required for the work to be supplied also  

          by the Contractor. 
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In case of Cement: - ACC/ Ultratake/ Lafarge/ Ambuja brand should be used. 

In case of Steel reinforcement: - TATA/ SAIL/ Elegant should be used. 

 

 

28.Tenderers should also study carefully the content of N.I.T. and other tender documents before  

submission   of the tender in order to be conversant with the provision stipulated in the N.I.T.,  

Tender form, Special terms & conditions , technical specification etc. Subsequent ignorance of  

terms and conditions of the N.I.T. and other tender documents shall not constitute a ground for  

preferring a claim of any nature.  

 

29. This N.I.T. shall form a part of the contract document.   

 

 

Sd/ 

                                                                        PROGRAMME COORDINATOR 

                                                                           WBCADC , K.V.K. 

                                                                         DISTRICT - BANKURA 

 

 

 Memo No.: 022/059/05/02/438(14)                                          Dated: 01.09.14 

 

 Copy forwarded for information and necessary action to: - 

1) The District Magistrate, Bankura District. 

2) The Savdhipati, Bankura Zilla Parishad 

3) Administrative Secretary, WBCADC, Kolkata-13 

4) Project Director, DRD Cell, Bankura District 

5) The District Engineer, Bankura Zilla Parishad, District Bankura 

6) In-charge, Engg. Cell, CADC(HQ) 

7) The Savapati, Sonamukhi Panchyat Samity, 

8) The Executive Engineer, Agri Irrigation/ Agri-Mech, Bankura District 

9) Officer in Charge, WBCADC, Sonamukhi Project 

10) Branch Manager, United Bank of India, Sonamukhi Branch 

11) Post Master, Sonamukhi Post Office 

12) Convener, WBCADC KVK Office level Tender Committe 

13) Jr. Accountant KVK, Sonamukhi 
14) Office Notice Board, KVK, Sonamukhi 

     

    Sd/ 
                                                                        PROGRAMME COORDINATOR 

                                                                           WBCADC , K.V.K. 

                                                                         DISTRICT - BANKURA 
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WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 

6A, RAJA SUBODH MULLICK SQUARE, (9
TH

 floor) 

CALCUTTA- 13. 

         Telephone No.:2237-7042 

 

Contract Form for Execution of Work 

 

W.B.C.A.D.C Form No.-103      Price: Rupees Fifty  only 

 

      Issued to …………………………........................... 

 

Address:…………………………………………... 

…………………………………………….... ……...                    

………………………………………… …….. ……  

Contract No.: …………………………… For the work of construction of 120 M.T. capacity  

                                                                       seed godown. 

      Against tender notice No.: 02/14-15, dtd. 25.8.14 

 

ITEM RATE TENDER AND CONTRACT FOR WORKS. 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 

 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

posted in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project Engineer 

/ Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, Krishi Vigyan 

Kendra.  

 

   This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender and the amount of the security deposit to be deposited by the successful 

tenderer and the percentage, if any, to be deducted from bills.  Copies of the specification, designs 

and drawings and any other documents required in connection with the work, signed for the 

purpose of identification by the Project Engineer / Project Director / Deputy Project Director, 

W.B.C.A.D.C./Training Organizer, Krishi Vigyan Kendra shall also be open for inspection by the 

contractor at the office of the Project Engineer / Project Director / Deputy Project Director, 

W.B.C.A.D.C./Training Organizer, Krishi Vigyan Kendra, during office hours. 

 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each member 

thereof, or in the event of the absence of any partner in must signed on his behalf by a person 

holding a power of attorney authorizing him to do, so, such power of attorney to be produced 

with the tender & same in the case of a firm carried on by one member of a joint family it must 

disclose that the firm is duly registered under the Partnership Act. 

 

 

3. Receipts for payments made on account of a work, when executed by a firm, must also be signed 

by the several partners, except where the contractors are described in their tender as a firm in 

which case the receipts must be signed in the name of the firm by one of the partners or by some 

other person having authority to give effectual receipts for the firm. 
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4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work.  Tenders which propose any alteration in the work 

specified is the said form of invitation to tender, or in the time allowed for carrying out the work, 

of which contain any other conditions of any sort, will be liable to rejection.  No single tender 

shall include more than one work, but contractors who wise to tender for two or more works shall 

submit a separate tender for each. Tenderers shall have the sane and number of the work to which 

they refer written outside the envelope. 

 

5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. or his 

duly authorized assistant will open tenders in the presence of any intending contractors who may 

be present at the time and will enter the amounts of the several tenders in a Comparative 

Statement in a suitable form.,  In the event of a tender being accepted, a receipt for the earnest 

money fo4rwarded therewith shall thereupon be given to the contractor who shall thereupon for 

the purpose of identification sign copies of the specifications and other documents mentioned in 

Rule 1.In the event of a tender being rejected the earnest money forwarded with such unaccepted 

tender shall be refunded within 10 days from the date on which the tender is decided provided the 

contractor(s) present himself /themselves before Project Engineer / Project Director / Deputy 

Project Director, W.B.C.A.D.C./ T. O., K.V.K.to take the refund. 

 

6. The accepting authority reserves the right to reject any or all the tenders without assigning any 

reason and he will not be bound to accept either the lowest tender or any of the tenders. 

 

7. The receipt of an accountant of clerk for any money paid by the contractor will not be considered 

as any acknowledgment of payment to the Project Engineer / Project Director / Deputy Project 

Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be responsible for seeing that he 

procures a receipt signed by the Executive Vice-Chairman of CADC /P.E./P.D./D.P.D. 

,W.B.C.A.D.C./ T. O., K.V.K. or a duly authorized Officer/Cashier. 

 

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the 

CADC and their issue rates, shall be filled in and completed in the office the CADC before the 

tender form is issued.  If a form is issued to an intending tenderer without having been so filled in 

& completed be shall request the office to have this done before he completes & delivers his 

tender. 

 

TENDER FOR WORKS 

 

I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified therein, and in 

accordance in all respects with the specifications, designs, drawings and instructions in writing 

referred to in Rule-1 hereof & in clause-11 of the annexed conditions & with such materials as 

are provided for, by, & in all other respects in accordance with such conditions so far as 

applicable. 

 

        MEMORANDUM 

If several sub-works   (a) General Description 

are included  they should 

 be detailed in a    (b) Estimated Cost   : Rs. 

separate list.    ©   Earnest money     : Rs. 

      (d)  Security deposit 

               (including earnest  

      money)   : Rs. 
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(e) Percentage, if any, to be 

      Deducted from bills : (Rs.   

      Per cent) 

(f)  Time allowed for the work from 

       Date of written order to commence     months 

 

Item No. Item of works Unit per Rate tendered 

In words 

       

Note: To be continued on additional sheets as found necessary. 

 

*Give particular  Should this tender be accepted I/We hereby agree to abide by and fulfill all  

And numbers  the terms and Provisions of the said conditions of contract  annexed hereto  

strick out  so far Give particular as applicable, or in default thereof to forfeit and pay to  

   the CADC . 

   

The sum of Rs……………………*is here with forwarded in currency  notes(a) 

If  no  case as earnest money  (a) the full value of which is to be absolutely 

forfeited 

(a) If no case  to the CADC or its successors in office without prejudice to any other 

Security deposit  rights or remedies of the said CADC  or its successors in office, 

Is to be token              should I/We fail to commence the work specified in the above    

Strike out           memorandum, or   should I/We not deposit the full amount of security deposit 

specified in the above memorandum, in accordance  

 

with clause-1  (A) of the said conditions contract, otherwise the said sum of 

Rs………………. shall be  retained by CADC as on account of such security 

deposit as aforesaid deposit or (b) the full value of  which shall be retained by 

CADC  on account of the security deposit specified  in clause-1 (B) of the said 

conditions of contract .                  

 

                                                                                

 

**Signature of 

Contractors before   Dated the…………………….day of………………19………… 

Submission of    Witness ***   Address : 

Tender         Occupation: 

 

***Signature  

of witness of 

contractor’s 

signature 

 

****Signature  

of the officer    The above tender is hereby accepted by me on behalf of the  

by whom    W.B.C.A.D.C. 

accepted    dated the ………….day of ……………….19…………………… 
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CONDITIONS OF CONTRACT 

 

Clause-1  The person/persons whose tender may be accepted (herein after  

called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two days for 

one of  Rs.2,000/- or less, and so on, up to a limit of ten  days of the recei9pt by him of the 

notification of the acceptance of his tender)] deposit with the CADC in cash of Government

 securities endorsed to the CADC (if deposited for more than 12 months) a  

 sum sufficient with the amount of the earnest money deposited by him with      security

 tender to make up the full security deposit specified in the tender); or (B)  

deposit  [ permit CADC at the time of making any payment to him for work done under 

the contract to deduct such sum as will (with the earnest money  

deposited by him) amount to ten percent of all moneys so payable such deductions to be  

held by CADC by way of security deposit].  Provided always that in the event of the  

contractor depositing a lump sum by way of security deposit as contemplated at A) above  

then and in such case, if the sum so deposited shall not amount to ten percent, of the total  

estimated cost of the work, it shall be lawful for CADC at the time of making  any payment  

to the contractor for work done under the contract to make up the full percentage making  

any payment to the contractor for work done under the contract to make up the full per cent  

age of ten percent, by deducting a sufficient sum from every such payment as last  

aforesaid.  All compensation or other sum of money payable by the contractor to CADC  

under the terms of his contract may be deducted from or paid by the sale of a sufficient part  

of his security deposit, or from the interest arising there from, or from any sums which may  

be due or may become due to the contractor by CADC on any account whatsoever, and in  

the event of his security deposit being reduced by reason of any such education or sale as  

aforesaid, the contractor shall within ten days thereafter make good in cash or Government  

securities endorsed as aforesaid any sum or sums which may have been deducted from or  

raised by sale of his security deposit or any part thereof. 

 

Clause-2 –This time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor & shall be reckoned from the date on which the order to commence 

work is given to the contractor.  Work shall throughout the stipulated period of the contractor be 

proceeded with, with all due diligence (time being deemed to  be of the contract on the part of the 

contractor) and the contractor shall pay as compensation an  amount equal to one per cent, or such 

smaller amount as the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C 

/T. O., K.V. K.(whose decision in writing shall be final may  

 

decide, on the amount of the tendered amount of the whole work as  shown in the tender for every 

day that the work remains uncommenced, or unfinished after the proper date.  The contractor 

shall commence execution of such part of the work as may be notified to him 

   within seven days or as directed from the date of the   order for   

   commencement  for work and diligently continue  such work and 

Compensation   further to ensure good progress and during the execution of the work, 

 for delay   he shall be bound in all cases in which the time allowed for any work 

  exceeds one month to complete one fourth of the whole of the work  

   before one*forth of the whole time allowed under the contract has 

elapsed, one half of the work, before one half of such time has elapsed, and three fourths of the 

work, before three-fourths of such time has elapsed.  In the event of the  contractor failing to 

company with any of the conditions herein he shall be liable to pay as compensation an amount 

equal to one percent or such smaller amount as the Project Engineer/Project Director /Deputy 
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Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose decision in writing shall be final)  may  

decide on the said tendered amount of the whole work  for every day that the due quantity of 

work remains incomplete PROVIDED ALWAYS that the entire amount of compensation to be 

paid under the Provisions of this cause shall not exceed ten percent on the tendered amount of the 

works as shown in the tender. 

 

Clause-3 In any case in which under any clause of clauses of this contract the contractor 

 Action when   shall have rendered himself liable to pay compensation amounting to the whole of 

whole of his security \deposit (whether paid in one sum or deducted by installments) the   

security  Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 

deposit is        K.V. K. on behalf of the CADC shall have power to adopt any of the following  

forfeited. courses as he may deem be suited to the interests of the  Corporation:- 

 .   

(a) To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the Project Engineer/Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O., K.V. K. shall be conclusive evidence), and in which case 

the  security deposit of the contractor shall stand forfeited, and be absolutely at 

the disposal of Corporation. 

(b) To employ labour paid by the Corporation & to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labour 

& the price of the materials(of the amount of which cost & price a certificate of 

the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. 

O., K.V. K. shall be final & conclusive against the contractor) & crediting him 

with the value of the work done, in all respects in the same manner & at the same 

rates as if it had been carried out by the contractor under the terms of his 

contract; the certificate of the Project Engineer as to the value of the work done 

shall be final & conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted out of his heads, and to give is to another contractor to complete, 

in which case any expenses which may be incurred in excess  of the sum which 

would have been paid to the original contractor if the whole work had been 

executed by him (of the amount of which excess the certificate in writing of the 

Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 

K.V. K. shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by the Corporation 

under the contractor or otherwise, or from his security deposit of the proceeds of 

sale thereof, or a sufficient part thereof. 

 

In the event of any of the above courses being adopted by Project Engineer/Project Director /Deputy 

Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any materials or entered into any 

engagements, or made any advances on account of, or with a view to the execution of the work of the 

performance of the contract.  And in case the contract shall be rescued under the provisions aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work therefore actually performed 

under this contract, unless and until the Project Engineer/Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O., K.V. K. will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 

 

Clause-4  In any case in which any of the powers, conferred upon the Project Engineer/Project  

Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have  
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become exercisable and the same shall not be exercised the non exercise thereof shall not  

constitute  a waiver of any of the conditions hereof he is declared liable to pay compensation  

amounting to the whole of his security deposit and the liability of the contractor for  

Contractor  past and future compensation amounting to the whole of his security deposit, and the  

Remains liability of the contractor for  past and future compensation shall remain unaffected. In  

Liable to the event of Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C  

To pay  /T. O., K.V.K.   putting in force either of the powers (a) or (c) vested in him under the 

compensa preceding clause he may, if he so desires, take possession of all or any tools, plant 

tions if   materials and stores, in  or upon the works, or the site thereof or belonging 

action not to the contractor or procured by him and intended to be used for the execution 

taken   of the work or any part    thereof, paying or allowing for the same in account at the  , 

under  contract rates, or in   case of these not being applicable, at current market  

clause-3. markets these not being to be certified by the  Project Engineer/Project Director  

  /Deputy Project Director W.B.C.A.D.C /T. O., K.V.K. whose certificate thereof hall   

be final.  Otherwise the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C/ 

T.O.,K.V. K.  may be notice in writing to the contractor or his clerk of the work, foreman or other 

authorized agent requiring him to remove such tools, plant, materials, stores from the premises.( within a 

time to specified in such notice);   and in the event of the contractor failing to comply with  

any such requisition the Project Engineer/Project Director/Deputy Project Director,  

Power to take   W.B.C.A.D.C /T. O., K.V.K. may remove  them  at the contractor’s expense or sell  

Possession  them byauction or private sale on account of the contractor, & at his risk in all respect 

Of or & the certificate of the Project Engineer/ Project Director / Deputy Project Director, 

 

   

require  W.B.C.A.D.C /T. O.,K.V. K. as to expense of any such removal & the amount 

removal of the proceeds & expense of any such sale shall be final and conclusive 

of or sell against the contractor.  

contractor’s 

plan 

    

Clause-5. If the contractor shall desire an extension of the time for completion of the works on the 

grounds of his having been unavoidable hindered in its execution the contractor shall give 

an immediate report of such hindrance to the Project Engineer/  

Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and if 

be shall desire an extension of time for completion of the work  on the ground thereof he 

shall apply in writing to Project Engineer/ Project Director /  Deputy  

Extension  Project Director, W.B.C.A.D.C /T. O.,K.V. K  within 7 days of the d ate of  

Time cessation of such hindrance on account of which he desires such extension as aforesaid & 

the Project Engineer/ Project .Director / Deputy Project Director, W.B.C.A.D.C /T. O, 

K.V. K. shall, if in his opinion (which shall be final) reasonable  

 

grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be  

necessary proper reasonable. 

 

Clause-6 On completion of the work, the contractor shall be furnished with a certificate  

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C / 

T. O.,K.V. K. of such completion, but no  such certificate shall be given nor shall the  

work be considered to be completed until the contractor shall have removed from the  

premises on which the work shall be executed all scaffolding, surplus materials and  

rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or  

other parts of any building, in upon or about which the work is to be executed or of  
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which he may have had possession for the purpose of the execution thereof, nor until  

the work shall have been measured by the Project Engineer/Project Director / Deputy  

Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be  

final binding and conclusive against the contractor.  If the contractor shall fail to 

Final  comply with the requirements of this clause as to removal of scaffolding 

Certificate surplus materials & rubbish and cleaning off dirt on or before the date fixe for the 

completion  of the work, the Project Engineer/ Project Director / Deputy 

 Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such  

Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off  

such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so  

incurred, and shall have no claim in respect of any such scaffolding or surplus materials so  

aforesaid except for any sum actually realized by the sale thereof. 

  

 

Clause-7 No payments shall be made for works estimate to cost less than rupees one 

thousand, till after the whole of the works shall have been completed a  of  

certificate of completion given.  But in the case of works estimated to cost more than rupees one  

thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly  

payment proportionate to the part thereof  than approval and passed by the Project Engineer/  

Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such  

 Approval and passing of the sum so payable shall be final and conclusive 

 

Payment on against the contractor. But all such intermediate payment for the work  

intermediate actually  done and completed and shall not preclude the requiring of bad, 

certificate unsound and imperfect or unskillful work to be removed and taken away & 

to be  reconstructed, or re-erected, or be considered as an admission of the due 

Regarded performance of the contract, or any part thereof, in any respect, or the 

as acquiring of any claim nor shall it conclude, determine of affect in any way 

advances. The powers of Project Engineer/ Project Director / Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K. under these conditions or any of them as to the  

final settlement and adjustment of the accounts or otherwise or in any other way very or affect the  

contract.  The final bill shall be submitted by the contractor within one month of the sate fixed for  

completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director,  

W.B.C.A.D.C /T. O., K.V. K. certificate of the measurement and of the total  amount payable for the  

work accordingly shall be final & binding on all parties. 

 

Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date fixed by the 

Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /  

T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director  

/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite  

 measurement for the purpose of having the same verified, and the claim as far as  

 admissible adjusted, if possible, before the expiry of thirty days from the  

 

 

Submitted presentation of the bill. If the contractor does not submit the bill within the time fixed  

Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, .B.C.A.D.C /T. 

O., K.V. K. may deputes subordinate to measure up the said work in the presence of the 

contractor, whose counter signature to the measurement list will be sufficient 

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. K 

may prepare a bill form such list which shall be binding on the contractor in all respects. 
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Clause-9 The contractor shall submit all bills on the printed forms to be had on application at the 

office of the CADC or the concerned CADP and the charges in the bills shall  

Bills to be  always be entered at rates specified  in the tender or in the case of any extra 

on printed work ordered in Pursuance of these conditions, and not mentioned or provided 

forms  for in the tender at rates hereinafter provided for such work. 

 

 

Clause-9A-(1) Payments  due to the contractor may, if so desired by hi8m, be made to his Bank instead 

of  direct to him, provided that  the contractor furnishes to Project Engineer/Project 

Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 

(i) An authorization in the  form of a legally valid document, e.g. irrevocable power 

of attorney conferring authority on the Bank to receive payment; and 

(ii) His own acceptance of correctness  of the amount made out as being  due to him 

by the CADC or his signature on the bill or other claim preferred against  

Payments of  CADC before settlement by Project Engineer/Project Director /Deputy 

of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K.  of the account of claim 

Bills to Bank  W.B.C.A.D.C /T. O., K.V. K.  of the account of claim by payment to the Bank.   

  

  While the receipt given by such Bank shall constitute a full and sufficient discharge for 

the payment, the contractor should wherever possible, present his bills duly receipted and discharged 

through his Bankers. 

 

 (2) In the case of bills, which the contractor presents for payment direct and which are not 

endorsed in favour of the Bank, while efforts will be made to secure payment to the financing, Bank, 

payments made to the contractor should be accepted as full acquaintance so far as the CADC is 

concerned, As part of the arrangement, the financing Bank should give the CADC a letter to this effect. 

 

 Note-1: The procedure will not affect the usual rights of CADC to deduct from contractor’s bills 

(whether endorsed in favour of a Bank or not) any sum due to CADC on account of penalties, over-

payments etc. on this or any other contract with the CADC. 

 

 Note-2: Nothing herein contained shall operate to create in favour of the Bank any rights or 

equities vis-à-vis the CADC. 

 

 Clause-10 If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied by CADC or if it is required that the contractor shall us certain 

stores to be provided by the CADC (such materials and stores and the prices to be charged therefore  as 

hereinafter mentioned belong so far as practicable for the convenience of the contractor, but not so as in 

any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto 

annexed), the contractor shall be supplied with such materials and stores as required from time to time   to 

be used by him for the purpose of the contract only, and the value of the full quantity of materials and 

stores so supplied at the rates specified in the said schedule or memorandum may set  off or deducted 

from any  sums then due, or thereafter to become due to set  off or deducted from any  sums then due, or 

thereafter to become due to the  

contractor under the contract, or otherwise or again or from the security deposit, 

or the proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 

by CADC CADC, and shall not on any account be removed from the site of the work, and 

shall at all times be open to inspection by the CADC officers.  Any  

such  materials unused and in perfectly good condition at the ti8me of the completion or determination of 

the  contract shall be returned to the CADC store, if by a notice in writing under his hand he shall so 
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require; but the contractor shall not be entitled to return any such materials unless with such consent, and 

shall have no claim for compensation on account of any such materials so supplied  to him as aforesaid 

being unused by him, or for any wastage in or damage to any such materials. 

 

Clause-11 The contractor shall execute the whole any every part of the work in the most 

Substantial and workmanlike manner and both as regards materials  

Works to be  and otherwise n every respect in Strict accordance with the specifications,  

executed in  The contractor shall  confirm exactly, strict accordance with the  

Accordance  specifications, the contractor shall also confirm exactly, fully an faithfully to  

With the designs, drawing, and instructions in  writing relating to the work  

Specifications signed by the Project Engineer/Project Director /Deputy, Project Director,  

drawings, W.B.C.A.D.C /T. O., K.V. K.  and lodged in his office, and which the  

Orders, etc contractor shall be entitled to have access at such office, or on the site of the  

 work for the purpose of insp0ectionduring at such hours, and the contractor  

shall, if he   so requires, be entitled at his own expense to make or cause to be made copies of the  

specifications, and of all such designs, drawings and instruction as aforesaid. 

    

Clause-12 The Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C 

/T. O., K.V. K.  shall have power to make any alternation   in commissions 

from, additions to or substitutions from the original specifications, drawings,  

Alternation in  designs and instructions that may appear to him to necessary or advisable  

specifications  during the progress  of the work and the contractor shall be bound to carry  

and designs  out the work in accordance  with any  instructions which may be given to 

him in writing signed by the Project  Engineer/Project Director /Deputy  

Project Director, W.B.C.A.D.C /T. O., K.V. K.   and such alternations commissions, addition of  

substitutions, shall  not invalidate the contract but  shall be deemed to have formed as work  

included in the original tender an any directed to do in the manner above specified a part of the  

work shall be carried  by the contractor on the same conditions in all respects on which he agreed  

to do the main work and at the same rates, if any, may be specified in the tender for the main work.   

The time for completion of the work shall be extended in the proportion that the altered, additional of 

substituted work bears to the original contract work and  

Do not invalidate  the certificate of the Project Engineer/ Project Director /Deputy Project  

Contract Director, W.B.C.A.D.C /T. O.,K.V.K.   shall be conclusive as to such proportion. 

And if the altered additional or substituted work includes any class of the work, 

for which no rate is specified in this contract, then such class of work shall be 

carried out at the rates entered in the Schedule of  

Extension of time.  rates of the respective P.W.D. circle which was in force at the time of the  

in consequence  acceptance of the contract  minus/plus the percentage which the total  

of alternation  tendered amount bears to the Estimated  cost of the entire work put to tender and 

if the altered, additional or substituted work is not  

 entered in the said schedule of rates payment thereof shall be made by the  

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C / T.O.,K.V. K.  

determining the rates on analysis worked out from (a) the basic rates of materials and labour  

provided in the current schedule of rates or (b) the current market rates of materials  and labour  

when even basic rates f the work are not available in the schedule.   

Rates for works  In cases when such rates are determined of analyses by the Project  

in  estimated  Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V.  

not schedule  K.  under (a) above, the stipulated percentage above or below schedule of rates as 

provided in the contract shall also apply and in case of rates  

worked out on analysis under (b) above, payment shall be made at percentage. In the event of any  

dispute regarding rates determined on analysis for any altered additional or substituted work under  
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this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.   shall be final & binding, when approved by the Executive Vice- 

Chairman of the CADC. 

Clause-13 If at any time after the commencement of the work the CADC  shall  for any 

reason whatsoever not require the whole thereof as specified in the tender to  

No compensation  be carried out, the Project Engineer/ Project Director /Deputy Project  

For alteration  Director, W.B.C.A.D.C /T. O.,K.V. K.  shall five notice in writing of the fact to  

In or restriction the contractor who shall have no claim to any payment or compensation  

Of, work to be whatsoever on account of any profit or a advantage which he might have  

Carried out. desired from the execution of the work in full, but which  he did not derive in 

conseque3nce of the full amount of the work not having  been carried out;  

neither shall be have any claim for compensation by reason of any alternation having been made  

in the original specifications, drawings, designs and instructions which shall involve  any  

curtailment of the work as originally contemplated.  

 

Clause-13-A If for any  reason whatsoever a work suspended with 7(seven) days prior notice 

by the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C 

/T. O.,   K.V. K.  during its progress in the interest of this  

Suspension  Corporation and resumption of the   suspended work is delayed, no claim of  

Of work  the contractor in respect of idle labour, tools& plants and establishment charges 

or increased cost of materials or any other charges whatsoever  

 

during  the suspension period shall be admissible or tenable. The contractor will, however be  

entitled to extension of time limited to the period of suspension. The accepted rates will be valid till  

the completion of the work, safeguard of the materials remain unused in the custody of the  

contractor during the suspension period is the liability of the contractor. 

 

Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O.,K.V. K.  or his subordinate in charge of the  

Action and  work, that any work has been executed  with unsound, imperfect, or unskillful   

Compensation  workmanship, of with materials of any inferior description, or that any  

Payable  materials or articles provided by him for the execution of the work are  

In case of  unsound, or of a quality inferior to that contract for, or otherwise not in  

bad work accordance with the contract, the contractor shall on demand in writing from the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C  

/T. O.,K.V. K.   specifying the work, materials or articles complained of notwithstanding that the  

same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and  

reconstruct the work so specified, in while or in part, as the case may require, or as the case may  

be, remove the materials or articles so specified and provide and other proper and suitable  

materials or articles at his own proper  charge and cost; and in the event of his failing to do so  

within a period to be specified by  the Project Engineer/ Project Director /Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.   in his  demand aforesaid, then the contractor shall be liable to  

pay compensation at the rate of one per cent, on the amount  of the estimate for every day not  

exceeding ten days, while his failure to do shall continue and in the case of any such failure the  

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   may  

rectify or remove and re-execute the work or remove and replace  with others, the materials or  

articles complained of as the case may be at the risk and expense in all respects of the contractor. 

 

Clause-15 All work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the  

Works to be open  Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
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for  O.,K.V. K.  /other officers of CADC  and the contractor shall at all times  

Inspection  during the working hours, and at all times during the working hours, and at 

all other times at which reasonable notice of the intention of Project Director  

/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   or any other Officer of CADC to visit the  

works shall have been given to the contractor, either himself be present to receive orders and  

instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders  

given to the contractor’s agent shall be considered to have the same force as if they had been to  

the contractor himself. 

  

Clause-16 The contractor shall give not less than five days, notice to writing to the Project 

Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  

contractor or  O.,K.V. K.   or his subordinate in charge of the work before covering  up or  

responsible agent  otherwise  placing beyond the reach of measurement any work in order  that 

to be present  the same may be measured, and correct dimensions thereof be taken 

 before the same is so covered up or placed beyond the reach of  

measurement and .Shall not over up or place beyond the reach measurement any work  without  

the consent in writing of the Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.  or any officer  of CADC  in charge of the work;   

Notice to be if any work shall be covered up or placed beyond the each of measurement  

given before  without such notice having been given or consent obtained, the same shall  

Is covered up  be uncovered at the contractor’s expense. Or in default thereof no payment  

or allowance shall be made for such work or the materials with the same was executed. 

Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or destroy 

any part  of a building, in which he may be working or any building, road, road-

curbs, fence enclosure, water pipes, cables, drain’s electric or  

Contractor liable  telephone posts or wires, trees grass or grass-land or cultivated ground 

for damage done,  contiguous to the premises on which the work or any part of it is being  

Imperfections  executed, or if any damage, shall happen to the work while in progress,  

for 3 from any cause whatever  or any imperfections become apparent in it  

Months after within three months (six months in the case of a road work) after a  

Certificate certificate final or otherwise of its completion shall have been given by  

 the Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own  

expense, of in d default the  Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K. as aforesaid, the contractor shall make the same good  at his own  

expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and deduct  

the expense (of which the c certificate of the Engineer-in-charge shall be final) from  any sums that  

may be then, or at any time thereafter become due to contractor, or from his security deposit, or  

the proceeds of the sale thereof, or a sufficient portion thereof.  

 

The security deposit of the contractor made in the manner provided in clause I hereof, shall  

be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of the  

certificate, final or otherwise, of the completion of the work, subject to the condition that n such  

refund of security deposit shall be allowed till the final bill has been prepared and passed.  

Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the liabilities  

of the contractor under this contract, half of the security deposit is will be refundable after 3months  

of the issue of the said certificate of completion.  Provided further that in the case of a building  

work where the contractor after completion of the major portion of the contract is deterred from  

executing remaining part of the work under circumstances beyond his control, the  Project  

Engineer/ Project Director /  Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit  
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of each such case, make proportionate refund of the security deposit to contractor on his own  

discretion. 

   The contractor shall be responsible for rectifying defects in asphaltic works  

noticed within a year from the date of completion of the work and the portion of the security deposit  

relating to asphaltic work shall be refundable after expiry of this period. 

 

Clause-18 The contractor shall supply at this own cost materials (except such special 

materials, if any, as may be accordance with the contract be supplied from the 

CADC stores) plant tools, appliances, implements, ladders, cordage,  

Contractor tackle,  scaffolding and temporary work requisite or proper for the proper  

to supply execution of the work, whether original, altered or substituted, and whether  

plant, ladders  included in the specifications or other documents forming part of the contract  

scaffolding etc. of referred to in  these conditions, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Project Engineer/ 

ProjectDirector /  Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 

entitled to require together with carriage therefore to and from the work.  The contractor  

shall also supply without carriage therefore to and from the work.  The contractor shall also supply  

 without charge the requisite number of persons with the means and   

And is liable materials  necessary for the purpose of setting out works, and counting,  

for damages weighing, and assisting in the measurement or examination at any time and  

 arising from from time to time of the work or materials. Failing his so doing the  

non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./  

of light fencing etc  W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor  & the expense  

may be deducted from any money due to the contractor under the contract, or 

from his security deposit or the proceeds of sales thereof, or of a sufficient  

portion thereof, The contractor shall also provide all necessary fencing and lights required to protect  

the public from accident and shall be bound to bear the expenses of  defense of every suit, action or  

other proceedings at law that may be brought  by any person for injury sustained owing to neglect of  

the above precautions  and to pay any damages & costs which may be awarded in any such suit,  

action or proceedings to any such person of which may with the consent of the contractor be paid to  

compromise any claim by any such person. 

 

Clause-18-A The contractor shall be responsible for and shall take proper care and caution in 

respect of all rollers, machinery, tools and implements as may be made  

over by the CADC to the contractor for use in the occasion  of the works under this contract and  

shall be liable for any loss of & damages caused to the said rollers, machinery, tools and implements  

by any reason whatsoever during the period the same are in the possession of the contractor and  

shall on demand pay to the CADC such  amount as may be  fixed by the CADC for such loss and  

damages, the decision of the CADC in that respect being final.. Should the contractor fail or neglect  

to pay such amount on demand the CADC shall have the right & be entitled, in addition to the other  

rights and remedies available to if, to deduct such amount from the amount of security deposited by  

the contractor and or any amount remaining payable to the contractor under this contract for any  

work done by the contractor. 

 

 

Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section (1) of 

the workmen’s’ Compensation Act, 1923, CADC is obliged to pay  

compensation to a workman employed by the contractor, in execution of the works, CADC will  

recover from the contractor the amount of the compensation so paid an without prejudice to the  

rights of CADC under Section 12, Sub-Section (2) of the said Act.  CADC shall be at liberty to  
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recover such amount or any part thereof by deducting it from the security deposit or from any sum  

due the CADC to the contractor whether under this contract or otherwise. 

 

CADC  shall not be bound to contest any claim may against it under Section 12, Sub Section (1)  

of the said Act, except on the written request of the contractor & upon his given to CADC full  

security for all costs for which might become liable i9n consequence of contesting such claim. 

 

 

Labour.   Clause-19 No female labour shall be employed within the limits of a 

cantonment. 

 

Clause-19-A No labourer below the age of twelve year shall be employed on 

the work. 

 

Clause-19-B The contractor should pay his labourers wages not less in amount 

than what is considered reasonable for the locality by the Executive Vice 

Chairman of CADC. 

 

 

Clause-20  No work shall be done on Sundays without the sanction in writing of the  

Work on Project Engineer or the officer-in-charge of the CADC concerned. 

sunday 

Clause-21 The contract shall not be assigned or sublet without specific order from CADC in 

respect of a specified sub contractor.  And if the contractor shall  

Work  not to  assign of sublet his contract, or attempt so to do, or become insolvent or  

be sublet,  commence any insolvency proceedings or make any composition with his  

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly of  indirectly be given, promised, or 

offered by the contractor, or any of his servants or agents to any  public officer or person is the  

employ of CADC in any way relating to his office or  employment, or if any  

contract  such officer or person shall become in any way directly or indirectly  

 may be  interested in the contract, the Project Engineer/ P.D / D. P. D. W.B.C.A.D.C                                   

rescinded and   /T. O.,K.V. K. may there upon by notice in writing rescind the contract,                                    

security   of the   contractor shall there upon stand forfeited and be  absolutely at the 

deposit forfeited disposal of CADC, and the same consequence shall ensue as if the contract for 

subletting  had been rescinded under the clause-3 hereof, and in addition the   

bribing, or if   contractor shall not been titled to become recover or be paid for any work 

contractor   therefore actually performed  under the  contractor. 

becomes 

Insolvent. 

Sum payable by Clause-22 All sums payable by way of compensation under any of these 

 way of   conditions shall be considered as reasonable compensation to be applied to    

Compensation     the use of CADC without reference to the actual loss of damages sustained        

To considered as & whether or not any damage shall have been sustained . 

 Reasonable  

Compensation 

without   

reference to 

actual loss 

 

Changes in     Clause-23  In the case of a tender by partners  any change in the constitution of  
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 Constitution      the firm shall be forthwith notified by the contractor to the Project Engineer/  

of firm.               Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his  

                          information. 

 

Works to be      Clause-24 all works to be executed under the contract shall be executed under  

under direction     the direction and subject to the approval in all respects of the  Project Engineer/  

of Project       Project Director /  D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time 

 Engineer/P.D/       being who shall be entitled to direct at what point or points& in what manner  

DPD/ T.O KVK     they are to be commenced & from time to time carried on. 

 

 

Clause-25             Except where otherwise provided in the contract all question & disputed  

relating to the meaning of the specifications, designs, drawings and instructions 

herein before mentioned and as to the quantity of workmanship or materials  

Settlement of       used on the work or as to any other question, claim, right, matter or think disputes        

whatsoever, in any way arising out of or relating to the contract, designs,  

                             drawings, specifications, estimates, instructions, orders or those conditions or otherwise 

concerning the works or the execution, or .failure to execute the same, whether arising during the progress 

of the work, or after the completion or the abandonment thereof shall be referred to the sole arbitration of 

the Executive Vice-Chairman of the CADC. Should the  Executive  

Vice-Chairman be for any reason unwilling or unable to act such arbitrator, such question and dispute 

shall be referred to an arbitrator to be appointed  by the Executive Vice-Chairman  The award of the 

arbitrator be final, conclusive & binding on all parties to this contract. 

 

 

Clause-26 The contractor shall obtain from the stores of the CADC  all stores and articles of 

European or American manufacturer which may be required for  

the work, or any part, thereof or in making up articles required therefore or in connection therewith  

unless he has obtained permission in writing from the Project Engineer/ Project Director /  Deputy  

 Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores  and  

Stores of  articles elsewhere. The value of such stores and articles as may be  

European or  supplied to the contractor by the  Project Engineer/D.P.D.W.B.C.A.D.C./T.O 

American  K.V. K. will be debited to the contractor in his account at the rates shown 

manufacture to be in the schedule attached to the contract, and if they are not entered in the  

obtained schedule, they will be debited at cost price which for the purpose of this 

from CADC  contract shall include the cost of carriage, incidental charges and storage 

 charges, the last being recoverable in addition and all other expenses  

whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid. 

 

 

 

Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement  

 for the work will be supplied from the project store and recovery of the  

cement so supplied will be fixed by the project concerned taking into account (i) purchase price of  

cement plus (ii) transportation charges of the same from place of procurement to the project store  

as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation  

charges in terms of subject to subsequent revision in the event of enhancement of purchase price  

during the execution period of the work. 
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Clause-27 when the estimate on which the tender is made includes lump sums in respect of 

parts of the works, the contractor shall be entitled to payment in respect of the 

items of works involved or the part of the work in question at  

Lump sum the same rates as are payable under this contract for such items or if the  

in estimate part of the work in question is not, in the opinion of the Project Engineer capable 

of measurement, the Project Engineer may at his discretion pay the  

lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall be  

final and conclusive against the contractor with regard to any sum or sums payable to him under  

the provisions of this clause. 

Clause-28- In the case of any class of work for which there is no such specification as is 

mentioned in Rule 1, such work shall be carried out in accordance with the  

Action where district specification and in the event of there being no district specification  

no specification then in such case the work be carried out in all respects in accordance with  

 the instructions and requirements of the Project Engineer of CADC. 

Clause-29 The expression “works” or “work” where used in these conditions shall unless 

there be something either in the subject or context repugnant to such  

Definition of construction be construed & taken to mean the works by or by virtue of the  

works contract contracted to be executed, whether temporary or permanent & whether 

original, altered, substituted or additional . 

 

Clause-30 The contractor s) shall at his/their own cost provide his/their labour with hutting 

on an approved site & shall make arrangements for conservancy &  

 

 

sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 

 He/They shall   also at his/their own cost make arrangements for the lying of pipe lines for water  

supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,  

charges and expense in connection therewith and incidental thereof.  

 

Interpretation Clause:-  

 

The Comprehensive Area Development Corporation, referred to herein above at some places as CADC, 

,means  The Comprehensive Area Development Corporation established section3 of The Comprehensive 

Area Development Corporation Act,1974 (West Bengal Act, XXXIX). 

 

Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive Area 

Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-Chairman of the 

Comprehensive Area Development Corporation. 

 

Project Engineer means Engineer appointed as such by The Comprehensive Area Development 

Corporation under section 7 of The Comprehensive Area Development Corporation Act,1974(West 

Bengal Act, XXXIX). 

 

The words “other officers of The Comprehensive Area Development Corporation includes all 

Headquarters    officers of the said Corporation, the Project Engineer//  D.P. D. of the project & T. 

O.,K.V. K.  The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for Project 

Director, Deputy Project Director & Training Organizer, Krishi Vigyan Kendra. 

Words importing the singular number only include the plural number and vise versa. 

 

Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under section 

clauses 10 and 26 for work contracted to be executed and the rate at which they are to be charged for, 
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PARTICULARS                     Rates at which the material 

                       will be charged to the  

                                   contractor 

 

       Unit                          Rs.                                       P. 

Place of delivery 

     

 

 

 

 

 

 

 

 

 

 

 Note:1:- The person of firm submitting the t ender should see  that the rates in the above schedule are 

filled up by the Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  on the issue of 

the from prior to the submission of the tender. 

 

 

 

Signature of Contractor                            Signature of   Executive  Vice-chairman 

 

 

      Project Engineer 

 

 

       Project Director 

 

Deputy Project Director 

 

       Of  W.B.C.A. D.C. 

 

 

Training Organizer, K. V. K. 
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ADDITIONAL CONDITIONS 

 

 

1. If any quantity of cement is found surplus in the custody of the contractor in respect of a 

particulars work after completion of a work or any situation as envisaged in clauses 3 and 13 of 

this contract arises; that quantity of     cement shall be returned to the Project store within seven 

days from the date of completion of a work or action taken in terms of clause 3 and 13 hereof.  If  

the contractor fails to return the surplus quantity of cement to the Project store within the 

stipulated time and is found to have used the surplus quantity of cement  for his own purpose or 

otherwise disposed of without the written consent  of P.E./ P.D./  D. P. D., W.B.C.A.D.C /T. 

O.,K.V. K.   the cost of the surplus quantity of   cement not returned by him in god condition 

will be recovered from the bill of the contractor or from his security deposit lkor from any other 

dues of the contractor, at double the issue rate. 

 

1.A.     If any materials (other than cement)  and accessories of any category are issued by the 

project in a  contractor against a particular work or if in the course of execution of work any 

materials come into the possession of the contractor and if after completion of the work in 

question or any situation as envisaged in clause 3 or 13 of the contract arises, any  quantity of 

materials etc. remain  unutilized and lying  in the custody of the contractor as surplus, the 

contractor shall be liable to return the such surplus materials/accessories etc. to the project store 

in good condition within 7(seven) days from the date of completion of the work or from the date 

of action taken in term of clause3 or 13 of the contract.  Should the contractor fail to return the 

surplus materials in the same conditions as issued to them or obtained by them at the working 

site, within the specified time of 7(seven) days, CADC shall have the right and be entitled in 

addition to other rights and remedies available to it to realize the cost of such surplus materials 

etc. not returned by the contractor at double the issue of prevailing market rate whichever is 

higher, 

 

Same procedure will apply Utatis Mutandis in respect of the materials & accessories  

damaged or stolen while in the custody of the contractor. 

 

2. The contractor shall have to make his own arrangements for water, both for the work & used by 

his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 

3.   Contractor will be responsible for the payments of all water charges payable to any other  

water works authority including a Government department concerned. 

 

4. If the contractor shall desire as extension of time for completion of the work under clause 5 of the 

contract, no application of such extension will be entertained if it is not received in sufficient time to 

allow the Project   Director / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.  to consider it 

and the contractor will be responsible for the consequences arising out of his negligence in this 

respect. 

 

5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where  

necessary, and he will not be entitled to any extra payment on this account 

 

 

6. Contractors in the course of their works should understand that all materials (e.i. store and other 

materials) obtained in the work of dismantling excavation etc. will be considered CADC property and 

will be disposed of to the best advantage of CADC. 
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7 The Contractor is, required to keep himself in touch with the day today posting regarding the 

supply of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K.  and to go adjust the 

progress of the work that his labour may not remain idle nor may there be any other claim due to or 

arising from delay in obtaining the materials.  It should be clearly understood that no claim 

whatsoever shall be entertained the CADC on account of delay in supplying materials. 

 

8. The minimum period for which road roller required to the used by a contractor shall be  

determine d by the Project Engineer on the basis of the quantity of metal that can be consolidated by a 

roller per day and the Project Engineer’s decision shall be final.  If the roller be required to work for a 

longer p-period due to bad arrangement of the contractors, shortage of water, etc, additional hire 

charges shall be levied at the rates specified below under “A Hire Charges” for the additional period 

the roller works. 

 

 

9. No compensation for any damage done by rain or traffic during the execution of the work will be 

made. 

 

10. Whenever a work is carried out in a municipal area, electric lights of electric danger signals 

whatever available shall be provided by the contractors on the barrier as well as paraffin light 

facilities for the electric connection will be made by CADC but the contractor will bear all the 

expenses. 

 

 

11. The contractor should quote through rate inclusive of cost of materials and carriage to place of 

working. 

 

12.The contractors should give complete specifications showing the methods of execution & the 

quantity and quality of materials the intend to use per hundred sq.ft. area. 

 

13. In cases where water is used by the contractor he will be required to deposit in advance with the 

Project Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K. the charges for water which are 

to be calculated in accordance with the schedule of miscellaneous rates in the Canal Act. 

 

 14. It must be clearly understood by the contractor that no claim on account of enhanced rated on 

those already accepted, due to war fluctuations will be entertained during the currency of this contract 

for the work as per schedule attached to the agreement and the additional work, if any, under clause-

12 of the contract, if such additional work shall consist of items which have already be quoted for, or 

items not quoted for but appearing in District Schedule of Govt. 

 

15.In the event of emergency the contractor will be required to pay his labour every day and if this in 

not done, CADC shall make the requisite payment as would have  been paid by the contractor and  

recover the cost from the contractors. 

 

Inconvenience of the public 

 

 

16.The contractor (s) shall not deposit materials on any site which will seriously inconvenience the 

public.  The Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   may require the 
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contractor(s) to remove any materials, which are considered by him to be a danger or  inconvenience 

to the public or cause them to be removed  at the contractor’s  cost. 

 

17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of the Project 

Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed to the places 

fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   and nothing extra 

will be paid. 

 

18.The contractor shall not allow any rubbish or debris to remain on the premises during or after 

repairs, but shall remove the same & keep the place neat and tidy during the progress of the work.  

Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other officer of CADC get the 

site or premises cleared of debris, etc. & recover the cost  from the bill of the contractor, if the later 

shows slackness in observing this clause. 

 

 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all these 

materials as directed by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any 

other office of CADC. 
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ADDITIONAL CLAUSES 

 

 

 

1. In case where the responsibility of     dispatch of stores rests with the suppliers but the freight is 

payable by the purchaser, the supplier should dispatch the stores by the most economical method, 

using the full wagon load whenever o it is possible & economical to do so, failing which the 

supplier will render himself liable for the whole or part of any avoidable expenditure caused by 

such default. 

 

2. The contractor will have to make his own arrangements for the carriage of materials. 

 

3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to  

CADC and the contractors. 

 

But in cases where the contractor has failed to secure his own labour, imported labour may be forced on 

him at rate to be decided by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  as to the 

circumstances in which the employment of imported labour of mutual advantage will be final and binding 

on all parties to the contract. 

 

In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./  D. P. D., 

W.B.C.A.D.C /T. O.,K.V. K.  should at once give in writing to all contractors that if they object to takjng 

labour from the CADC now but later require labour to complete their work in time, they will allotted 

CADC labour as available and will be charged full cost. 
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SECTION-A 

INSTRUCTION TO BIDDERS 

 

A. General guidance for Tendering  
Instructions/ Guidelines for submission of the tenders have been annexed for assisting the 

tenderers to participate in Tendering.  
 

A.1 Collection of tender documents 

a) The tender documents should be downloaded through the website www.wbprd.nic.in/ 

www.wbprd.gov.in from the latest tender only. No hard copies in this regard will be 

provided by this Office. 
 

b) Submission of Tenders: 

The Tenders are to be submitted in original i.e. downloaded copies (off line) in sealed                    

envelope as described below: 
 

The Tenderers should submit their tenders in the place mentioned in sl.no. 4(b) of this NIT in the Form of 

two envelope system before the specified date & time  mentioned in sl.no.1(h) of this NIT in the manner 

described herein under without which the tender is liable for rejection. 

 

A.1. 1. Technical Proposal: 

 The Technical proposal should contain the followings in two covers (folders). 

 

A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 

 

(i) Prequalification Application (Sec-B, Form – I). 

 

ii) Demand Draft / Bankers Cheque towards   earnest money (EMD) as prescribed in the              NIT  

[sl.no. 1(e) ] drawn in favour of KVK Sonamukhi payable at Sonamukhi. 

 

 In case of non submission of earnest money authenticated copy/copies of documentary 

evidence/Govt. order  etc, in support of the entitlement of the tenderer for exemption to deposit 

any earnest money for participating in tender should invariably be submitted failing which the 

tender will be treated as informal and liable to be rejected. 

  

iii) Demand Draft / Bankers Cheque towards the cost of tender documents (Tender fees) as prescribed 

in the  N.I.T. [sl.no.1(d)] drawn in favour of KVK Sonamukhi payable at Sonamukhi 

 

iv)  Tender Form (WBCADC Form No.-103) & N.I.T.  

(v) Special terms & conditions.  

 

vi) Technical specification of the work  

 

vii) Instruction to bidders. 

 

 

 

 

 

 

http://www.wbprd.nic.in/
http://www.wbprd.gov.in/


28 

 

B.  Non-statutory Cover containing the following documents: 

 

(i)  Attested copy /copies of Professional Tax (PT) deposit receipt challan for the  financial year 

2013-14 Pan Card,  IT, Saral for the latest Assessment year VAT Registration  Certificate. 

 

(ii)  Attested copy /copies of Registration Certificate under Company Act. (if any). 

 

(iii)  Registered Partnership Deed / Article of Association & Memorandum. 

 

(iv)  Registered Power of Attorney (For Partnership Firm / Private Limited Company,         if 

any). 

 

(v)   Registered Clearance Certificate for the Current Year issued by the Assistant Register of Co-

Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co-

Operative Society / Engineers’ Co-operative Society. 

 

vi)    Proof of financial soundness /capacity from bank or audited balance sheet of previous year or 

any other proof of financial capacity. 

 

vii)   Proof of technical soundness, completion certificates of work executed in last 03 yrs. 

 

viii)   Affidavit (Ref. - format shown in “X”, Section - B )  

 ix  )  List of technical staff along with structure and organization (Section-B, Form-II). 

 

N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. A.1.1.1. 

and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non statutory cover. 

 Both the statutory and non-statutory cover shall be duly sealed and then be put in a large envelope 

sealed and super scribed with Envelope -I (Technical Proposal). 

 

 

A.1.2.    FINANCIAL PROPOSAL 

A.1.2.1.  The financial proposal should contain the following document in one cover (folder) i.e. 

schedule of work.   

The cover for Financial proposal shall be duly sealed and super scribed with Envelope-II 

(Financial Proposal). 

Both the  sealed Envelopes for Technical  & Financial Proposal should then be put in a 

larger 3
rd

  Envelope  which should be  properly sealed and on which should be 

superscribed the name of the work  and the name of the tender. 

Each and every page of tender documents to be submitted alongwith the tender form as 

mentioned above shall be duly signed by the tenderer with official seal failure of which 

the tender shall be liable for rejection. 

The tenderer is requested to quote strictly as per the terms and conditions, specification, 

standards given in the tender document and not to stipulate any deviations. However 

deviations, if unavoidable, should be indicated in a separate sheet indicating the back 

ground against which the deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case quoting 

any rate in Tender Form  (WBCADC Form No.-103), the tender is liable to be 

summarily rejected. 
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   RATES TO BE QUOTED 

 

The tenderer should quote in English both in figures as well as in words the rate and 

amount tendered by him and in such a way that interpolation is not possible.  

Filling of tender form and other documents shall clearly and legibly be written and whole 

writing must by the hand of person signing tender and with same pen and ink. Failure to 

do so makes the tender invalid. Erasing or overwriting shall not be allowed. Correction of 

the said writing should be avoided and if this becomes unavoidable, the entire quotation 

and not a portion only shall be scored out and signed by the tenderer in token of such 

cancellation. A fresh quotation shall then be written correctly. 

Addenda to this tender document if issued must be signed and submitted along with the 

tender document. The tenderer should write clearly the revised quantities in ‘Schedule of 

Supply’ of Tender document and should price the work based on the revised quantities 

when amendment for quantities are issued in addenda. 

A.1.3.     Tender Evaluation Committee (TEC). 

 

A.1.3.1.  Evaluation Committee constituted by the competent authority will function as Evaluation 

Committee for selection of technically qualified contractors. 

A.1.3.2.  Opening & evaluation of tender:   If any tenderer  is exempted from payment of EMD, 

copy of relevant Government Order   needs to be furnished. 

A.1.3.3.  Opening of Technical Proposal: 

Technical proposals will be opened by the Administrative Secretary, WBCADC and his 

authorized representatives on date & time schedule mentioned in Sl.No(1) .of this N.I.T.   

A.1.3.4.  Intending tenderers may remain present if they so desire. 

A.1.3.5.  Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened first and if 

found in order, cover (folder) for Non-Statutory Documents (Ref. Sl. No.A.1.1.2.) will be 

opened. If there is any deficiency in the Statutory Documents, the tender will 

summarily be rejected. 
A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of  

eligible tenderers will be displayed in the Notice Board of this office at Vill- 

Chramanipur, P.O.- Sonamukhi, Dist.- Bankura. 

A.1.3.7.  During evaluation the committee may summon of the tenderers & seek clarification  

/information or additional documents or original hard copy of any of the documents 

already submitted & if these are not produced within the stipulated time frame, their     

proposals will be liable for rejection. 

A.1.3.8. Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl.A. 1,3.6.) will only be opened in a 

suitable date & time.  Such Date & time will be intimate to them in due course.  

Concerned Tenderers may remain present at the time of opening if they so desire. 

A.2   Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially 

Completion certificates and Audited Balance Sheets), or any other documents on demand 

of the Tender Evaluation Committee within a specified time frame or if any deviation is 

detected in the submitted copies from the original, it may be treated as submission of 

false documents by the tenderer and action may be referred to the appropriate authority 

for prosecution as per relevant IT Act. 

 A.2.1.  Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding 

processes and reject all Bids at any time prior to the award of Contract without there by 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the ground for Employer’s action. 
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A.2.2.   Award of Contract  

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & 

Accepting Authority through acceptance letter / Letter of Acceptance.  The notification of 

award will constitute the formation of the Contract. The Agreement in WBCADC Form 

No. - 103 will incorporate all agreements between the Tender Accepting Authority and 

the successful bidder. All the tender documents including N.I.T. & Schedule of work will 

be the part of the contract documents. After receipt of Letter of Acceptance, the 

successful bidder shall have to submit requisite copies of contract documents along with 

requisite cost  [Rs1050.00(Rupees one thousand fifty) only]through Demand Draft / 

Banker’s cheque  issued from any nationalized /scheduled bank in favour of the KVK 

Sonamukhi payable at Sonamukhi within time limit to be set in the letter of acceptance. 

Failing to comply of the above within the specified time, the contractor shall render his 

contracts liable to termination with forfeiture of earnest money. 

 

 

 

 

   Sd/ 

                                                                   PROGRAMME COORDINATOR 

                                                                           WBCADC , K.V.K. 

                                                                         DISTRICT - BANKURA 
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SECTION – B 

FORM – I 

PRE-QUALIFICATION APPLICATION 

 

 

To 

Programme Coordinator 

WBCADC, Krishi Vigyan Kendra 

P. O. - Sonamukhi 

District - Bankura 

 

 

 

      Ref : Tender for construction of Food Processing Unit. 

   (Name of work)-- N.I.T. No.03/14-15, dated. 01.09.2014 

 issued under Memo  No.: 022/059/05/02/438, Dated  01.09.2014 by  

The Programme Coordinator, WBCADC, KVK, Sonamukhi.                                                      

 

 

Dear Sir, 

 

  Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all the 

necessary information and relevant documents for evaluation. The application is made by me / us on 

behalf of……………….. in the capacity ………………..duly authorized to submit the offer.  

 

 The necessary evidence admissible by law in respect of authority assigned to us on behalf of the 

group of firms for Application and for completion of the contract documents is attached herewith. 

  

 We are interested in bidding for the work given in Enclosure to this letter. We understand that:  

(a) Tender Inviting & Accepting Authority can amend the scope & value   of the contract bid. 

 (b) Tender Inviting & Accepting Authority reserves the right to reject any    application without 

assigning any reason. 

 

Enclosure(s):  

1. Statutory Documents. 

2. Non Statutory Documents. 

 

             ………………………………………... 

 Date: ……………..                                           Signature of applicant including title and    

                                                                              capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 

of appropriate value duly notarized) 

 

 

1.   I, the under-signed do certify that all the statements made in the attached documents are true and 

correct. In case of any information submitted proved to be false or concealed, the application   

may be rejected and no objection/claim will be raised by the under- signed. 

 

     2. The under-signed also hereby certifies that neither our firm M/S………………… 

……………… ………………………………. nor any of constituent partner had been debarred to 

participate in tender by the West Bengal Comprehensive Area Development Corporation during 

 the last 5 (five)   years prior to the date of this N.I.T. 

 

3.  The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Department to verify this 

statement. 

 

4.  The under-signed understands that further qualifying information may   be requested and agrees 

to furnish any such information at the request of the Department agrees to furnish any such 

information at the request   of the Department. 

 

5.  Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm and I 

have not applied severally for the same job. 

 

 

 

 

                                    Signed by an authorized officer of the firm. 

 

 

                          Title of the officer 

 

                            Name of the Firm with Seal 

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



33 

 

SECTION – B 

FORM – II 

STRUCTURE AND ORGANISATION 

 

 

A. 1  Name of Applicant              : ……………………………….   

A. 2  Office Address   : ………………………………    

   

       ……………………………… 

             

       ………………………………   

 

       ……………………………….                                                                                     

 

 

 Telephone No.    : ……………………………….. 

 

 Fax No. :     ………………………………… 

 

A. 3  Name and Address of Bankers :  ………………………………… 

 

       ………………………………… 

 

       ………………………………… 

 

       ………………………………… 

A.4 Attach an organization chart 

  showing the structure of the 

 company with names of Key 

 personnel and technical staff  

 with Bio-data.   

   : ………………………………  

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation. 

                                                                                              

                                                                    

………………………………………. 

                                                           Signature of applicant including title     

                                                      and capacity in which application is made. 
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SECTION - C 
SPECIAL TERMS AND CONDITIONS 

 
1. All works are to be done as per general condition and general specification of the P.W.D. 

Schedule unless specified in the tender. 

 

2. All materials, tools and plants, labours, royalty of building materials (if any) electricity 

restoration charges and other charges of municipalities or statutory bodies, ferry charges, loading, 

unloading and handling charges etc. etc. have to be borne by the contractors at their own cost 

inclusive of Sales tax and all other charges for the execution of the complete or finished work, or 

in case of supply of materials and for carriage, to the entire satisfaction of the Engineer-in-Charge 

of the work. In case of non-availability of site or failure of the department to issue materials if 

specified or necessary drawing etc. in time, extension of time for the period lost, will be granted 

on receipt of application from the contractor duly recommended by the Engineer-in-Charge. ‘No 

claim’ whatsoever for loss of labour charges, tools and plants, scaffolding and increase of cost of 

materials, transportation charges etc. etc. would be entertained under any circumstances. The 

contractor should consider the above factors while quoting his rates. 

 

3. Before submission of tenders the contractor should verify from the market about availability of 

the materials and in no case extension of time will be generally considered on this ground. 

 

4. The contractor should appoint an authorized representative who is technically qualified (BE/LCE/ 

LEE depending upon the type and value of the work) for day-to-day management of the work. 

The selection of authorized representative is subject to the approval of the Project authority 

concerned and contractor shall seek in writing such approval of the Project authority, giving 

therein name and address of the representative he wants to appoint with his specimen signature 

duly attested by the contractor and the specific purpose for which the representative will be 

authorized for. Even after first approval the authority may issue at any subsequent date, revised 

directions about such authorized representative and the contractor shall be bound to abide by such 

directions. The authority shall not be bound to assign any reason for any of his directions with 

regard to the appointment of authorized representative. 

 

5. The contractor shall take up the work within seven days from the date of receipt of the work 

order. He should supply site work order book at his own cost to the authority. The site order book 

shall be kept under the custody of Engineer-in-Charge. The site work order book shall have 

machine numbered pages in triplicate. Directions or instructions from departmental officers to be 

issued to the contractor will be entered (in duplicate) in the site work order book (Except when 

such directions or instructions are given by separate letters). The contractor or his authorized 

representative shall regularly note the entries in the site work order book and also record thereon 

the action taken or being taken by him complying with the said directions or any instructions or 

any relevant point relating to the work. The contractor or his authorized representative may take 

away the triplicate page of the work order book for his own record. 

 
 

 

 

 

6. Supplementary item of works or any claims shall not be entertained unless supported by entries in 

the work order book or any written order. 
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7. Before starting the work, work site, where necessary, must be properly dressed after cutting, 

clearing and clearing all varieties of jungles and shrubs including bamboo clusters or any 

undesirable vegetation from within the boundary or alignment or site of works, for which nothing 

will be paid extra. 

 

8. The contractor shall make his own arrangements for storage of tools and plants etc. and shall 

clear and remove the work shed (if any) after completion of the work, which may have created in 

Corporation’s land. Before using any space in Corporation land for any purpose whatsoever, 

approval of the Project authority in writing is to be obtained by the contractor. 

 

9. Cost of various tests, e.g., testing of concrete moulds etc. to be carried out by the contractor under 

the direction of the Project Engineer/ Authority and for this no extra payment will be allowed. 

 

10  a) All materials to be supplied and used in works by the contractor should be stacked properly at 

site for the approval of the Engineer-in-Charge. All rejected materials of whatever nature must be 

removed from the work site within 48 hours of rejection. Otherwise no work shall be continued 

till the rejected materials are removed from the work site and rent will be charged on the 

contractor for occupying corporation’s land at the rates as to be considered reasonable by the 

Project authority whose decision would be final to that effect. 

10. b) The responsibility for staking of the serviceable materials and their safeguard lies solely with 

the contractor. 

 

11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials, 

construction of platforms, vats including cost thereof are to be borne by the contractor. Payment 

of sales tax for materials, necessary for complete execution of the work, shall have to be made by 

the contractor. 

 

12. No claim for idle labour would be entertained under any circumstances. 

 

13. All risks on account of railway or roads carriage including loss or damage of vehicles, materials 

or labour will have to be borne by the contractor. 

 

14. All items of the schedule of works are finished items, except otherwise stated and as such the rate 

of items are over inclusive of all demands. 

 

Samples: 
1. Samples of all goods to be supplied by the contractor and used in the works shall have to get 

approval of the Engineer-in-Charge of works prior to being used, fitted and fixed. 

 

2. Approval of shade has to be obtained also prior to apply of painting works. 

 
 

3. Sanitary and Plumbing and Drainage. 

 
All works are to be carried out in accordance with the specifications and conditions for original 

repairs works ‘Sanitary and Plumbing’ as stipulated in the P.W.D. schedule of the concerned 

circle. All works will have to be done with approved materials. 

 

4. Out side of all pipes and fittings shall have to be painted if so specified with two coats of paints of 

approved brand and shade over a coat of approved primer to match the surface. 
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Rectification of Damages: 
5. Holes through walls, floors, chujja, sunshade etc. should be made just sufficient and not more 

than 75 mm, larger than outside dia of pipes. This should be filled up with cement concrete 

(1:2:4) with trap stone chips. After laying the concrete, the same should be properly cured. After 

curing the damaged parts should then be fully restored to the original conditions and fully 

matched with surface in contact. Costs of such works are included in the rates for relevant items 

and no extra for these items of works would be paid under any circumstances. 

 

6. Measurement of all items of work including supply of materials and composition of materials etc. 

will be guided as per norms mention the P.W.D. schedule of area concerned. 

 

7. Change of address: 

 
If there be any change of original postal address (mentioned at the time of tender) during the 

execution and finalization of the work that should be communicated to the Project Authority 

within 7 days from the date of such changes. 

 

8. Tenderers should also read carefully the content of N.I.T. & other tender documents before 

submission of the tender in order to be conversant with the provisions stipulated in the NIT, 

printed tender form, schedule of work, general, special and additional terms and condition etc. 

Subsequent plea of ignorance of the site condition, terms and condition of the NIT and other 

Tender documents shall not constitute a ground for preferring & claim of any nature. 

 

 

 

 

Sd/ 

                                                                        PROGRAMME COORDINATOR 

                                                                           WBCADC , K.V.K. 

                                                                         DISTRICT - BANKURA 
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SECTION – D 

Schedule for construction of Food processing unit  at KVK, Sonamukhi under  

RKVY programme. Floor area 800.0 Sqft. 

Sl 

no 

Description of Item Quantity Unit Rate Amount 

 

1 

Earth work in excavation in foundation trenches, 

drains etc. in all kinds of soil(including mixed soil but 

excluding lateriate, moorum or sand stone) including 

removing, spreading or stacking the spoils within a 

lead of 75 mtr as directed and including trimming the 

sides of trenches dressing ramming leveling the 

bottom to true level including filling the depressing 

with local sand as and when necessary bailing out or 

pumping out water from time to time during 

execution of work as necessary complete as per 

direction of EIC(not requiring shoring). Depth of 

excavation not exceeding 1.5 mtr.  23.18 M
3
 %M

3
 9161.59 2124.00 

2 Supplying and laying single layer 1
st
 class kiln burnt 

Approved picked jhama brick flat soling in 

foundation, floor, pavement etc. including ramming 

and filling the Interstices, watering, brushing the 

overflow of sand to prepare bed to receive concrete, 

bailing out water as and when necessary including 

supply of all materials and labour.  107.65 M
2
 M

2
 276.00 29711.00 

3 Cement concrete (1:3:6) with approved graded  

Stone ballast (Pakur variety)including laying, casting, 

tapping curing etc. with all other incidental work  but 

excluding shuttering and reinforcement if any up to 

any height or depth as per direction of EIC. 8.2 M
3
 M

3
 4052.36 33229.00 

4 Brick work in cement mortar (1:6) with 1
st
 class kiln 

burnt bricks of approved quality and course sand 

including necessary curing and all other incidental 

works as per direction of EIC. 

i) In foundation and plinth 

ii) In super structure gr. Floor 

 

 

 

 

17.02 M
3 

37.5M
3
 

 

 

 

 

M
3 

M
3 

 

 

 

 

4467.75 

4622.10 

 

 

 

 

76041.00 

173329.00 

5 Filling in foundation or plinth by fine sand in layers 

not exceeding 150 mm as directed and consolidating 

same by through saturation with water ramming 

complete including the cost of supply of sand. 

(Payment to be made on measurement of finished 

quantity) 39.00 M
3
 

 

 

 

 

 

%M
3 

 

 

 

 

 

43106.75 

 

 

 

 

 

16812.00 

6a. Hire and labour charges for shuttering with centering 

and necessary staging upto 4 m. using approved stout 

props and thick hard wood planks of approved 

thickness with required bracing for concrete slabs, 

beams, columns, lintels curved or straight including 

fitting, fixing and striking out after completion of 

works 25 mm to 30 mm thick wooden shuttering as 

per decision and direction of EIC. (i) Ground floor – 

 125.31 M
2
 M

2 
272.27 34118.00 
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7 M.S./T.S. reinforcement (for reinforcement concrete 

work) including distribution bars, stirrups, binders etc. 

including supply of rods, including straightening band 

and half round bar (including coil bar) of any dia and 

removal of loose rust (if necessary) cutting to 

requisite length hooking cranking and binding with 

1.626 mm black annealed wire at every intersection 

complete as per drawing and direction of EIC 

including cost of wire. (payment to be made on 

requirement of reinforcement as per drawing or 

direction) 

i) In ground floor 

 

 

 

 

 

 

 

 

 

 

 

1.84 M.T 

 

 

 

 

 

 

 

 

 

 

 

M.T. 

 

 

 

 

 

 

 

 

 

 

 

59696.00 

 

 

 

 

 

 

 

 

 

 

 

109841.00 

8 Ordinary cement concrete (3:1.5:1) with approved 

graded trap stone chips (20 mm nominal size) 

including laying, casting, tapping, curing etc. with all 

other incidental work for structural concrete but 

excluding shuttering and reinforcement if any up to 

any height as per IS 456-2000. 

i) In ground floor with Pakur variety stone 

chip 

 

 

 

 

 
 

14.92 M
3 

 

 

 

 

 
 

M
3 

 

 

 

 

 

 

5525.25 

 

 

 

 

 

 

82437.00 

9 Plaster (to wall, floor etc.) with sand cement mortar 

including rounding off or chamfering corners, as 

directed and racking out joints or roughening of 

concrete surface including chipping and application of 

cement slurry where necessary etc. complete with 

throating, noising and drip course where necessary as 

per direction of EIC. 

a) In ground floor 

i) 10 mm thick plaster (4:1) 

ii) 15 mm thick plaster (6:1) 

iii) 20 mm thick plaster (6:1) 

 

 

 

 

 

 

 

 

127.98 M
2 

155.26 M
2 

171.00 M
2 

 

 

 

 

 

 

 

 

M
2 

M
2 

M
2 

 

 

 

 

 

 

 

 

99.13 

107.32 

125.51 

 

 

 

 

 

 

 

 

12687.00 

16663.00 

21462.00 

10. Neat cement punning in wall, dado window sills, 

floor, drain etc. complete with supply of all materials 

and labours as per direction of EIC. 

 

 

47.57 M
2 

 

 

M
2
 

 

 

31.16 

 

 

1482.00 

11. Supplying fitting fixing fan hook for ceiling with 1 M 

long 16mm dia rod complete including mending 

damages (if necessary) 

 

 

4 Nos 

 

 

Each 

 

 

86.88 

 

 

348.00 

12. Two coats of painting over one coat of primer with 

best quality synthetic enamel paint ready mixed oil 

bound paint of approved make and brand including 

smoothening surface by sand papering etc. on the 

surface if necessary, with super gloss paints (with any 

shade except white) 

a) On steel surface 11.15 M
2
 M

2
 89.23 995.00 

13. Extra rate for using water proofing and plasticising 

admixture @ 0.2 % weight of cement (or at 

manufacturer’s specified rate).  

For 1 concrete of various grades  

In roof concrete 

 10 kg Kg 132.65 1327.00 
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14. Supplying and laying polythine sheet (150 gm/sqm) 

over damp proof course or below flooring of roof 

tracing or in foundation or in foundation trenches. 74.35 M
2
 M

2
 18.60 1383.00 

15. Supplying, fitting and fixing steel rolling shutter 

profile type with 18 BG of approved type steel latche 

section 75 mm wide, fitted with coil wire spring to 

necessitate the fitting of required no of C.I. pulleys on 

heavy type solid drawn seamless steel tube complete 

with locking arrangements both inside and outside 

specially built up side guide channels including 

providing a hood for the steel rolling shutter in the 

room, painting two coats of approved aluminum paint 

over a coat of red lead primer complete in all respect 

as per direction of EIC (measurement will be made on 

the area of opening covered by the rolling shutter) 

 

 

 

 

 

 

 

 

 

 

10.5 M
2
 M

2
 3167.67 33261.00 

16. Artificial stone flooring in floor, dado, staircase etc. 

with cement concrete (4:2:1) with stone chips laid in 

panels as directed with topping made with ordinary or 

white cement (as necessary) and marble dust in 

proportion (2:1) including smooth finishing and 

rounding off corners and including application of 

cement slurry before flooring works, using cement @ 

1.75 kg/sqm. All complete including all materials and 

labour .  

25 mm thick & 3 mm thick topping 

i) In ground floor 75.58M
2
 M

2
 227.51 17195.00 

17. Supplying fitting and fixing steel windows and 

ventilators with integrated grills conforming to I.S. 

1038-1975 and manufactured from rolled steel heavy 

type section conforming to I.S. 7452-1974 with non-

friction projecting type box type hinges glazing clips, 

lugs locking bracket, handle plate etc. including 

hoisting in position straightening if required fixing 

lugs in cement concrete (4:2:1) with stone chips 19 

mm down cutting holes and mending good damages 

to match with existing surface including fixing 3 mm 

thick plain sheet glass panes as glazing fixed with 

putty nail clip etc. including fitting and fixing 300 

mm long steel peg stay and two point nose steel 

handle complete in all respect as direction of EIC. 

a) Fully open able window 

b) Steel peg stay 30 mm long including fitting & 

fixing 

c) Two point nose steel handle 

d) M.S. integrated grills as per approved design 

integrated with steel window or ventilator 

joints continuously welded with M.S. flats & 

bars (10-12 kg/sqm.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

11.2 M
2 

20 Nos. 

 

20 Nos. 

120 kg. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

M
2 

Each 

 

Each 

Kg 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1526.62 

20.00 

 

27.00 

59.44 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

17098.00 

400.00 

 

540.00 

7133.00 
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e) Supply best quality Indian sheet glass panes 

set in putty and fitted & fixed with nails and 

putty completes in all floors, 3 mm thick 

(weighing 7.4 kg/m
2
) 

 

 

 

11.2 M
2
 

 

 

 

M
2
 

 

 

 

490.76 

 

 

 

5497.00 

18. Colour wash (2 coats) with any shade with 

strainers as required including cleaning and 

smoothening surface thoroughly. Complete as per 

direction of E.I.C. 

215.61 M
2
 %M

2
 1483.49 3199.00 

19. Cement wash one coat including surface 

thoroughly 

179M
2
 M

2
% 655.57 1173.00 

20. Applying two coats of decorative cement based 

paint of approved quality after preparing the 

surface including scrapping the same thoroughly 

(plaster or concrete surface) as per manufacturer’s 

specification complete in all respect with supply 

of all materials and labour as per direction of EIC.  

179M
2
 M

2
 42.64 7633.00 

21. 25mm thick damp proof course with cement 

concrete (3:1 ½ :1) with graded stone aggregate 

10 mm nominal size and painting the top surface 

with a coat of bitumen using 1.7 kg/sqm. 

Including heating the bitumen and cost and 

carriage of all materials and labour complete.  

8.41M
2 

 

M
2 

 

256.55 2158.00 

Total : 709276.00 

Grand total : 709276.00 

 

 

 

(Rupees seven lakhs nine thousand two hundred seventy six) only. 

 

 

a) “I/We agree to carry out the works at par with the rates shown in above schedule” 

b) “I/We agree to carry out the works at ………….(%) above/below rates shown in the above 

schedule” 

(The said quotation in the exact working of any one of the form (a) or (b) as applicable must be 

written in proper manner). 

 

 

 

 

 

Name of the Tenderer………………                     Signature of (Tenderer) 

Address ……………………………..                  (Full signature with office seal) 
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Section E 

TECHNICAL SPECIFICATION 

All works unless specified otherwise shall conform to the latest revisions and / or 

replacements / amendments of the flowing or any other I. S. Specifications and NB code of 

practice and as per instruction of Engineer in Charge. 

 
Sl. No  Specification for Indian Standard no 

1.  Design of structural Timber (Fourth revision) 883 : 1994 

2.  Structural use of un-reinforced masonry (Third Revision)  1905 : 1987 

3.  Brick Work (First revision) 3 2212 : 1991 

4.  Construction of floor roof with joists and filler blocks: Part-I 
withhollow concrete filler block 

6061 (Part 1) :1971 

5.  Construction of floor & roof with joists & filler block: Part 2 with 
hollow clay blocks joints and hollow clay filler block 

6061 (Part 2) :1981 

6.  Construction of floor and roof with joists & filler blocks: Part 3 
precast hollow clay block joints and hollow clay filler block 

6061 (Part 3): 1981 

7.  Construction of floor roof with joists & filler blocks: Part 4 with 
hollow clay block slab panels 

6061 (Part 4): 1981 

8.  Anti-termite measures in buildings part I constructional 
measures(First Revision) 

6313 (Part 1): 1981 

9.  Anti-termite measures in buildings : Part 2 pre constructional 
chemicaltreatment measures (First Revision) (Amendment No.5) 

6313 (Part 2) :1981 

10.  Antitermite measures in buildings Part 3 Existing buildings 
(FirstRevision) (Amendment No. 4) 

6313 (Part 3): 1981 

11.  Installation of Joints in concrete pavements (First revision)  6509 : 1985 

12.  Construction of reinforced brick and R.B.C floor and roofs  10440 :1983 

13.  Setting out of buildings  11134 :1984 

14.  No fines cast in situ cement concrete  12727 :1989 

15.  Sand for masonary mortars (first revision)  2116 :1980 

16.  Polysulphide base joints sealants : Part 1 General requirements  11433 (Part 1) :1985 

17.  Polysulphide base joints sealants : Part 2 General 
requirementsMethods of test 

11433 (Part 2) :1986 

18.  Polysulphide based sealants : Part 1. General requirement  12118 (Part 1) :1987 

19.  Polysulphide based sealants : Part 2 methods of test  12118 (Part 2) :1987 

20.  Field slaking of building lime & preparation of putty (2nd revision)  1653 : 1992 

21.  Preparation of use of lime pozzolana mixture concrete in Building 
&Roads (1st revision) 

5817 : 1992 

22.  Method of field testing of building lime (1st revision)  1624 : 1986 

23.  Plain & reinforced concrete (Fourth revision)  456 : 2000 

24.   Prestressed Concrete (first revision) (Amendment No 1)   1343 : 1980 

25.  Concrete structures for the storage of liquids: Part I general 
requirements (Amendment No 1) 

3370 (Part 1) : 1965 
 

26.  Concrete structures for the storage of liquids: Part 2 
Reinforcedconcrete structures (Amendment No-2) 

3370 (Part 2) : 196 

27.   Concrete structure for the storage of liquids: Part 3 Prestressed 
concrete structures (Amendment No I)  

3370 (Part 3) : 1967 
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28.  Concrete structures for the storage of liquids Part 4: Design 
table(Amendment No. 2) 

3370 (Part 4) : 1967 
 

29.  Use of immersion vibrators for consolidating concrete (first 
revision) 

3558 : 1983 

30.  Extreme Weather concreting : Recommended practice 
for hot weather concreting. (Amendment No. 1) 

7861 (Part 1) 1975 

31.   Extreme Weather concreting: Recommended practice for hot 
weather concreting. (Amendment No. 1) 

7861 (Part 2): 1981 
 

32.  Methods of non-destructive testing of concrete : Part 1 
Ultrasonic pulse velocity 

13311 (Part 1) :1992 
 

33.  Methods of non-destructive testing of concrete: Part 2: 
Reboundhammer 

13311 (Part 2) :1992 
 

34.  Methods of Sampling & analysis of concrete 1199 : 1959 

35.  Recommended guidelines for concrete mix design 10262 : 1982 

36.  36 Concrete slump test apparatus  7320 : 1974 

37.  Ready mixed concrete (2nd revision) 4926 : 2003. 

38.  Artificial lightweight aggregates for concrete masonary units 9142 : 1979 

39.   Construction of lightweight concrete block masonary   6042 : 1969 

40.  Concrete masonary units Part I Hollow and Solid concrete 
blocks(Second Revision) (Amendment No 1) 

2185 :(Part 1) :1979 
 

41.  Concrete masonary units Part 2 Hollow and Solid lightweight 
concrete blocks (first revision) 

2185 : (Part 2) :1983 
 

42.  Reinforced concrete fence posts (First Revision) 4996 : 1984 

43.  Precast concrete coping blocks (First Revision) 5751 : 1984 

44.  Precast concrete kerbs (first revision) 5758 : 1984 

45.  Precast reinforced concrete door & window frames (first revision) 6523 : 1983 

46.   Precast reinforced concrete plant guards  9375 :1979 

47.  Precast concrete septic tanks 9872 :1981 

48.  Precast concrete blocks for lintels and sills (Amendment No-I) 9893 :1981 

49.  Precast concrete manhole covers and frames: Part 1 
Covers (Amendment No 3) 

12592 (Part 1) : 1988 
 

50.  Precast concrete manhole covers and frames : Part 2 frames 12592 (Part 2) :1991 

51.  Common burnt clay building bricks (Fifth Revision) 
Heavy duty burnt clay building bricks ( Third Revision) 
Burnt clay flat terracing tiles : Part 1 Machine made (Second 
Revision) Burnt clay flat terracing tiles : Part 2 Hand Made 
(SecondRevision) Burnt clay facing bricks (Second Revision) 
Burnt clay paving bricks (Second Revision 

1077 : 1992 
2180 : 1988 
2690 (Part 1) : 1993 
2691 (Part II) : 1992 
2691 : 1988 
3583 : 1988 

52.  Mild steel and medium tensile steel bars and hard drawn steel 
wire forconcrete reinforcement Part 1 Mild Steel and medium 
tensile Steel bars(Third Revision) 
Mild steel and medium tensile steel bars and hard drawn steel 
wire forconcrete reinforcement Part 2 Hard Drawn Steel wire 
(Third Revision) 

432 (Part I) : 1982 
 
 
432 (Part II) : 1982 
 

 

53.  High strength deformed steel bars and wires for concrete 
reinforcement(Third Revision) Amendment No.1 

1786 : 1985 

54.  Unified nomenclature of workmen for civil engineering 10302 : 1982 

55.   Aluminium doors, windows and ventilators.   1948 : 1961 
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56.  Aluminium windows for industrial building (Amendment No.1) 1949 : 1961 

57.  Wooden flush doors shutters (Cellular and hollow core type ) : 
Part2Particle board and hard board face panels (Third revision) 

2191 : (Part 2) :1983 
 

58.  Wooden flush doors shutters (Solid core type) Part-1 Ply wood 
facepanels (Sixth Revision) 

2202 (Part 1) : 1999 
 

59.  Wooden flush doors shutters (Solid core type) Part-2 particle 
boardface panels and hard board (Third Revision) 

2202 (Part 2) : 1983 
 

60.  Steel doors frames (Second Revision) (Amendment No.2) 4351 : 2003 

61.  Wooden side sliding doors 4962 : 1968 

62.  Collapsible gate 10521 : 1983 

63.  69 Earthquake resistant design & construction of buildings 
(SecondRevision) (Amendment No. 1) 

4326 : 1993 
 

64.  Criteria for earthquake resistant design of structures (Fourth 
Revision) (Amendment No. 1) 

1893 : 2002 
 

65.   Improving earthquake resistant low strength masonry buildings –
Guidelines (Amendment No. 1) 

13828 : 1993 
 

66.  Ductile detailing of reinforced concrete structure subjected to 
seismic forces 

13920 : 1993 

67.   Selection, installation and maintenance of automatic fire 
detection and alarm system (Second Revision) 

2189 : 1988 
 

68.  Selection, installation and maintenance of portable first aid 
fireextinguishers (Third Revision) 

2190 : 1992 
 

69.  Installation and maintenance of internal fire hydrants and hose 
reels on premises (First Revision) 

3844 : 1989 
 

70.  Selection, Operation and maintenance of special fire fighting 
appliances: Part:1 combined foam and crash tender 

5896 (Part 1) :1970 
 

71.  Fire Safety of building (General) : General Principles of fire grading 
&classification (First Revision) 

1641 : 1988 
 

72.  Fire Safety of buildings (General) : Details of construction (First 
Revision) 

1642 : 1989 
 

73.  Fire safety of buildings (General) : Exposure hazard construction 
(First Revision) 

1643 : 1988 

74.  Chequered Cement concrete tiles specification  13801 : 1993 

75.  Magnesium oxychloride composition floors (Second Revision) 658 : 1982 

76.  Laying Bitumen mastic flooring (Second Revision) 1196 : 1978 

77.  Laying of rubber floors (First Revision) 1197 : 1970 

78.  Laying, fixing and maintenance of linoleum floor (First Revision) 1198 : 1982 

79.  Application of cement and cement lime plaster finishes (First 
Revision) 

1661 : 1972 

80.  Laying in situ terrazzo floor finish (First Revision) 2114 : 1984 

81.  Application of lime plaster finish (First Revision) 2394 :1984 

82.  External rendered finishes 2402 :1963 

83.  Laying in-situ cement concrete flooring (First Revision) 2571 :1970 

84.  Use of silicate type chemical resistant mortars (First Revision) 4441 1980 

85.  White washing and colour washing 6278 1971 

86.  Laying of bitumen mastic flooring for industries handling LPG 
andother light hydrocarbon products 

13074 : 1991 
 

87.  Bitumen mastic for flooring (Second Revision) 1195 : 1978 
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88.  Cement concrete flooring Tiles(First Revision) 1237:1980 

89.  Sand for plaster(Second Revision) 1542:1992 

 

90.  Sound Insulation of non-industrial buildings(Amendment No. 1)  1950:1962 

91.  Acoustical design of auditoriums and conference halls 
(Amendment No. 1) 

2526:1963 

92.  Industrial ventilation of residential buildings(First revision) 3103:1975 

93.  Noise reduction in industrial buildings 3483:1965 

94.  Acoustics in buildings 9736:1981 

95.  Sound Insulation of building and of building elements: part 1 
Airborne sound insulation in buildings and of building elements 

11050(Part1):1984 
 

96.  Sound Insulation of building and of building elements: part 2 
impact sound insulation in buildings and of building elements 

11050(Part2):1984 
 

97.  Rating of Sound Insulation of building and of building elements: 
part 3 Airborne sound insulation of facade elements and facades 

11050(Part3):1984 
 

98.  Buildings and facilities for the physically handicapped(first 
revision) 

4963:1987 

99.  Orientation of buildings:Part1 Non-industrial buildings 7662(Part 1):1974 

100.  Retaining wall for hill area : Part 1 Selection type of wall  14458 (Part 1) :1998 

101.  Retaining wall for hill area : Part 2 Design of retaining / breast 
walls 

14458 (Part 2) : 1997 

102.  Retaining wall for hill area : Part 3 construction of dry stone walls 14458 (Part 3) :1998 

103.  Land slide controls 14680 : 1999 

104.  Design and construction of floors and roofs with precast 
reinforced planks and RC joists  

13994:1994 
 

105.  Design and construction of floors and roofs with 
prefabricated brick panel 

14142:1994 
 

106.  Construction of floor and roof with RC channel units 14215:1994 

107.  precast reinforced concrete planks and joists for flooring 
and roofing 

13990:1994 
 

108.  prefabricated brick panel and partially precast concrete 
joists for flooring and roofing 

14143:1994 
 

109.  precast reinforced concrete channel unit for construction 
of floors and roofs 

14201:1994 
 

110.  Precast L-panel units for roofing 14241:1994 

111.  Measurements of building and civil engineering works: Part 1; 
Earthwork(fourth revision)  

1200(part1):1992 
 

112.  Measurements of building and civil engineering works: Part 2 
concrete(third revision) 

1200(part2):1974 
 

113.  Measurements of building and civil engineering works: Part 3 
brickwork(third revision) 

1200(part3):1976 
 

114.  Measurements of building and civil engineering works: Part 4 
Stone 
masonry(third revision) 

1200(part4):1976 
 

115.  Measurements of building and civil engineering works: Part 5 
formwork(third revision) (Amendment no-1) 

1200(part5):1982 
 

116.  Measurements of building and civil engineering works: Part 6 
Refractory work(second revision) 

1200(part6):1974 
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117.  Measurements of building and civil engineering works: Part 7 
Hardware(Second revision) (Amendment no-2) 

1200(part7):1972 
 

118.  Measurements of building and civil engineering works: Part 8 Steel 
Work & Iron Work(fourth revision) 

1200(part8):1993 
 

119.  Measurements of building and civil engineering works: Part 9 
Roofcovering(including cladding)( Second revision) (Amendment 
no-1) 

1200(part9):1973 
 

120.  Measurements of building and civil engineering works: Part 10 
Ceiling & Lining(Second revision) (Amendment no-2) 

1200(part10):1973 
 

121.  Measurements of building and civil engineering works: Part 
11Paving,floor finishes, dado & skirting(Third revision) 
(Amendment no-1) 

1200(part11):1977 
 

122.  Measurements of building and civil engineering works: Part 12 
Plastering & Pointing (Third revision) 

1200(part12):1976 
 

123.  Measurements of building and civil engineering works: Part 13 
white washing,colour Washing,distempering & painting of building 
surfaces(fifth revision) 

1200(part13):1994 

124.  Measurements of building and civil engineering works: Part 14 
Glazing (Third revision) 

1200(part14):1984 
 

125.  Measurements of building and civil engineering works: Part 15 
painting,polishing,varnishing etc. (fourth revision) 

1200(part15):1987 
 

126.  Measurements of building and civil engineering works: Part 16 
laying of water & sewer lines including appurtenant items (third 
revision) 

1200(part16):1979 
 

127.  Measurements of building and civil engineering works: Part 
18demolition & dismantling(third revision) 

1200(part18):1974 
 

128.  Measurements of building and civil engineering works: Part 19 
Water supply,plumbing & drains (third revision) 

1200(part19):1981 
 

129.  Measurements of building and civil engineering works: Part 21 
Wood work & joinery (second revision) (Amendment no-1) 

1200(part 21):1973 
 

130.  Measurements of building and civil engineering works: Part 22 
materials 

1200(part22):1982 
 

131.  Measurements of building and civil engineering works: Part 23 
pilling(fourth revision) 

1200(part23):1988 
 

132.  Measurements of building and civil engineering works: Part 24 
Well 
foundation (third revision) 

1200(part24):1983 
 

133.  Measurements of building and civil engineering works: Part 27 
Earth 
work done by mechanical appliences 

1200(part27):1992 
 

134.  Measurements of building and civil engineering works: Part 28 
Sound insulation works 

1200(part28):1992 
 

135.  Measurements of plinth,carpet & rentable area of buildings 
(firstrevision) (Amendment no-3) 

140 3861:1975 

136.  Painting of ferrous metals in buildings:Part 1 Pretreatment(first 
revision)  

1477(part1):1971 
 

137.  Painting of ferrous metals in buildings:Part 2 Painting (first 
revision) 

1477(part2):1971 
 

138.  Finishing of wood & wood based materials:Part 1 operations and 2338(part1):1967 
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workmanship  

139.  Finishing of wood & wood based materials:Part 2 Schedules 144 2338(part2):1967 

140.  Painting concrete,masonry and plasterd surfaces :Part 1 
operations and workmanship (first revision) 

2395(part 1):1994 
 

141.  Painting concrete,masonry and plasterd surfaces :Part 2 
Schedules (first revision) 

2395(part 2):1994 

142.  Basic requirement for water supply drainage and sanitation(fourth 
revision) 

1172:1993 
 

143.  Building drainage(Second revision) 1742:1983 

144.  Selection, installation and maintenance of sanitary 
appliances(Second revision) 

2064:1983 
 

145.  Water supply in building(Second revision) 2065:1983 

146.  Installation of septic tanks: Part 1 design, criteria and 
construction(Second revision) 

2470(part 1):1985 
 

147.  Installation of septic tanks: Part 2 secondary treatment and 
disposal of septic tank effluent (Second revision) 

2470(part 2):1985 
 

148.  Laying of cast iron pipes(Second revision) 3114:1994 

149.  Ancillary structures in sewerage system: Part 1 
Manholes(first revision) 

4111(Part 1):1986 
 

150.  Ancillary structures in sewerage system: Part 2 flushing 
tanks(first revision) 

4111(Part 2):1986 
 

151.  Laying of glazed stoneware pipes(first revision) 4127:1983 

152.  Sanitary pipe works above ground for buildings (first revision) 12183(part 1):1987 

153.  Drainage of building’s basement 12251:1987 

154.  Steel tubular scaffolding:Part2 Safety regulations for scaffolding 4014(part 2):1967 

155.  Preventive measures against hazards at work places: Part 1 falling 
material hazards prevention 

13416(part 1):1992 
 

156.  Preventive measures against hazards at work places: 
Part 2 fall prevention 

13416(part 2):1992 
 

157.  Preventive measures against hazards at work places: Part3 
disposal of debris 

13416(part 3):1994 
 

158.  Preventive measures against hazards at work places: Part4 timber 
structures 

13416(part 4):1994 
 

159.  Preventive measures against hazards at work places: Part5 timber 
structures 

165 13416(part 5):1994 

160.  Marble(blocks,slabs and titles)   1130:1969 

161.  Sandstone(slabs and titles)(first revision) 3622:1977 

162.  Design loads(other than earthquake) for buildings and structures 
Part 1 Dead Load-unit weights of building 

875(part 1):1987 
 

163.   Design loads(other than earthquake) for buildings and structures 
Part 2 Imposed Load (second revision) 

875(part 2):1987 
 

164.  Aluminium bulb angles Marine application(first revision) 6449:1987 

165.  Aluminium channels(first revision) 3921:1985 

166.  Aluminium equal leg angles(first revision) 3908:1986 

167.  Aluminium I-beam(first revision) 5384:1985 

168.  Aluminium T-bars for Marine application(first revision) 6475:1987 

169.  Aluminium T sections(first revision) 6445:1985 
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170.  Aluminium unequal leg angles(first revision) 3909:1986 

171.  Light Gauge structural steel sections(revised) 811:1987 

172.  Door and Window shutters and frames 12896:1990 

173.  Furniture and cabinets 13662:1993 

174.  Bamboos for structural purposes 9096:1979 

175.  Lime concrete for a water proofed roof finish(second revision) 3036:1992 

176.  Application of bituminous mastic for water proofing of roofs 4365:1967 

177.  Water proofing of underground water reservoirs and swimming 
pools(first revision) 

6494:1988 
 

178.  Damp-proofing using bituminous mastic 7198:1974 

179.  Bituminous mastic for use in water proofing of roofs(first revision) 3037:1986 

180.  Silicon based water repellents 12027:1987 

 

 
NOTE  

1 The details of items under this schedule shall be read in conjunction with the corresponding 

specifications, drawings and other Tender Documents.  

2 The work shall be carried out as per drawings, specifications, the description of the items in 

this schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only 

preliminary for giving some idea of the work involved. Final drawings will be issued progressively 

during the execution of the works.  

3 Items of work provided in this schedule but not covered in the specifications shall be 

executed as per instruction of the Engineer.  

4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for 

the finished items and shall provide for the complete cost towards power, fuel, tools, tackle, 

equipment, constructional plant, temporary works, rectification maintenance till handling over, 

supervision, colonies, shops establishments, services, temporary roads, revenue expenses, 

contingencies, overheads, profits and all incidental items not specifically mentioned but reasonably 

implied and necessary to complete the works according to the contract.  

5 Local filling/surface preparation may be required in places for movement machineries/ 

materials. Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall 

include this work also and no extra payment shall be paid on account of land filling/surface 

preparation.  

6 The quantities of the various items mentioned in this schedule are approximate and may 

vary upto any extent or be deleted altogether. The quoted rates for each items will remain firm as 

long as the variation in the total value of the work executed under this contract, including extra 

items, if any but excluding any price escalation remain with + 25% (twentyfive percent) of the 

tendered value of the work. The Contractor, in his own interest, should get an indication of the 

probable extent of work to be executed under any particular item in this schedule, before 

undertaking any preliminary work or purchasing bought-out components related to the work.  

7 Rates shall be quoted both in figures and in words in clear legible writing. No over writing 

is allowed. All scoring and cancellations should be countersigned by the Tenderer in case of 

illegibility; the interpretation of the Engineer shall be final.  

8 Engineer’s decision shall be final and binding on the contractor regarding clarification of 

items in this schedule with respect to the other sections of the contract.  

9 If any particular of work executed at site is not included in the schedule the measurement 

and payment for such item of work will be made on the basis of the quoted rate for similar work 

included in the schedule.  
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10 Time Schedule: The total job for construction work has to be completed within a period of 

30months from the date of issue of work order.  

 

Section E (Cont’d) 

List of Drawings: -To be procured (if required) from the Office of K.V.K., Sonamukhi at Vill.- 

Churamanipur, P.O.- Sonamukhi, Dist.- Bankura. Any other drawings needed would be supplemented  

during execution of the work. 
 

        Sd/- 

       Programme Coordinator 

             WBCADC KVK,  

         Sonamukhi, Bankura. 

 

 

 

 

 

 

 

 

 

 

 

 
 


