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WEST BENGAL COMPREHENSIVE AREA DEVELOPMENT CORPORATION 

                                         6-A, RAJA SUBODH MALLICK SQUARE( 9
TH

 FLOR) 

KOLKATA- 700 013 

 

N.I.T. No. 2/ 2014-15 (2
nd

 call)                                                                              Dated: 19.09.14 

 

 

                                         NOTICE INTVITING TENDER 
 

For and on behalf of the Officer in Charge, WBCADC,Ajodhya Hills Project, the Administrative 

Secretary, WBCADC, invites  Sealed tenders in WBCADC Form No.-103 in two fold Envelope 

system (i.e. Techno Commercial Bid & Price Bid) from the bonafide, experienced, reputed 

contractors for execution of the following work as detailed below. [The intending tenderers will 

have to download the tender documents through the website www.wbprd.nic.in/ 

www.wbprd.gov.in from latest tender].  

 

1. a) Name of the work  : Construction of 120 MT capacity Scientific  

       Chambered Godown  

 

b) Location of site   : Ajodhya Hills Project Area 

 

c) Estimated value of the work : Rs 20, 12,872.00 

 

d) Cost of tender documents : Rs. 1050.00(Rupees one thousand fifty) only 

      in the shape of Demand Draft/Banker’s cheque   

                                                                     issued from any Nationalized/Scheduled Bank  

in  favour of WBCADC payable at  Kolkata 

 

                                

e) Earnest money to be deposited : Rs 40,300.00(Rupees forty thousand three  

hundred)in the shape of Demand Draft/ 

Banker’s cheque  issued from any 

Nationalized/ Scheduled Bank  in favour                                                

of  WBCADC payable at Kolkata 

                                                                            

f) Time for completion of work:    4(four) Months  

 

g) Date of publication of N.I.T.  

    in website    : 22.09.2014 

 

h) Last date & time limit for submission 

    of tender (off line)  : 15.10.2014        Up to 2.00 p.m. 

 

               i)Date and time for opening of 

      the  tender (Techno commercial bid): 15.10.2014 at 2.30 p.m.   

              

               

 

 

http://www.wbprd.nic.in/
http://www.wbprd.gov.in/
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2.  The tender document and other relevant particulars may be seen by the intending tenderers 

on any working day between 11.30 a.m. to 3.30 p.m. in the Notice Board of this office at 

WBCADC(HQ) and Ajodhya Hills Project  as well as in the website www.wbprd.nic.in/ 

www.wbprd.gov.in on and from 22.09.2014 to 15.10.2014 upto 11-30 A.M. However, the 

intending tenderers will have to collect the tender documents by downloading only 

through the website stated above. No tender documents will be issued to any tenderer 

from this office under any circumstances. 
 

3.  Tender documents shall consist of:-    

a. This Notice Inviting Tender hereinafter will be referred to as the Tender Notice. 

b. WBCADC Form No.-103 hereinafter will be referred to as the tender form. 

c. Instruction to Bidders (SECTION-A). 

d. Pre-qualification application [(SECTION-B), Form –I]. 

e. Affidavit (“X”) (SECTION-B). 

f. Structure and Organization of the Bidder [(SECTION-B), Form –II )]    

g. Special terms and conditions.(Section-C) 

h. Schedule of work (SECTION-D).  

i. Technical specification of the work ( Section – E)  

     

4. a)  For participating in the above tender, the cost of tender documents (Tender fees) are to  be  

submitted as mentioned in Sl. No.1(d) of this N.I.T. in the shape Demand Draft/Banker’s  

cheque issued from any Natiolized/Schedule Bank in favour of WBCADC, payable at 

Kolkata. No Cash payment for the purpose will be allowed. Such demand 

draft/Banker’s cheque towards cost of tender documents should be submitted by the 

tenderers in statutory cover under technical proposal. Cost of tender documents 

(tender fees) is non refundable. 

 

     b) Each tenderer shall submit tender documents duly filled up in a specified box kept in 

WBCADC(HQ) ,6-A, Raja Subodh Mallick Square(9
th

 flor), Kolkata- 700 013 within 

the date and time mentioned here in earlier in Sl.. No.-1 (h) of this N.I.T.  

 

5.  Each tenderer will have to deposit earnest money of the amount specified in Sl.No.1 (e) of 

this  N.I.T. in favour of WBCADC in the form of Demand Draft/Banker’s cheque on any 

Nationalized/Schedule Bank payable at Kolkata which must be accompanied with the tender 

(statutory cover). In case of non submission of earnest money authenticated copy/copies of 

documentary evidence/Govt. order etc, in support of the entitlement of the tenderer for 

exemption to deposit any earnest money for participating in tender should invariably be 

submitted failing which the tender will be treated as informal and liable to be rejected.  

 

6.   Eligibility criteria for participation in the tender. 

 

 

 

 

 

http://www.wbprd.nic.in/
http://www.wbprd.gov.in/
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 6.1. The intending tenderers will have to submit documentary evidence to prove their past 

experience and capabilities for execution of similar type of work as well as financial 

resources such as Bank Guarantee/Audited Balance Sheet of previous year or any other 

proof of financial capacity. Credentials   of minimum Rs10,00,000.00(Rupees Ten lakhs) 

only  for a single work executed and  completed under any Govt./Semi-Govt. Organisation 

during last three years will have to be submitted  along with the tender. 

 [Non statutory documents] 

 

6.2    In case if it is found that the tenderer is not technically equipped for execution of the   

         work. The offer submitted by him will be treated as cancelled. The decision of the Tender  

         Evaluation Committee (TEC) in this regard is final & binding to the tenderers. 

 

  6.3 Income Tax Acknowledgement Receipt for the latest Assessment year, P.Tax., Deposit  

Challan  for the  year 2014-15, Pan Card, VAT Registration Certificate  are to be 

accompanied with the Technical Bid Documents. 

                                                                                                         [Non-statutory documents] 

   6.4.  Registered Partnership Deed for Partnership Firm is to be submitted. The company shall  

  furnish the Article of Association and Memorandum.Where an individual person signs the  

  tender in his own name against the company or the firm which he happens to be a   director  

or partner, such individual person shall, while submitting any tender for and on behalf of such 

company or firm, invariably submit a copy of registered power of attorney showing clear 

authorization in his favour, by the rest of the directors of such company or the partners of 

such  firm, to submit suchtender. 

                                                                                                         [Non-statutory documents] 

   6.5.Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies  

        are required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along  

        with other relevant supporting papers. 

            [Non-statutory documents] 

  7. The selected tenderer will have to keep himself in readiness to complete the work within the  

       target rate as directed by the authority fully understanding that the time will be the essence  

of the contract. The contractor will have to take up the work as directed by the Project 

authority within 7 (seven) days from the date of receipt of work order from the Project 

authority and complete the same within the target date as fixed by the Project authority, failing  

which the department will have the every right to take appropriate action and to execute the 

work as per the relevant clauses of the printed tender form. The decision of the Project 

authority in this respect would    be final and binding to the contractor. In case the contractor 

fails to commence the work within the   specified time of 7 (seven) days from the date of issue 

of work order, Project authority has the right to  terminate his tender and cancel the work 

order along with forfeiture of earnest money deposited by the contractor if so deemed 

necessary. 

 

   8. No mobilization advance will be allowed under any circumstances. 

 

   9. No interest on earnest money deposited by the tenderer and the security deposit (which will 

     be deducted from the bill of the supplier) will be allowed under any circumstances. 
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10. No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are  

requested to quote their rate accordingly. 

  

11.    Conditional /in complete tender will not be accepted under any circumstances. 

 

12   Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the   last  

 date of submission of Financial Bid. If the bidder withdraws the bid during the validity period 

 of bid, the earnest money as deposited will be forfeited forthwith without assigning any reason  

 thereof. 

 

13. During scrutiny, if it comes to the notice of the tender inviting authority that the credential  

or any other paper found incorrect / manufactured / fabricated, that bidder would not be 

allowed to participate in the tender and that application will be rejected without any prejudice. 

 

14. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances  

and no claim in this respect will be entertained. 

 

15.  Before issuance of the work order, the tender inviting authority may verify the credential  

       and other documents of the lowest tenderer if found necessary. After verification if it is found      

       that the documents submitted by  the lowest tenderer is either manufactured or false in that    

       case  work order will not be issued in favour of the said Tenderer under any circumstances. 

 

16.  If any discrepancy arises between two similar clauses on different notification, the clause  

as stated in later notification will supersede former one in   following sequence:-    

 

a) Tender Form (WBCADC Form No.-103) 

b) N.I.T, 

c) Special Terms & Conditions 

d) Technical Bid and 

e) Financial Bid 

17) Administrative Secretary, WBCADC/ Officer in Charge of concerned CADC Project/ 

Programme Coordinator, KVK, Sonamukhi will play the roll of Project Engineer/ Project 

Director/ Dy Project Director, WBCADC/ T.O., KVK (as applicable) for imposition of 

different clauses and for other works narrated in enclosed Tender Form. 
 

18.  Qualification Criteria: 

 The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will  

 determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria  

 regarding: 

 (a) Financial Capacity 

 (b) Technical Capability. 

 (c) Experience / Credential 

 

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the  

minimum criteria as mentioned in (a), (b) & (c) above and the declaration executed through  

prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If any  

document submitted by a bidder is either manufactured or false, in such cases the eligibility of the  

bidder/ tenderer will be rejected at any stage without any prejudice. 
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19.   No. price preference and other concession will be allowed. 

 

20.  Prospective applicants are advised to note carefully the minimum qualification criteria as  

        mentioned in  “ instruction to bidders”   stated in Section – ‘A’ before tendering the bids. 

 

 

21. On receipt of intimation from the appropriate authority, earnest money deposited by the  

     unsuccessful tenderers will be refunded from the office of the undersigned. The earnest  

 money of the tenderers other than 03(three) lowest tenderers will be refunded within 10(ten)  

 Days after the comparative statement of rates obtained has been prepared checked and  

 approved by the competent authority. The earnest money of 02(two) lowest tenderers out of 

03(three) will be refunded within 07(seven) days after issuance of supply order to the lowest 

tenderers. 

 

 22.  In case of successful tenderers, the deposited earnest money will be refunded from the office   

   of the undersigned, after successful completion of work in all respect. 

 

   23. The intending bidders shall clearly understand that whatever may be the outcome of   the    

          present invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The  

      undersigned reserves the right to accept or reject any offer without assigning any reason 

    whatsoever and is not liable for any cost that might have been incurred by any tenderer at the  

   stage of bidding. Cost of tender documents (tender fees) submitted by the participant tenderers  

   are non-refundable.   

 

 24.  It must clearly be understood that the value of work and quantity of works as indicated in Sl.   

        No. 1(c) and in the departmental schedule are approximate only and may be appreciably   

        decreased/ increased at  the desires of the Project authority during the actual execution. The  

         contract shall remain unaffected by such deviation. 

 

25.   If the day on which the tender is due has been or is declared a closed holiday of Government  

            offices under the Govt. of West Bengal, the offer shall remain open for acceptance till the     

          same  hour of the next    working day. 

   

26. Canvassing in connection with the tender is strictly prohibited and the tenderer who   resorts to  

this will  render his tender liable to rejection 

 

27. a) Cost of any materials supplied departmentally or by the contractor will be considered for  

          preparing the R/A, final bill and deduction of IT & ST (VAT) will be made accordingly as  

        per rules from the bill of the contractor. 1% Building and other Construction Workers’               

        Welfare cess will also be deducted from the progressive bills of the contractor. 

 

b) Usually the department will supply no materials for the work 

 

c) The cement and steel (including reinforcements) as required for the work to be supplied also  

          by the Contractor. 

In case of Cement: - ACC/ Ultratake/ Lafarge/ Ambuja brand should be used. 

In case of Steel reinforcement: - TATA/ SAIL/ Elegant should be used. 

 



6 

 

 

 

28.Tenderers should also study carefully the content of N.I.T. and other tender documents before  

submission   of the tender in order to be conversant with the provision stipulated in the N.I.T.,  

Tender form, Special terms & conditions, technical specification etc. Subsequent ignorance of  

terms and conditions of the N.I.T. and other tender documents shall not constitute a ground for  

preferring a claim of any nature.  

 

29. This N.I.T. shall form a part of the contract document.   

 

 

        Sd/- 

Administrative Secretary 

WBCADC 
 

 

 Memo No.: 100/003/24/02/NIT/ 448 /1 (14)                                                 Dated: 19.09.2014 

 

 Copy forwarded for information and necessary action to: - 

1) The District Magistrate, Purulia District. 

2) The Savdhipati, Purulia Zilla Parishad 

3) Officer in Charge, WBCADC, Ajodhya Hills Project 

4) Project Director, DRD Cell, Purulia District 

5) The District Engineer, Purulia Zilla Parishad 

6) In-charge, Engg. Cell, CADC(HQ) 

7) The Savapati, Arsha/ Baghmundi Panchyat Samity, 

8) The Executive Engineer, Agri Irrigation/ Agri-Mech, Purulia District 

9) Officer in Charge, Saharjore Project 

10) Branch Manager, United Bank of India, Purulia Branch 

11) Post Master, Purulia Post Office 

12) Convener, WBCADC Hd. Qrs Tender Committe 

13) Jr. Accountant WBCADC, Ajodhya Hills Project 

14) Office Notice Board WBCADC, Hd. Qrs/ Ajodhya Hills Project 

     

    

    Sd/- 

Administrative Secretary 

WBCADC 
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WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 

6A, RAJA SUBODH MULLICK SQUARE, (9TH floor) 
CALCUTTA- 13. 

         Telephone No.:2237-7042 
 
 
 

Contract Form for Execution of Work 
 
W.B.C.A.D.C Form No.-103      Price: Rupees Fifty  only 
 
      Issued to …………………………........................... 

 
Address:…………………………………………... 
…………………………………………….... ……...                    
………………………………………… …….. ……  

Contract No.: …………………………… For the work of …………………………………… 
      Against tender notice No.: ……………………….. 
 
 
 
ITEM RATE TENDER AND CONTRACT FOR WORKS. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

posted in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project 

Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, 

Krishi Vigyan Kendra.  

 
   This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender and the amount of the security deposit to be 
deposited by the successful tenderer and the percentage, if any, to be deducted from bills.  
Copies of the specification, designs and drawings and any other documents required in 
connection with the work, signed for the purpose of identification by the Project Engineer / 
Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, Krishi Vigyan 
Kendra shall also be open for inspection by the contractor at the office of the Project 
Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, 
Krishi Vigyan Kendra, during office hours. 
 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof, or in the event of the absence of any partner in must signed on his behalf 

by a person holding a power of attorney authorizing him to do, so, such power of attorney to 

be produced with the tender & same in the case of a firm carried on by one member of a 

joint family it must disclose that the firm is duly registered under the Partnership Act. 
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3. Receipts for payments made on account of a work, when executed by a firm, must also be 

signed by the several partners, except where the contractors are described in their tender 

as a firm in which case the receipts must be signed in the name of the firm by one of the 

partners or by some other person having authority to give effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he 

is willing to undertake each item of the work.  Tenders which propose any alteration in the 

work specified is the said form of invitation to tender, or in the time allowed for carrying out 

the work, of which contain any other conditions of any sort, will be liable to rejection.  No 

single tender shall include more than one work, but contractors who wise to tender for two 

or more works shall submit a separate tender for each. Tenderers shall have the sane and 

number of the work to which they refer written outside the envelope. 

 
5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. or 

his duly authorized assistant will open tenders in the presence of any intending contractors 

who may be present at the time and will enter the amounts of the several tenders in a 

Comparative Statement in a suitable form.,  In the event of a tender being accepted, a 

receipt for the earnest money fo4rwarded therewith shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign copies of the 

specifications and other documents mentioned in Rule 1.In the event of a tender being 

rejected the earnest money forwarded with such unaccepted tender shall be refunded 

within 10 days from the date on which the tender is decided provided the contractor(s) 

present himself /themselves before Project Engineer / Project Director / Deputy Project 

Director, W.B.C.A.D.C./ T. O., K.V.K.to take the refund. 

 
6. The accepting authority reserves the right to reject any or all the tenders without assigning 

any reason and he will not be bound to accept either the lowest tender or any of the 

tenders. 

 
7. The receipt of an accountant of clerk for any money paid by the contractor will not be 

considered as any acknowledgment of payment to the Project Engineer / Project Director / 

Deputy Project Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Executive Vice-Chairman of 

CADC /P.E./P.D./D.P.D. ,W.B.C.A.D.C./ T. O., K.V.K. or a duly authorized Officer/Cashier. 

 
8. The memorandum of work tendered for, and the schedule of materials to be supplied by the 

CADC and their issue rates, shall be filled in and completed in the office the CADC before 

the tender form is issued.  If a form is issued to an intending tenderer without having been 

so filled in & completed be shall request the office to have this done before he completes & 

delivers his tender. 
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TENDER FOR WORKS 
 

I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the 
underwritten memorandum within the time specified in such memorandum at the rates 
specified therein, and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to in Rule-1 hereof & in clause-11 of the 
annexed conditions & with such materials as are provided for, by, & in all other respects in 
accordance with such conditions so far as applicable. 
 

 
        MEMORANDUM 

If several sub-works   (a) General Description 
are included  they should 

 be detailed in a    (b) Estimated Cost   : Rs. 
separate list.    ©   Earnest money     : Rs. 

      (d)  Security deposit 
               (including earnest  

      money)   : Rs. 
(e) Percentage, if any, to be 
      Deducted from bills : (Rs.   
      Per cent) 
(f)  Time allowed for the work from 
       Date of written order to commence     months 
 

Item No. Item of works Unit per Rate tendered 

In words 

       

Note: To be continued on additional sheets as found necessary. 
 

*Give particular  Should this tender be accepted I/We hereby agree to abide by and fulfill all  
And numbers  the terms and Provisions of the said conditions of contract  annexed hereto  
strick out  so far Give particular as applicable, or in default thereof to forfeit and pay to  
   the CADC . 
   

The sum of Rs……………………*is here with forwarded in currency  
notes(a) If  no  case as earnest money  (a) the full value of which is to be 
absolutely forfeited 

(a) If no case  to the CADC or its successors in office without prejudice to any other 
Security deposit  rights or remedies of the said CADC  or its successors in office, 
Is to be token              should I/We fail to commence the work specified in the above    
Strike out           memorandum, or   should I/We not deposit the full amount of security 

deposit specified in the above memorandum, in accordance  
with clause-1  (A) of the said conditions contract, otherwise the said sum of 
Rs………………. shall be  retained by CADC as on account of such security 
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deposit as aforesaid deposit or (b) the full value of  which shall be retained 
by CADC  on account of the security deposit specified  in clause-1 (B) of the 
said conditions of contract .                  
 
                                                                                    

 
**Signature of 
Contractors before   Dated the…………………….day of………………19………… 
Submission of    Witness ***   Address : 
Tender         Occupation: 
 
***Signature  
of witness of 
contractor’s 
signature 
 
****Signature  
of the officer    The above tender is hereby accepted by me on behalf of the  
by whom    W.B.C.A.D.C. 
accepted    dated the ………….day of ……………….19…………………… 
 
   
 

CONDITIONS OF CONTRACT 
 
 

Clause-1  The person/persons whose tender may be accepted (herein after  
called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two 
days for one of  Rs.2,000/- or less, and so on, up to a limit of ten  days of the recei9pt by 
him of the notification of the acceptance of his tender)] deposit with the CADC in cash of 
Government securities endorsed to the CADC (if deposited for more than 12 months) a 
  sum sufficient with the amount of the earnest money deposited by him with      
security tender to make up the full security deposit specified in the tender); or (B)  
deposit  [ permit CADC at the time of making any payment to him for work done 

under the contract to deduct such sum as will (with the earnest money  
deposited by him) amount to ten percent of all moneys so payable such deductions to be  
held by CADC by way of security deposit].  Provided always that in the event of the  
contractor depositing a lump sum by way of security deposit as contemplated at A) above  
then and in such case, if the sum so deposited shall not amount to ten percent, of the total  
estimated cost of the work, it shall be lawful for CADC at the time of making  any payment  
to the contractor for work done under the contract to make up the full percentage making  
any payment to the contractor for work done under the contract to make up the full per cent  
age of ten percent, by deducting a sufficient sum from every such payment as last  
aforesaid.  All compensation or other sum of money payable by the contractor to CADC  
under the terms of his contract may be deducted from or paid by the sale of a sufficient part  
of his security deposit, or from the interest arising there from, or from any sums which may  
be due or may become due to the contractor by CADC on any account whatsoever, and in  
the event of his security deposit being reduced by reason of any such education or sale as  
aforesaid, the contractor shall within ten days thereafter make good in cash or Government  
securities endorsed as aforesaid any sum or sums which may have been deducted from or  
raised by sale of his security deposit or any part thereof. 
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Clause-2 –This time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor & shall be reckoned from the date on which the order to 
commence work is given to the contractor.  Work shall throughout the stipulated period of 
the contractor be proceeded with, with all due diligence (time being deemed to  be of the 
contract on the part of the contractor) and the contractor shall pay as compensation an  
amount equal to one per cent, or such smaller amount as the Project Engineer/ Project 
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.(whose decision in writing 
shall be final may  
 
decide, on the amount of the tendered amount of the whole work as  shown in the tender 
for every day that the work remains uncommenced, or unfinished after the proper date.  
The contractor shall commence execution of such part of the work as may be notified to him 
   within seven days or as directed from the date of the   order for   
   commencement  for work and diligently continue  such work and 
Compensation   further to ensure good progress and during the execution of the work, 
 for delay   he shall be bound in all cases in which the time allowed for any work
   exceeds one month to complete one fourth of the whole of the work  
   before one*forth of the whole time allowed under the contract has 
elapsed, one half of the work, before one half of such time has elapsed, and three fourths of 
the work, before three-fourths of such time has elapsed.  In the event of the  contractor 
failing to company with any of the conditions herein he shall be liable to pay as 
compensation an amount equal to one percent or such smaller amount as the Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose 
decision in writing shall be final)  may  decide on the said tendered amount of the whole 
work  for every day that the due quantity of work remains incomplete PROVIDED ALWAYS 
that the entire amount of compensation to be paid under the Provisions of this cause shall 
not exceed ten percent on the tendered amount of the works as shown in the tender. 
 

Clause-3 In any case in which under any clause of clauses of this contract the contractor 
 Action when   shall have rendered himself liable to pay compensation amounting to the whole of 
whole of his security \deposit (whether paid in one sum or deducted by installments) the   
security  Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
deposit is        K.V. K. on behalf of the CADC shall have power to adopt any of the following  
forfeited. courses as he may deem be suited to the interests of the  Corporation:- 
 .   

(a) To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the Project Engineer/Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O., K.V. K. shall be conclusive evidence), and in 

which case the  security deposit of the contractor shall stand forfeited, and 

be absolutely at the disposal of Corporation. 

(b) To employ labour paid by the Corporation & to supply materials to carry out 

the work, or any part of the work, debiting the contractor with the cost of the 

labour & the price of the materials(of the amount of which cost & price a 

certificate of the Project Engineer/Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O., K.V. K. shall be final & conclusive against the 

contractor) & crediting him with the value of the work done, in all respects in 

the same manner & at the same rates as if it had been carried out by the 

contractor under the terms of his contract; the certificate of the Project 

Engineer as to the value of the work done shall be final & conclusive against 

the contractor. 
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(c) To measure up the work of the contractor, and to take such part thereof as 

shall be unexecuted out of his heads, and to give is to another contractor to 

complete, in which case any expenses which may be incurred in excess  of 

the sum which would have been paid to the original contractor if the whole 

work had been executed by him (of the amount of which excess the 

certificate in writing of the Project Engineer/Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O., K.V. K. shall be final and conclusive) shall be 

borne and paid by the original contractor and may be deducted from any 

money due to him by the Corporation under the contractor or otherwise, or 

from his security deposit of the proceeds of sale thereof, or a sufficient part 

thereof. 

 
In the event of any of the above courses being adopted by Project Engineer/Project Director 
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements, or made any advances on account of, or with a view to 
the execution of the work of the performance of the contract.  And in case the contract shall be 
rescued under the provisions aforesaid, the contractor shall not be entitled to recover or be paid 
any sum for any work therefore actually performed under this contract, unless and until the Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. will have certified in 
writing the performance of such work and the value payable in respect thereof, and he shall only 
be entitled to be paid the value so certified. 
 
 
Clause-4  In any case in which any of the powers, conferred upon the Project Engineer/Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have  
become exercisable and the same shall not be exercised the non exercise thereof shall not  
constitute  a waiver of any of the conditions hereof he is declared liable to pay compensation  

amounting to the whole of his security deposit and the liability of the contractor for  
Contractor  past and future compensation amounting to the whole of his security deposit, and 
the  
Remains liability of the contractor for  past and future compensation shall remain unaffected. 
In  
Liable to the event of Project Engineer/Project Director /Deputy Project Director, 
W.B.C.A.D.C  
To pay  /T. O., K.V.K.   putting in force either of the powers (a) or (c) vested in him under the 
compensa preceding clause he may, if he so desires, take possession of all or any tools, plant 
tions if   materials and stores, in  or upon the works, or the site thereof or belonging 
action not to the contractor or procured by him and intended to be used for the execution 
taken   of the work or any part    thereof, paying or allowing for the same in account at the  , 
under  contract rates, or in   case of these not being applicable, at current market  
clause-3. markets these not being to be certified by the  Project Engineer/Project Director  
  /Deputy Project Director W.B.C.A.D.C /T. O., K.V.K. whose certificate thereof hall   
be final.  Otherwise the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C/ 
T.O.,K.V. K.  may be notice in writing to the contractor or his clerk of the work, foreman or other 
authorized agent requiring him to remove such tools, plant, materials, stores from the premises.( 
within a time to specified in such notice);   and in the event of the contractor failing to comply with  

any such requisition the Project Engineer/Project Director/Deputy Project Director,  
Power to take   W.B.C.A.D.C /T. O., K.V.K. may remove  them  at the contractor’s expense or sell  
Possession  them byauction or private sale on account of the contractor, & at his risk in all 
respect 
Of or & the certificate of the Project Engineer/ Project Director / Deputy Project Directo,   
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require  W.B.C.A.D.C /T. O.,K.V. K. as to expense of any such removal & the amount 
removal of the proceeds & expense of any such sale shall be final and conclusive 
of or sell against the contractor.  
contractor’s 
plan 
    
Clause-5. If the contractor shall desire an extension of the time for completion of the works on 

the grounds of his having been unavoidable hindered in its execution the contractor 
shall give an immediate report of such hindrance to the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and 
if be shall desire an extension of time for completion of the work  on the ground 
thereof he shall apply in writing to Project Engineer/ Project Director /  Deputy  

Extension  Project Director, W.B.C.A.D.C /T. O.,K.V. K  within 7 days of the d ate of  
Time cessation of such hindrance on account of which he desires such extension as 

aforesaid & the Project Engineer/ Project .Director / Deputy Project Director, 
W.B.C.A.D.C /T. O, K.V. K. shall, if in his opinion (which shall be final) reasonable  

 
 
 
grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be  
necessary proper reasonable. 
 
Clause-6 On completion of the work, the contractor shall be furnished with a certificate  

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C / 
T. O.,K.V. K. of such completion, but no  such certificate shall be given nor shall the  
work be considered to be completed until the contractor shall have removed from 

the  
premises on which the work shall be executed all scaffolding, surplus materials and  
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, 

or  
other parts of any building, in upon or about which the work is to be executed or of  
which he may have had possession for the purpose of the execution thereof, nor 

until  
the work shall have been measured by the Project Engineer/Project Director / 

Deputy  
Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be  
final binding and conclusive against the contractor.  If the contractor shall fail to 

Final  comply with the requirements of this clause as to removal of scaffolding 
Certificate surplus materials & rubbish and cleaning off dirt on or before the date fixe for the 

completion  of the work, the Project Engineer/ Project Director / Deputy 
 Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such  
Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off  
such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so  
incurred, and shall have no claim in respect of any such scaffolding or surplus materials so  
aforesaid except for any sum actually realized by the sale thereof. 
  
 
Clause-7 No payments shall be made for works estimate to cost less than rupees one 

thousand, till after the whole of the works shall have been completed a  of  
certificate of completion given.  But in the case of works estimated to cost more than rupees one  
thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly  
payment proportionate to the part thereof  than approval and passed by the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such  
 Approval and passing of the sum so payable shall be final and conclusive 
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Payment on against the contractor. But all such intermediate payment for the work  
intermediate actually  done and completed and shall not preclude the requiring of bad, 
certificate unsound and imperfect or unskillful work to be removed and taken away & 
to be  reconstructed, or re-erected, or be considered as an admission of the due 
Regarded performance of the contract, or any part thereof, in any respect, or the 
as acquiring of any claim nor shall it conclude, determine of affect in any way 
advances. The powers of Project Engineer/ Project Director / Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K. under these conditions or any of them as to the  
final settlement and adjustment of the accounts or otherwise or in any other way very or affect the  
contract.  The final bill shall be submitted by the contractor within one month of the sate fixed for  
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V. K. certificate of the measurement and of the total  amount payable for the  
work accordingly shall be final & binding on all parties. 
 
Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date fixed 

by the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /  
T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite  
 measurement for the purpose of having the same verified, and the claim as far as  
 admissible adjusted, if possible, before the expiry of thirty days from the  
 
Submitted presentation of the bill. If the contractor does not submit the bill within the time fixed  
Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, .B.C.A.D.C 

/T. O., K.V. K. may deputes subordinate to measure up the said work in the 
presence of the contractor, whose counter signature to the measurement list will be 
sufficient 

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. K 
may prepare a bill form such list which shall be binding on the contractor in all respects. 

 
Clause-9 The contractor shall submit all bills on the printed forms to be had on application at 

the office of the CADC or the concerned CADP and the charges in the bills shall  
Bills to be  always be entered at rates specified  in the tender or in the case of any extra 
on printed work ordered in Pursuance of these conditions, and not mentioned or provided 
forms  for in the tender at rates hereinafter provided for such work. 
 
 
Clause-9A-(1) Payments  due to the contractor may, if so desired by hi8m, be made to his Bank 

instead of  direct to him, provided that  the contractor furnishes to Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 
(i) An authorization in the  form of a legally valid document, e.g. irrevocable 

power of attorney conferring authority on the Bank to receive payment; and 
(ii) His own acceptance of correctness  of the amount made out as being  due to 

him by the CADC or his signature on the bill or other claim preferred against  
Payments of  CADC before settlement by Project Engineer/Project Director /Deputy 
of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K.  of the account of claim 
Bills to Bank  W.B.C.A.D.C /T. O., K.V. K.  of the account of claim by payment to the Bank.
   
  
  While the receipt given by such Bank shall constitute a full and sufficient discharge 
for the payment, the contractor should wherever possible, present his bills duly receipted and 
discharged through his Bankers. 
 
 (2) In the case of bills, which the contractor presents for payment direct and which are 
not endorsed in favour of the Bank, while efforts will be made to secure payment to the financing, 
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Bank, payments made to the contractor should be accepted as full acquaintance so far as the 
CADC is concerned, As part of the arrangement, the financing Bank should give the CADC a letter 
to this effect. 
 
 Note-1: The procedure will not affect the usual rights of CADC to deduct from 
contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to CADC on account 
of penalties, over-payments etc. on this or any other contract with the CADC. 
 
 Note-2: Nothing herein contained shall operate to create in favour of the Bank any 
rights or equities vis-à-vis the CADC. 
 
 Clause-10 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied by CADC or if it is required that the contractor shall us 
certain stores to be provided by the CADC (such materials and stores and the prices to be charged 
therefore  as hereinafter mentioned belong so far as practicable for the convenience of the 
contractor, but not so as in any way to control the meaning or effect of this contract specified in the 
schedule or memorandum hereto annexed), the contractor shall be supplied with such materials 
and stores as required from time to time   to be used by him for the purpose of the contract only, 
and the value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or memorandum may set  off or deducted from any  sums then due, or thereafter to 
become due to set  off or deducted from any  sums then due, or thereafter to become due to the  

contractor under the contract, or otherwise or again or from the security 
deposit, or the proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 
by CADC CADC, and shall not on any account be removed from the site of the work, 

and shall at all times be open to inspection by the CADC officers.  Any  
such  materials unused and in perfectly good condition at the ti8me of the completion or 
determination of the  contract shall be returned to the CADC store, if by a notice in writing under 
his hand he shall so require; but the contractor shall not be entitled to return any such materials 
unless with such consent, and shall have no claim for compensation on account of any such 
materials so supplied  to him as aforesaid being unused by him, or for any wastage in or damage 
to any such materials. 
 
Clause-11 The contractor shall execute the whole any every part of the work in the 

most Substantial and workmanlike manner and both as regards materials  
Works to be  and otherwise n every respect in Strict accordance with the specifications,  
executed in  The contractor shall  confirm exactly, strict accordance with the  
Accordance  specifications, the contractor shall also confirm exactly, fully an faithfully to  
With the designs, drawing, and instructions in  writing relating to the work  
Specifications signed by the Project Engineer/Project Director /Deputy, Project Director,  
drawings, W.B.C.A.D.C /T. O., K.V. K.  and lodged in his office, and which the  
Orders, etc contractor shall be entitled to have access at such office, or on the site of the  
 work for the purpose of insp0ectionduring at such hours, and the contractor  
shall, if he   so requires, be entitled at his own expense to make or cause to be made copies of the  
specifications, and of all such designs, drawings and instruction as aforesaid. 
    
Clause-12 The Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C 

/T. O., K.V. K.  shall have power to make any alternation   in commissions 
from, additions to or substitutions from the original specifications, drawings,  

Alternation in  designs and instructions that may appear to him to necessary or advisable  
specifications  during the progress  of the work and the contractor shall be bound to carry  
and designs  out the work in accordance  with any  instructions which may be given to 

him in writing signed by the Project  Engineer/Project Director /Deputy  
Project Director, W.B.C.A.D.C /T. O., K.V. K.   and such alternations commissions, addition of  
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substitutions, shall  not invalidate the contract but  shall be deemed to have formed as work  
included in the original tender an any directed to do in the manner above specified a part of the  
work shall be carried  by the contractor on the same conditions in all respects on which he agreed  
to do the main work and at the same rates, if any, may be specified in the tender for the main work.   
The time for completion of the work shall be extended in the proportion that the altered, additional 

of substituted work bears to the original contract work and  
Do not invalidate  the certificate of the Project Engineer/ Project Director /Deputy Project  
Contract Director, W.B.C.A.D.C /T. O.,K.V.K.   shall be conclusive as to such 

proportion. And if the altered additional or substituted work includes any 
class of the work, for which no rate is specified in this contract, then such 
class of work shall be carried out at the rates entered in the Schedule of  

Extension of time.  rates of the respective P.W.D. circle which was in force at the time of the  
in consequence  acceptance of the contract  minus/plus the percentage which the total  
of alternation  tendered amount bears to the Estimated  cost of the entire work put to 

tender and if the altered, additional or substituted work is not  
 entered in the said schedule of rates payment thereof shall be made by the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C / T.O.,K.V. K.  
determining the rates on analysis worked out from (a) the basic rates of materials and labour  
provided in the current schedule of rates or (b) the current market rates of materials  and labour  
when even basic rates f the work are not available in the schedule.   
 
Rates for works  In cases when such rates are determined of analyses by the Project  
in  estimated  Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V.  
not schedule  K.  under (a) above, the stipulated percentage above or below schedule of 

rates as provided in the contract shall also apply and in case of rates  
worked out on analysis under (b) above, payment shall be made at percentage. In the event of any  
dispute regarding rates determined on analysis for any altered additional or substituted work under  
this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   shall be final & binding, when approved by the Executive Vice- 
Chairman of the CADC. 
 
Clause-13 If at any time after the commencement of the work the CADC  shall  for any 

reason whatsoever not require the whole thereof as specified in the tender to  
No compensation  be carried out, the Project Engineer/ Project Director /Deputy Project  
For alteration  Director, W.B.C.A.D.C /T. O.,K.V. K.  shall five notice in writing of the fact to  
In or restriction the contractor who shall have no claim to any payment or compensation  
Of, work to be whatsoever on account of any profit or a advantage which he might have  
Carried out. desired from the execution of the work in full, but which  he did not derive in 

conseque3nce of the full amount of the work not having  been carried out;  
neither shall be have any claim for compensation by reason of any alternation having been made  
in the original specifications, drawings, designs and instructions which shall involve  any  
curtailment of the work as originally contemplated.  
 
Clause-13-A If for any  reason whatsoever a work suspended with 7(seven) days prior 

notice by the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O.,   K.V. K.  during its progress in the interest of this  

Suspension  Corporation and resumption of the   suspended work is delayed, no claim of  
Of work  the contractor in respect of idle labour, tools& plants and establishment 

charges or increased cost of materials or any other charges whatsoever  
during  the suspension period shall be admissible or tenable. The contractor will, however be  
entitled to extension of time limited to the period of suspension. The accepted rates will be valid till  
the completion of the work, safeguard of the materials remain unused in the custody of the  
contractor during the suspension period is the liability of the contractor. 
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Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project 
Director, W.B.C.A.D.C /T. O.,K.V. K.  or his subordinate in charge of the  

Action and  work, that any work has been executed  with unsound, imperfect, or unskillful   
Compensation  workmanship, of with materials of any inferior description, or that any  
Payable  materials or articles provided by him for the execution of the work are  
In case of  unsound, or of a quality inferior to that contract for, or otherwise not in  
bad work accordance with the contract, the contractor shall on demand in writing from 

the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C  
/T. O.,K.V. K.   specifying the work, materials or articles complained of notwithstanding that the  
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and  
reconstruct the work so specified, in while or in part, as the case may require, or as the case may  
be, remove the materials or articles so specified and provide and other proper and suitable  
materials or articles at his own proper  charge and cost; and in the event of his failing to do so  
within a period to be specified by  the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   in his  demand aforesaid, then the contractor shall be liable to  
pay compensation at the rate of one per cent, on the amount  of the estimate for every day not  
exceeding ten days, while his failure to do shall continue and in the case of any such failure the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   may  
rectify or remove and re-execute the work or remove and replace  with others, the materials or  
articles complained of as the case may be at the risk and expense in all respects of the contractor. 
 
Clause-15 All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the  
Works to be open  Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
for  O.,K.V. K.  /other officers of CADC  and the contractor shall at all times  
Inspection  during the working hours, and at all times during the working hours, and at 

all other times at which reasonable notice of the intention of Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   or any other Officer of CADC to visit the  
works shall have been given to the contractor, either himself be present to receive orders and  
instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders  
given to the contractor’s agent shall be considered to have the same force as if they had been to  
the contractor himself. 
  
Clause-16 The contractor shall give not less than five days, notice to writing to the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
contractor or  O.,K.V. K.   or his subordinate in charge of the work before covering  up or  
responsible agent  otherwise  placing beyond the reach of measurement any work in order  that 
to be present  the same may be measured, and correct dimensions thereof be taken 
 before the same is so covered up or placed beyond the reach of  
measurement and .Shall not over up or place beyond the reach measurement any work  without  
the consent in writing of the Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.  or any officer  of CADC  in charge of the work;   
Notice to be if any work shall be covered up or placed beyond the each of measurement  
given before  without such notice having been given or consent obtained, the same shall  
Is covered up  be uncovered at the contractor’s expense. Or in default thereof no payment  
or allowance shall be made for such work or the materials with the same was executed. 
 
Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or 

destroy any part  of a building, in which he may be working or any building, 
road, road-curbs, fence enclosure, water pipes, cables, drain’s electric or  

Contractor liable  telephone posts or wires, trees grass or grass-land or cultivated ground 
for damage done,  contiguous to the premises on which the work or any part of it is being  
Imperfections  executed, or if any damage, shall happen to the work while in progress,  
for 3 from any cause whatever  or any imperfections become apparent in it  
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Months after within three months (six months in the case of a road work) after a  
Certificate certificate final or otherwise of its completion shall have been given by  
 the Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own  
expense, of in d default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid, the contractor shall make the same good  at his own  
expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and deduct  
the expense (of which the c certificate of the Engineer-in-charge shall be final) from  any sums that  
may be then, or at any time thereafter become due to contractor, or from his security deposit, or  
the proceeds of the sale thereof, or a sufficient portion thereof.  

 
The security deposit of the contractor made in the manner provided in clause I hereof, shall  

be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of the  
certificate, final or otherwise, of the completion of the work, subject to the condition that n such  
refund of security deposit shall be allowed till the final bill has been prepared and passed.  
Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the liabilities  
of the contractor under this contract, half of the security deposit is will be refundable after 3months  
of the issue of the said certificate of completion.  Provided further that in the case of a building  
work where the contractor after completion of the major portion of the contract is deterred from  
executing remaining part of the work under circumstances beyond his control, the  Project  
Engineer/ Project Director /  Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit  
of each such case, make proportionate refund of the security deposit to contractor on his own  
discretion. 
 
 The contractor shall be responsible for rectifying defects in asphaltic works  
noticed within a year from the date of completion of the work and the portion of the security deposit  
relating to asphaltic work shall be refundable after expiry of this period. 
 
Clause-18 The contractor shall supply at this own cost materials (except such special 

materials, if any, as may be accordance with the contract be supplied from 
the CADC stores) plant tools, appliances, implements, ladders, cordage,  

Contractor tackle,  scaffolding and temporary work requisite or proper for the proper  
to supply execution of the work, whether original, altered or substituted, and whether  
plant, ladders  included in the specifications or other documents forming part of the contract  
scaffolding etc. of referred to in  these conditions, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Project 
Engineer/ ProjectDirector /  Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K. 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work.  The contractor  
shall also supply without carriage therefore to and from the work.  The contractor shall also supply  
 without charge the requisite number of persons with the means and   
And is liable materials  necessary for the purpose of setting out works, and counting,  
for damages weighing, and assisting in the measurement or examination at any time and  
 arising from from time to time of the work or materials. Failing his so doing the  
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./  
of light fencing etc  W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor  & the expense  

may be deducted from any money due to the contractor under the contract, 
or from his security deposit or the proceeds of sales thereof, or of a sufficient  

portion thereof, The contractor shall also provide all necessary fencing and lights required to 
protect  

the public from accident and shall be bound to bear the expenses of  defense of every suit, action 
or  
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other proceedings at law that may be brought  by any person for injury sustained owing to neglect 
of  

the above precautions  and to pay any damages & costs which may be awarded in any such suit,  
action or proceedings to any such person of which may with the consent of the contractor be paid 

to  
compromise any claim by any such person. 
 
Clause-18-A The contractor shall be responsible for and shall take proper care and 

caution in respect of all rollers, machinery, tools and implements as may be 
made  

over by the CADC to the contractor for use in the occasion  of the works under this contract and  
shall be liable for any loss of & damages caused to the said rollers, machinery, tools and 

implements  
by any reason whatsoever during the period the same are in the possession of the contractor and  
shall on demand pay to the CADC such  amount as may be  fixed by the CADC for such loss and  
damages, the decision of the CADC in that respect being final.. Should the contractor fail or 

neglect  
to pay such amount on demand the CADC shall have the right & be entitled, in addition to the other  
rights and remedies available to if, to deduct such amount from the amount of security deposited 

by  
the contractor and or any amount remaining payable to the contractor under this contract for any  
work done by the contractor. 
 
Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section 

(1) of the workmen’s’ Compensation Act, 1923, CADC is obliged to pay  
compensation to a workman employed by the contractor, in execution of the works, CADC will  
recover from the contractor the amount of the compensation so paid an without prejudice to the  
rights of CADC under Section 12, Sub-Section (2) of the said Act.  CADC shall be at liberty to  
recover such amount or any part thereof by deducting it from the security deposit or from any sum  
due the CADC to the contractor whether under this contract or otherwise. 
 
CADC  shall not be bound to contest any claim may against it under Section 12, Sub Section (1)  
of the said Act, except on the written request of the contractor & upon his given to CADC full  
security for all costs for which might become liable i9n consequence of contesting such claim. 
 
Labour.   Clause-19 No female labour shall be employed within the limits of a 

cantonment. 
 

Clause-19-A No labourer below the age of twelve year shall be employed 
on the work. 

 
Clause-19-B The contractor should pay his labourers wages not less in 
amount than what is considered reasonable for the locality by the Executive 
Vice Chairman of CADC. 

 
Clause-20  No work shall be done on Sundays without the sanction in writing of the  
Work on Project Engineer or the officer-in-charge of the CADC concerned. 
sunday 
 
Clause-21 The contract shall not be assigned or sublet without specific order from 

CADC in respect of a specified sub contractor.  And if the contractor shall  
Work  not to  assign of sublet his contract, or attempt so to do, or become insolvent or  
be sublet,  commence any insolvency proceedings or make any composition with his  

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 
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reward or advantage, pecuniary or otherwise, shall either directly of  indirectly be given, promised, 
or offered by the contractor, or any of his servants or agents to any  public officer or person is the  

employ of CADC in any way relating to his office or  employment, or if any  
contract  such officer or person shall become in any way directly or indirectly  
 may be  interested in the contract, the Project Engineer/ P.D / D. P. D. W.B.C.A.D.C                                   
rescinded and   /T. O.,K.V. K. may there upon by notice in writing rescind the contract,                                    
security   of the   contractor shall there upon stand forfeited and be  absolutely at the 
deposit forfeited disposal of CADC, and the same consequence shall ensue as if the contract 
for subletting  had been rescinded under the clause-3 hereof, and in addition the   
bribing, or if   contractor shall not been titled to become recover or be paid for any work 
contractor   therefore actually performed  under the  contractor. 
becomes 
Insolvent. 
 
Sum payable by Clause-22 All sums payable by way of compensation under any of these 
 way of   conditions shall be considered as reasonable compensation to be applied to    
Compensation     the use of CADC without reference to the actual loss of damages sustained        
To considered as & whether or not any damage shall have been sustained . 
 Reasonable  
Compensation 
without   
reference to 
actual loss 
 
Changes in     Clause-23  In the case of a tender by partners  any change in the constitution of  
 Constitution      the firm shall be forthwith notified by the contractor to the Project Engineer/  
of firm.               Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his  
                          information. 
 
Works to be      Clause-24 all works to be executed under the contract shall be executed under  
under direction     the direction and subject to the approval in all respects of the  Project Engineer/  
of Project       Project Director /  D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time 
 Engineer/P.D/       being who shall be entitled to direct at what point or points& in what manner  
DPD/ T.O KVK     they are to be commenced & from time to time carried on. 
 
Clause-25             Except where otherwise provided in the contract all question & disputed  

relating to the meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quantity of workmanship or materials  

Settlement of       used on the work or as to any other question, claim, right, matter or think 
disputes        whatsoever, in any way arising out of or relating to the contract, designs,  
                             drawings, specifications, estimates, instructions, orders or those conditions or 
otherwise concerning the works or the execution, or .failure to execute the same, whether arising 
during the progress of the work, or after the completion or the abandonment thereof shall be 
referred to the sole arbitration of the Executive Vice-Chairman of the CADC. Should the  Executive 
Vice-Chairman be for any reason unwilling or unable to act such arbitrator, such question and 
dispute shall be referred to an arbitrator to be appointed  by the Executive Vice-Chairman  The 
award of the arbitrator be final, conclusive & binding on all parties to this contract. 
 
Clause-26 The contractor shall obtain from the stores of the CADC  all stores and 

articles of European or American manufacturer which may be required for  
the work, or any part, thereof or in making up articles required therefore or in connection therewith  
unless he has obtained permission in writing from the Project Engineer/ Project Director /  Deputy  
 Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores  and  
Stores of  articles elsewhere. The value of such stores and articles as may be  
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European or  supplied to the contractor by the  Project Engineer/D.P.D.W.B.C.A.D.C./T.O 
American  K.V. K. will be debited to the contractor in his account at the rates shown 
manufacture to be in the schedule attached to the contract, and if they are not entered in the  
obtained schedule, they will be debited at cost price which for the purpose of this 
from CADC  contract shall include the cost of carriage, incidental charges and storage 
 charges, the last being recoverable in addition and all other expenses  
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores 

aforesaid. 
 
Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement  
 for the work will be supplied from the project store and recovery of the  
cement so supplied will be fixed by the project concerned taking into account (i) purchase price of  
cement plus (ii) transportation charges of the same from place of procurement to the project store  
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation  
charges in terms of subject to subsequent revision in the event of enhancement of purchase price  
during the execution period of the work. 
 
Clause-27 when the estimate on which the tender is made includes lump sums in 

respect of parts of the works, the contractor shall be entitled to payment in 
respect of the items of works involved or the part of the work in question at  

Lump sum the same rates as are payable under this contract for such items or if the  
in estimate part of the work in question is not, in the opinion of the Project Engineer 

capable of measurement, the Project Engineer may at his discretion pay the  
lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall be  
final and conclusive against the contractor with regard to any sum or sums payable to him under  
the provisions of this clause. 
 
Clause-28- In the case of any class of work for which there is no such specification as is 

mentioned in Rule 1, such work shall be carried out in accordance with the  
Action where district specification and in the event of there being no district specification  
no specification then in such case the work be carried out in all respects in accordance with  
 the instructions and requirements of the Project Engineer of CADC. 
 
 
Clause-29 The expression “works” or “work” where used in these conditions shall 

unless there be something either in the subject or context repugnant to such  
Definition of construction be construed & taken to mean the works by or by virtue of the  
works contract contracted to be executed, whether temporary or permanent & 

whether original, altered, substituted or additional . 
 
Clause-30 The contractor s) shall at his/their own cost provide his/their labour with 

hutting on an approved site & shall make arrangements for conservancy &  
sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 
 He/They shall   also at his/their own cost make arrangements for the lying of pipe lines for water  
supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,  
charges and expense in connection therewith and incidental thereof.  
Interpretation Clause:-  
 
The Comprehensive Area Development Corporation, referred to herein above at some places as 
CADC, ,means  The Comprehensive Area Development Corporation established section3 of The 
Comprehensive Area Development Corporation Act,1974 (West Bengal Act, XXXIX). 
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Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive Area 
Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-Chairman of 
the Comprehensive Area Development Corporation. 
 
Project Engineer means Engineer appointed as such by The Comprehensive Area Development 
Corporation under section 7 of The Comprehensive Area Development Corporation Act,1974(West 
Bengal Act, XXXIX). 
 
The words “other officers of The Comprehensive Area Development Corporation includes all 
Headquarters    officers of the said Corporation, the Project Engineer//  D.P. D. of the project & T. 
O.,K.V. K.  The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for Project 
Director, Deputy Project Director & Training Organizer, Krishi Vigyan Kendra. 
Words importing the singular number only include the plural number and vise versa. 
 
Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under 
section clauses 10 and 26 for work contracted to be executed and the rate at which they are to be 
charged for, 

PARTICULARS                     Rates at which the material 
                       will be charged to the  
                                   contractor 
 
       Unit                          Rs.                                       P. 

Place of delivery 

     
 
 
 
 
 
 
 

 
 Note:1:- The person of firm submitting the t ender should see  that the rates in the above 

schedule are filled up by the Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. 
K.  on the issue of the from prior to the submission of the tender. 

 
Signature of Contractor                            Signature of   Executive  Vice-chairman 
 
 

      Project Engineer 
 
 
       Project Director 
 
Deputy Project Director 
 
       Of  W.B.C.A. D.C. 
 
 

Training Organizer, K. V. K. 
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ADDITIONAL CONDITIONS 
 
 

1. If any quantity of cement is found surplus in the custody of the contractor in respect 
of a particulars work after completion of a work or any situation as envisaged in clauses 3 
and 13 of this contract arises; that quantity of     cement shall be returned to the Project 
store within seven days from the date of completion of a work or action taken in terms of 
clause 3 and 13 hereof.  If  the contractor fails to return the surplus quantity of cement to 
the Project store within the stipulated time and is found to have used the surplus quantity 
of cement  for his own purpose or otherwise disposed of without the written consent  of 
P.E./ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   the cost of the surplus quantity of   
cement not returned by him in god condition will be recovered from the bill of the 
contractor or from his security deposit lkor from any other dues of the contractor, at double 
the issue rate. 

 
1.A.     If any materials (other than cement)  and accessories of any category are issued 
by the project in a  contractor against a particular work or if in the course of execution of 
work any materials come into the possession of the contractor and if after completion of the 
work in question or any situation as envisaged in clause 3 or 13 of the contract arises, any  
quantity of materials etc. remain  unutilized and lying  in the custody of the contractor as 
surplus, the contractor shall be liable to return the such surplus materials/accessories etc. 
to the project store in good condition within 7(seven) days from the date of completion of 
the work or from the date of action taken in term of clause3 or 13 of the contract.  Should 
the contractor fail to return the surplus materials in the same conditions as issued to them 
or obtained by them at the working site, within the specified time of 7(seven) days, CADC 
shall have the right and be entitled in addition to other rights and remedies available to it to 
realize the cost of such surplus materials etc. not  returned by the contractor at double the 
issue of prevailing market rate whichever is higher, 
 
Same procedure will apply Utatis Mutandis in respect of the materials & accessories  

damaged or stolen while in the custody of the contractor. 
 

2. The contractor shall have to make his own arrangements for water, both for the work & 
used by his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 
3.   Contractor will be responsible for the payments of all water charges payable to any other  
water works authority including a Government department concerned. 

 
4. If the contractor shall desire as extension of time for completion of the work under clause 5 
of the contract, no application of such extension will be entertained if it is not received in 
sufficient time to allow the Project   Director / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. 
K.  to consider it and the contractor will be responsible for the consequences arising out of his 
negligence in this respect. 

 
5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where  
necessary, and he wi9lolo not be entitled to any extra payment on this account 

 
 

6. Contractors in the course of their works should understand that all materials (e.i. store and 
other materials) obtained in the work of dismantling excavation etc. will be considered CADC 
property and will be disposed of to the best advantage of CADC. 
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7 The Contractor is, required to keep himself in touch with the day today posting regarding 
the supply of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K.  and to go 
adjust the progress of the work that his labour may not remain idle nor may there be any other 
claim due to or arising from delay in obtaining the materials.  It should be clearly understood 
that no claim whatsoever shall be entertained the CADC on account of delay in supplying 
materials. 

 
8. The minimum period for which road roller required to the used by a contractor shall be  
determine d by the Project Engineer on the basis of the quantity of metal that can be 
consolidated by a roller per day and the Project Engineer’s decision shall be final.  If the roller 
be required to work for a longer p-period due to bad arrangement of the contractors, shortage 
of water, etc, additional hire charges shall be levied at the rates specified below under “A Hire 
Charges” for the additional period the roller works. 

 
 

9. No compensation for any damage done by rain or traffic during the execution of the work 
will be made. 

 
10. Whenever a work is carried out in a municipal area, electric lights of electric danger signals 
whatever available shall be provided by the contractors on the barrier as well as paraffin light 
facilities for the electric connection will be made by CADC but the contractor will bear all the 
expenses. 

 
 

11. The contractor should quote through rate inclusive of cost of materials and carriage to place 
of working. 

 
12.The contractors should give complete specifications showing the methods of execution & 
the quantity and quality of materials the intend to use per hundred sq.ft. area. 

 
13. In cases where water is used by the contractor he will be required to deposit in advance 

with the Project Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K.  the charges for 
water which are to be calculated in accordance with the schedule of miscellaneous rates in 
the Canal Act. 

 
 14. It must be clearly understood by the contractor that no claim on account of enhanced rated 
on those already accepted, due to war fluctuations will be entertained during the currency of 
this contract for the work as per schedule attached to the agreement and the additional work, if 
any, under clause-12 of the contract, if such additional work shall consist of items which have 
already be quoted for, or items not quoted for but appearing in District Schedule of Govt. 

 
15.In the event of emergency the contractor will be required to pay his labour every day and if 
this in not done, CADC shall make the requisite payment as would have  been paid by the 
contractor and  recover the cost from the contractors. 
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Inconvenience of the public 
 
 

16.The contractor (s) shall not deposit materials on any site which will seriously inconvenience 
the public.  The Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   may require the 
contractor(s) to remove any materials, which are considered by him to be a danger or  
inconvenience to the public or cause them to be removed  at the contractor’s  cost. 

 
 

17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of the 
Project Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed 
to the places fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   
and nothing extra will be paid. 

 
18.The contractor shall not allow any rubbish or debris to remain on the premises during or 
after repairs, but shall remove the same & keep the place neat and tidy during the progress of 
the work.  Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other officer of 
CADC get the site or premises cleared of debris, etc. & recover the cost  from the bill of the 
contractor, if the later shows slackness in observing this clause. 

 
 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all these 
materials as directed by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or 
any other office of CADC. 
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ADDITIONAL CLAUSES 
 
 
 

1. In case where the responsibility of     dispatch of stores rests with the suppliers but the 
freight is payable by the purchaser, the supplier should dispatch the stores by the most 
economical method, using the full wagon load whenever o it is possible & economical to do 
so, failing which the supplier will render himself liable for the whole or part of any avoidable 
expenditure caused by such default. 

 
2. The contractor will have to make his own arrangements for the carriage of materials. 

 
3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to  

CADC and the contractors. 
 

But in cases where the contractor has failed to secure his own labour, imported labour may be 
forced on him at rate to be decided by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  
as to the circumstances in which the employment of imported labour of mutual advantage will be 
final and binding on all parties to the contract. 
 
In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./  D. 
P. D., W.B.C.A.D.C /T. O.,K.V. K.  should at once give in writing to all contractors that if they object 
to takjng labour from the CADC now but later require labour to complete their work in time, they will 
allotted CADC labour as available and will be charged full cost. 
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SECTION-A 

INSTRUCTION TO BIDDERS 

 

A. General guidance for Tendering  
Instructions/ Guidelines for submission of the tenders have been annexed for assisting the 

tenderers to participate in Tendering.  

 

A.1 Collection of tender documents 

a) The tender documents should be downloaded through the website www.wbprd.nic.in/ 

www.wbprd.gov.in from the latest tender only. No hard copies in this regard will be 

provided by this Office. 

 

b) Submission of Tenders: 

The Tenders are to be submitted in original i.e. downloaded copies (off line) in sealed                    

envelope as described below: 

 

The Tenderers should submit their tenders in the place mentioned in sl.no. 4(b) of this NIT in the 

Form of two envelope system before the specified date & time  mentioned in sl.no.1(h) of this NIT 

in the manner described herein under without which the tender is liable for rejection. 

 

A.1. 1. Technical Proposal: 

 The Technical proposal should contain the followings in two covers (folders). 

 

A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 

 

(i) Prequalification Application (Sec-B, Form – I). 

 

ii) Demand Draft / Bankers Cheque towards   earnest money (EMD) as prescribed in the              

NIT  [sl.no. 1(e) ] drawn in favour of WBCADC payable at Kolkata 

 

 In case of non submission of earnest money authenticated copy/copies of documentary 

evidence/Govt. order  etc, in support of the entitlement of the tenderer for exemption to 

deposit any earnest money for participating in tender should invariably be submitted failing 

which the tender will be treated as informal and liable to be rejected. 

  

iii) Demand Draft / Bankers Cheque towards the cost of tender documents (Tender fees) as 

prescribed in the  N.I.T. [sl.no.1(d)] drawn in favour of WBCADC payable at Kolkata. 

 

iv)  Tender Form (WBCADC Form No.-103) (No rate should be quoted in W.B.C.A.D.C. 

Form No. - 103.) & N.I.T  

(v) Special terms & conditions.  

 

vi) Technical specification of the work  

 

vii) Instruction to bidders. 

 

http://www.wbprd.nic.in/
http://www.wbprd.gov.in/
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B.  Non-statutory Cover containing the following documents: 

 

(i)  Attested copy /copies of Professional Tax (PT) deposit receipt challan for the  financial year 

2014-15 Pan Card,  IT, Saral for the latest Assessment year ,VAT Registration  Certificate. 

 

(ii)  Attested copy /copies of Registration Certificate under Company Act. (if any). 

 

(iii)  Registered Partnership Deed / Article of Association & Memorandum. 

 

(iv)  Registered Power of Attorney (For Partnership Firm / Private Limited Company,         

if any). 

 

(v)   Registered Clearance Certificate for the Current Year issued by the Assistant Register of 

Co-Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co-

Operative Society / Engineers’ Co-operative Society. 

 

vi)    Proof of financial soundness /capacity from bank or audited balance sheet of previous 

year or any other proof of financial capacity. 

 

vii)   Proof of technical soundness, completion certificates of work executed in last 03 yrs. 

 

viii)   Affidavit (Ref. - format shown in “X”, Section - B)  

 ix  )  List of technical staff along with structure and organization (Section-B, Form-II). 

 

N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. 
A.1.1.1. and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non 

statutory cover. 

 Both the statutory and non-statutory cover shall be duly sealed and then be put in a large 

envelope sealed and super scribed with Envelope -I (Technical Proposal). 

 

 

A.1.2.    FINANCIAL PROPOSAL 

A.1.2.1.  The financial proposal should contain the following document in one cover (folder) 

i.e. schedule of work.   

The cover for Financial proposal shall be duly sealed and super scribed with 

Envelope-II (Financial Proposal). 

Both the  sealed Envelopes for Technical  & Financial Proposal should then be put in 

a larger 3
rd

  Envelope  which should be  properly sealed and on which should be 

superscribed the name of the work  and the name of the tender. 

Each and every page of tender documents to be submitted alongwith the tender form 

as mentioned above shall be duly signed by the tenderer with official seal failure of 

which the tender shall be liable for rejection. 
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The tenderer is requested to quote strictly as per the terms and conditions, 

specification, standards given in the tender document and not to stipulate any 

deviations. However deviations, if unavoidable, should be indicated in a separate 

sheet indicating the back ground against which the deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case 

quoting any rate in Tender Form  (WBCADC Form No.-103), the tender is 

liable to be summarily rejected. 

   RATES TO BE QUOTED 

The tenderer should quote in English both in figures as well as in words the rate and 

amount tendered by him and in such a way that interpolation is not possible.  

Filling of tender form and other documents shall clearly and legibly be written and 

whole writing must by the hand of person signing tender and with same pen and ink. 

Failure to do so makes the tender invalid. Erasing or overwriting shall not be 

allowed. Correction of the said writing should be avoided and if this becomes 

unavoidable, the entire quotation and not a portion only shall be scored out and 

signed by the tenderer in token of such cancellation. A fresh quotation shall then be 

written correctly. 

Addenda to this tender document if issued must be signed and submitted along with 

the tender document. The tenderer should write clearly the revised quantities in 

‘Schedule of Supply’ of Tender document and should price the work based on the 

revised quantities when amendment for quantities are issued in addenda. 

A.1.3.     Tender Evaluation Committee (TEC). 

A.1.3.1.  Evaluation Committee constituted by the competent authority will function as 

Evaluation Committee for selection of technically qualified contractors. 

A.1.3.2.  Opening & evaluation of tender:   If any tenderer is exempted from payment of 

EMD, copy of relevant Government Order   needs to be furnished. 

A.1.3.3.  Opening of Technical Proposal: 

Technical proposals will be opened by the Administrative Secretary, WBCADC and 

his authorized representatives on date & time schedule mentioned in Sl.No(1) .of this 

N.I.T.   

A.1.3.4.  Intending tenderers may remain present if they so desire. 

A.1.3.5.  Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened first 

and if found in order, cover (folder) for Non-Statutory Documents (Ref. Sl. 

No.A.1.1.2.) will be opened. If there is any deficiency in the Statutory 

Documents, the tender will summarily be rejected. 

A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary 

list of  eligible tenderers will be displayed in the Notice Board of this office at 

WBCAC(HQ)/ WBCADC, Ajodhya Hills Project 

A.1.3.7.  During evaluation the committee may summon of the tenderers & seek clarification  

/information or additional documents or original hard copy of any of the documents 

already submitted & if these are not produced within the stipulated time frame, their     

proposals will be liable for rejection. 
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A.1.3.8. Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl.A. 1,3.6.) will only be opened 

in a suitable date & time.  Such Date & time will be intimate to them in due course.  

Concerned Tenderers may remain present at the time of opening if they so desire. 

A.2   Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially 

Completion certificates and Audited Balance Sheets), or any other documents on 

demand of the Tender Evaluation Committee within a specified time frame or if any 

deviation is detected in the submitted copies from the original, it may be treated as 

submission of false documents by the tenderer and action may be referred to the 

appropriate authority for prosecution as per relevant IT Act. 

 A.2.1.  Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding 

processes and reject all Bids at any time prior to the award of Contract without there 

by incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the ground for Employer’s action. 

A.2.2.   Award of Contract  

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & 

Accepting Authority through acceptance letter / Letter of Acceptance.  The 

notification of award will constitute the formation of the Contract. The Agreement in 

WBCADC Form No. - 103 will incorporate all agreements between the Tender 

Accepting Authority and the successful bidder. All the tender documents including 

N.I.T. & Schedule of work will be the part of the contract documents. After receipt 

of Letter of Acceptance, the successful bidder shall have to submit requisite copies 

of contract documents along with requisite cost  [Rs.1050.00(Rupees one thousand 

fifty) only]through Demand Draft / Banker’s cheque  issued from any nationalized 

/scheduled bank in favour of the WBCADC, Ajodhya Hills Project payable at 

Purulia within time limit to be set in the letter of acceptance. Failing to comply of the 

above within the specified time, the contractor shall render his contracts liable to 

termination with forfeiture of earnest money. 

 

The Employer :  

is Administrative Secretary, WBCADC,6-A, Raja Subodh Mallick 

Square, (9
th

 floor), Kolkata- 700013 for the purpose of invitation 

and evaluation of tender only. 

 

For the purpose of agreement and execution of work The 

Employer is Officer in Charge, WBCADC, Ajodhya Hills Project, 

P.O.- Ajodhya, Dist.- Purulia 

 

 

        Sd/- 

               Administrative Secretary 

WBCADC 
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SECTION – B 

FORM – I 

PRE-QUALIFICATION APPLICATION 

 

 

To 

The Adminbistrative Secretary 

WBCADC  

6-A, Raja Subodh Mallick square(9
th

 flor) 

Kolkata- 700 0013 

 

 

 

      Ref : Tender for construction of 120 MT capacity S.C godown 

   N.I.T. No. 2/ 2014-15(2
nd

 call)  dated 19.09.2014 

 issued under Memo  No.: 100/003/24/02/NIT/ 448 /1 (14)                                                 

Dated: 19.09.2014 of Administrative Secretary, WBCADC 

 

Dear Sir, 

 

  Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all 

the necessary information and relevant documents for evaluation. The application is made by me / 

us on behalf of……………….. in the capacity ………………..duly authorized to submit the offer.  

 

 The necessary evidence admissible by law in respect of authority assigned to us on behalf of 

the group of firms for Application and for completion of the contract documents is attached 

herewith. 

  

 We are interested in bidding for the work given in Enclosure to this letter. We understand 

that:  

(a) Tender Inviting & Accepting Authority can amend the scope & value   of the contract 

bid. 

 (b) Tender Inviting & Accepting Authority reserves the right to reject any    application 

without assigning any reason. 

 

Enclosure(s):  

1. Statutory Documents. 

2. Non Statutory Documents. 

 

             ………………………………………... 

 Date: ……………..                                           Signature of applicant including title and    

                                                                              capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 

of appropriate value duly notarized) 

 

 

1.   I, the under-signed do certify that all the statements made in the attached documents are true 

and correct. In case of any information submitted proved to be false or concealed, the 

application   may be rejected and no objection/claim will be raised by the under- signed. 

 

     2. The under-signed also hereby certifies that neither our firm M/S………………… 

……………… ………………………………. nor any of constituent partner had been 

debarred to participate in tender by the West Bengal Comprehensive Area Development 

Corporation during  the last 5 (five)   years prior to the date of this N.I.T. 

 

3.  The under-signed would authorize and request any Bank, person, Firm or Corporation to 

furnish pertinent information as deemed necessary and/or as requested by the Department to 

verify this statement. 

 

4.  The under-signed understands that further qualifying information may   be requested and 

agrees to furnish any such information at the request of the Department agrees to furnish any 

such information at the request   of the Department. 

 

5.  Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm 

and I have not applied severally for the same job. 

 

 

 

 

                                    Signed by an authorized officer of the firm. 

 

 

                          Title of the officer 

 

                            Name of the Firm with Seal 

Date: 
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SECTION – B 

FORM – II 

STRUCTURE AND ORGANISATION 

 

 

A. 1  Name of Applicant              : ……………………………….   

A. 2  Office Address   : ………………………………    

   

       ……………………………… 

             

       ………………………………   

 

       ……………………………….                                                                                     

 

 

 Telephone No.    : ……………………………….. 

 

 Fax No. :     ………………………………… 

 

A. 3  Name and Address of Bankers :  ………………………………… 

 

       ………………………………… 

 

       ………………………………… 

 

       ………………………………… 

A.4 Attach an organization chart 

  showing the structure of the 

 company with names of Key 

 personnel and technical staff  

 with Bio-data.   

   : ………………………………  

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation. 

                                                                                              

                                                                    

………………………………………. 

                                                           Signature of applicant including title     

                                                      and capacity in which application is made. 
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SECTION - C 
SPECIAL TERMS AND CONDITIONS 

 
1. All works are to be done as per general condition and general specification of the P.W.D. 

Schedule unless specified in the tender. 

 

2. All materials, tools and plants, labours, royalty of building materials (if any) electricity 

restoration charges and other charges of municipalities or statutory bodies, ferry charges, 

loading, unloading and handling charges etc. etc. have to be borne by the contractors at their 

own cost inclusive of Sales tax and all other charges for the execution of the complete or 

finished work, or in case of supply of materials and for carriage, to the entire satisfaction of 

the Engineer-in-Charge of the work. In case of non-availability of site or failure of the 

department to issue materials if specified or necessary drawing etc. in time, extension of 

time for the period lost, will be granted on receipt of application from the contractor duly 

recommended by the Engineer-in-Charge. ‘No claim’ whatsoever for loss of labour charges, 

tools and plants, scaffolding and increase of cost of materials, transportation charges etc. etc. 

would be entertained under any circumstances. The contractor should consider the above 

factors while quoting his rates. 

 

3. Before submission of tenders the contractor should verify from the market about availability 

of the materials and in no case extension of time will be generally considered on this ground. 

 

4. The contractor should appoint an authorized representative who is technically qualified 

(BE/LCE/ LEE depending upon the type and value of the work) for day-to-day management 

of the work. The selection of authorized representative is subject to the approval of the 

Project authority concerned and contractor shall seek in writing such approval of the Project 

authority, giving therein name and address of the representative he wants to appoint with his 

specimen signature duly attested by the contractor and the specific purpose for which the 

representative will be authorized for. Even after first approval the Project authority may 

issue at any subsequent date, revised directions about such authorized representative and the 

contractor shall be bound to abide by such directions. The project authority shall not be 

bound to assign any reason for any of his directions with regard to the appointment of 

authorized representative. 

 

5. The contractor shall take up the work within seven days from the date of receipt of the work 

order. He should supply site work order book at his own cost to the Project authority. The 

site order book shall be kept under the custody of Engineer-in-Charge. The site work order 

book shall have machine numbered pages in triplicate. Directions or instructions from 

departmental officers to be issued to the contractor will be entered (in duplicate) in the site 

work order book (Except when such directions or instructions are given by separate letters). 

The contractor or his authorized representative shall regularly note the entries in the site 

work order book and also record thereon the action taken or being taken by him complying 

with the said directions or any instructions or any relevant point relating to the work. The 

contractor or his authorized representative may take away the triplicate page of the work 

order book for his own record. 
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6. Supplementary item of works or any claims shall not be entertained unless supported by 

entries in the work order book or any written order. 

 

7. Before starting the work, work site, where necessary, must be properly dressed after cutting, 

clearing and clearing all varieties of jungles and shrubs including bamboo clusters or any 

undesirable vegetation from within the boundary or alignment or site of works, for which 

nothing will be paid extra. 

 

8. The contractor shall make his own arrangements for storage of tools and plants etc. and shall 

clear and remove the work shed (if any) after completion of the work, which may have 

created in Corporation’s land. Before using any space in Corporation land for any purpose 

whatsoever, approval of the Project authority in writing is to be obtained by the contractor. 

 

9. Cost of various tests, e.g., testing of concrete moulds etc. to be carried out by the contractor 

under the direction of the Project Engineer/Project Authority and for this no extra payment 

will be allowed. 

 

10  a) All materials to be supplied and used in works by the contractor should be stacked 

properly at site for the approval of the Engineer-in-Charge. All rejected materials of 

whatever nature must be removed from the work site within 48 hours of rejection. Otherwise 

no work shall be continued till the rejected materials are removed from the work site and 

rent will be charged on the contractor for occupying corporation’s land at the rates as to be 

considered reasonable by the Project authority whose decision would be final to that effect. 

10. b) The responsibility for staking of the serviceable materials and their safeguard lies solely 

with the contractor. 

 

11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials, 

construction of platforms, vats including cost thereof are to be borne by the contractor. 

Payment of sales tax for materials, necessary for complete execution of the work, shall have 

to be made by the contractor. 

 

12. No claim for idle labour would be entertained under any circumstances. 

 

13. All risks on account of railway or roads carriage including loss or damage of vehicles, 

materials or labour will have to be borne by the contractor. 

 

14. All items of the schedule of works are finished items, except otherwise stated and as such 

the rate of items are over inclusive of all demands. 

 

Samples: 
1. Samples of all goods to be supplied by the contractor and used in the works shall have to get 

approval of the Engineer-in-Charge of works prior to being used, fitted and fixed. 

 

2. Approval of shade has to be obtained also prior to apply of painting works. 

 

3. Sanitary and Plumbing and Drainage. 
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All works are to be carried out in accordance with the specifications and conditions for 

original repairs works ‘Sanitary and Plumbing’ as stipulated in the P.W.D. schedule of the 

concerned circle. All works will have to be done with approved materials. 

 

4. Out side of all pipes and fittings shall have to be painted if so specified with two coats of 

paints of approved brand and shade over a coat of approved primer to match the surface. 

 

Rectification of Damages: 
5. Holes through walls, floors, chujja, sunshade etc. should be made just sufficient and not 

more than 75 mm, larger than outside dia of pipes. This should be filled up with cement 

concrete (1:2:4) with trap stone chips. After laying the concrete, the same should be properly 

cured. After curing the damaged parts should then be fully restored to the original conditions 

and fully matched with surface in contact. Costs of such works are included in the rates for 

relevant items and no extra for these items of works would be paid under any circumstances. 

 

6. Measurement of all items of work including supply of materials and composition of 

materials etc. will be guided as per norms mention the P.W.D. schedule of area concerned. 

 

7. Change of address: 

 
If there be any change of original postal address (mentioned at the time of tender) during the 

execution and finalization of the work that should be communicated to the Project Authority 

within 7 days from the date of such changes. 

 

8. Tenderers should also read carefully the content of N.I.T. & other tender documents before 

submission of the tender in order to be conversant with the provisions stipulated in the NIT, 

printed tender form, schedule of work, general, special and additional terms and condition 

etc. 

Subsequent plea of ignorance of the site condition, terms and condition of the NIT and other 

Tender documents shall not constitute a ground for preferring & claim of any nature. 

 

 

 

 

         Sd/- 

Administrative Secretary 

WBCADC 
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Section- D 

 

Schedule for construction of 120 MT capacity Scientific Chambered Godown  

at WBCADC Ajodhya Hills Project under RKVY programmes 

Ref.: Drawing No.-I/138 dated13 -11-2013. 
 

Sl 

no 

Description of Item Quantity Unit Rate Amount 

1 
Earth work in excavation in foundation trenches, 

drains etc. in all kinds of soil (including mixed 

soil but excluding lateriate, moorum or sand 

stone) including removing, spreading or stacking 

the spoils within a lead of 75 mtr as directed and 

including trimming the sides of trenches dressing 

ramming leveling the bottom to true level 

including filling the depressing with local sand as 

and when necessary bailing out or pumping out 

water from time to time during execution of work 

as necessary complete as per direction of EIC(not 

requiring shoring).  

 

 

 

 

 

 

 

 

 

 

 

65.0 M
3 

 

 

 

 

 

 

 

 

 

 

 
% M

3 

 

 

 

 

 

 

 

 

 

 

 

9161.59 

 

 

 

 

 

 

 

 

 

 

 

5955.00 

2 Supplying and laying single layer 1
st
 class kiln 

burnt Approved picked jhama brick flat soling in 

foundation, floor, pavement etc. including 

ramming and filling the Interstices, watering, 

brushing the overflow of sand to prepare bed to 

receive concrete, bailing out water as and when 

necessary including supply of all materials and 

labour.  

 

 

 

 

 

 

216 .0 M
2 

 

 

 

 

 

 
M

2 

 

 

 

 

 

 

194.65 

 

 

 

 

 

 

42044.00 

3 Cement concrete (1:3:6) with approved graded 

Stone ballast (Pakur variety) including laying, 

casting, tapping curing etc. with all other 

incidental work but excluding shuttering and 

reinforcement if any up to any height or depth as 

per  direction of EIC 

 

 

 

 

 
17.0 M

3 

 

 

 

 

 
M

3 

 

 

 

 

 

3923.10 

 

 

 

 

 

66693.00 
4 Brick work in cement sand  mortar (1:6) with 1

st
 

class kiln burnt bricks of approved quality and 

coarse sand including necessary curing and all 

other incidental works as per  direction of EIC 
i) In foundation and plinth 

 

 

 

 
15.0 M

3 

 

 

 

 
M

3 

 

 

 

 

4175.85 

 

 

 

 

62634.00 

 ii)In super structure gr. floor 62.0 M
3 M

3 4430.20 274672.00 
5 Filling in foundation or plinth by fine sand in 

layers not exceeding 150 mm as directed and 

consolidating same by through saturation with 

water ramming complete including the cost of 

supply of sand. (Payment to be made on 

measurement of finished quantity 

 

 

 

 

 

11.0 M
3 

 

 

 

 

 
 %M

3 

 

 

 

 

 

43106.75 

 

 

 

 

 

4742.00 
5a Earth work in filling in foundation trenches or 

plinth with good earth, in layers not exceeding 

150 mm. including 
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watering and ramming etc. layer by layer 

complete. (Payment to be made on the basis of 

measurement of finished quantity of work) 
(a) With earth obtained from excavation of 

foundation 

 

 

 

65.0 M
3 

 

 

 

%M
3 

 

 

 

5920.23 

 

 

 

3848.00 

5b With carried earth arranged by the contractor 

within a radius of 3 km. including cost of carried 

earth. 

 

33.0 M
3 

 

%M
3 

 

36290.81 

 

11976.00 

6  Hire and labour charges for shuttering with 

centering and necessary staging upto 4 m. using 

approved stout props and thick hard wood planks 

of approved thickness with required bracing for 

concrete slabs, beams, columns, lintels curved or 

straight including fitting, fixing and striking out 

after completion of works 25 mm to 30 mm thick 

wooden shuttering as per decision and direction of 

EIC. 
i) Ground floor 

 

 

 

 

 

 

 

 
500.0  M

2 

 

 

 

 

 

 

 

 
M

2 

 

 

 

 

 

 

 

 

276.67 

 

 

 

 

 

 

 

 

138335.00 

 (ii) 25 mm to 30 mm shuttering without staging in 

foundation 
 
100.0 M

2 
 
M

2 
 

175.41 

 

17541.00 
7 Supplying fitting fixing fan hook for ceiling with 

1 M long 16mm dia rod complete including 

mending damages (if necessary) 

 

 
 24  Nos 

 

 
Each 

 

 

86.88 

 

 

2085.00 
8 M.S. / T.S. reinforcement (for reinforcement 

concrete work) including distribution bars, 

stirrups, binders etc. including supply of rods, 

including straightening bend and half round bar 

(including coil bar) of any dia and removal of 

loose rust (if necessary) cutting to requisite length 

hooking cranking and binding with 1.626 mm 

black annealed wire at every intersection complete 

as per drawing and direction of EIC including cost 

of wire. (payment to be made on requirement of 

reinforcement as per drawing or direction) 
i) In ground floor 

 

 

 

 

 

 

 

 

 

 
10.0 M.T. 

 

 

 

 

 

 

 

 

 

 
M.T. 

 

 

 

 

 

 

 

 

 

 

59696.00 

 

 

 

 

 

 

 

 

 

 

596960.00 
9 Ordinary cement concrete (3:1.5:1) with approved 

graded trap stone chips (20 mm nominal size) 

including laying, casting, tapping, curing etc. with 

all other incidental work for structural concrete 

but excluding shuttering and reinforcement if any 

up to any height as per IS 456-2000. 
a) In ground floor with Pakur variety  

    stonechips 

 

 

 

 

 

 
75.0 M

3 

 

 

 

 

 

 
M

3 

 

 

 

 

 

 

5485.70 

 

 

 

 

 

 

411428.00 

10 Artificial stone in floor, dado, staircase etc with 

cement concrete (1:2:4) with stone chips, laid in 

panels as directed with topping made with 

ordinary or white 
cement (as necessary) and marble dust in 

proportion (1:2) including smooth finishing and 

rounding off corners including raking out joints or 

roughening of concrete surface and application of 

cement slurry before flooring works using cement 

@ 1.75 kg/sq.m all complete including all 
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materials and labour. 
In ground floor. 
3 mm. thick topping (High polishing grinding on 

this item is not permitted with ordinary cement). 
Using grey cement 
(i) 25 mm. thick 

 

 

 

 

 

165.0 M
2 

 

 

 

 

 

M
2 

 

 

 

 

 

224.64 

 

 

 

 

 

37066.00 
11 Extra rate for using water proofing and 

plasticizing admixture @ 0.2 % by weight of 

cement (or at manufacturer’s specified rate).  For 

1concrete of various grades  
i) In roof concrete 

 

 

 

 
18.0 kg.

 

 

 

 

 
Kg. 

 

 

 

 

132.65 

 

 

 

 

2388.00 
12a Labour for Chipping of concrete surface before 

taking up Plastering work. 
 

315.0 M
2 

 

M
2 

 

13.67 

 

4306.00 
12b Plaster (to wall, floor, ceiling etc.) with sand and 

cement mortar including rounding off or 

chamfering corners as 
directed and raking out joints including throating, 

nosing and drip course, scaffolding/staging where 

necessary 
(Ground floor).[Excluding cost of chipping over 

concrete surface]a)  
In ground floor. 

a) In ground floor 
i)10 mm thick plaster (4:1) 

 

 

 

 

 

 

 

 

 
315.0 M

2 

 

 

 

 

 

 

 

 

 
M

2 

 

 

 

 

 

 

 

 

 

99.13 

 

 

 

 

 

 

 

 

 

31226.00 

 ii)15 mm thick plaster (6:1) 395.0 M
2 

M
2 

107.32 42391.00 

      iii)20 mm thick plaster (6:1) 435.0 M
2 

M
2 

125.51 54597.00 
13 Neat cement punning in wall, dado window sills, 

floor, drain etc. complete with supply of all 

materials and labours as per direction of EIC. 

 

 
125.0 M

2 

 

 
M

2 

 

 

31.16 

 

 

3895.00 
14 Supplying and laying polythine sheet (150 

gm/sqm) over damp proof course or below 

flooring of roof tracing or in foundation or in 

foundation trenches 

 

 

 
145.0 M

2 

 

 

 
M

2 

 

 

 

18.60 

 

 

 

2697.00 
15 Supplying fitting and fixing steel windows and 

ventilators with integrated grills conforming to 

I.S. 1038-1975 and manufactured from rolled steel 

heavy type section conforming to I.S. 7452-1974 

with non-friction projecting type box type hinges 

glazing clips, lugs locking bracket, handle plate 

etc. including hoisting in position straightening if 

required fixing lugs in cement concrete (4:2:1) 

with stone chips 19 mm down cutting holes and 

mending good damages to match with existing 

surface complete in all respect as direction of EIC. 
a) Center hung ventilators as per IS sizes 580 mm 

with MS integrated grill weighing 10 to 12 kg per 

sqm  

 

 

 

 

 

 

 

 

 

 

 

 
5.8 M

2 

 

 

 

 

 

 

 

 

 

 

 

 
M

2 

 

 

 

 

 

 

 

 

 

 

 

 

2010.16 

 

 

 

 

 

 

 

 

 

 

 

 

11659.00 
16  Supplying best Indian sheet glass panes set in 

putty (as per I.S specification) and fitted and fixed 

with teak wood beads and nails complete. (In all 

floors for internal wall & upto 6 m height for 
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external wall) 
(i) 3 mm thick (weighing 7.4 kg/Sq.m) 

 
5.8 M

2 
 
M

2 
 

490.76 

 

2846.00 
17 Supplying, fitting and fixing steel rolling shutter 

profile type with 18 BG of approved type steel 

latche section 75 mm wide, fitted with coil wire 

spring to necessitate the fitting of required no of 

C.I. pulleys on heavy type solid drawn seamless 

steel tube complete with locking arrangements 

both inside and outside specially built up side 

guide channels including providing a hood for the 

steel rolling shutter in the room, painting two 

coats of approved aluminum paint over a coat of 

red lead primer complete in all respect as per 

direction of EIC (measurement will be made on 

the area of opening covered by the rolling shutter) 

 

 

 

 

 

 

 

 

 

 

 
48.0 M

2 

 

 

 

 

 

 

 

 

 

 

 
M

2 

 

 

 

 

 

 

 

 

 

 

 

3167.66 

 

 

 

 

 

 

 

 

 

 

 

152048.00 
18 White washing including cleaning and oothening 

smoothening surface thoroughly.  
All floors : 
(a) Three coats (on new works only). 

 

 

 

 
575.0 M

2 

 

 

 
M

2 

 

 

 

13.44 

 

 

 

7728.00 
19 Applying two coats of decorative cement based 

paint of approved quality after preparing the 

surface including scrapping the same thoroughly 

(plaster or concrete surface) as per manufacturer’s 

specification complete in all respect with supply 

of all materials and labour as per direction of EIC 

 

 

 

 

 
470.0 M

2 

 

 

 

 

 
M

2 

 

 

 

 

 

42.64 

 

 

 

 

 

20041.00 
20 Two coats of painting over one coat of primer 

with best quality synthetic enamel paint ready 

mixed oil bound paint of approved make and 

brand including smoothening surface by sand 

papering etc. on the surface if necessary, with 

super gloss paints (with any shade except white) 
a) On steel surface 

 

 

 

 

 

 
12.0 M

2 

 

 

 

 

 

 
M

2 

 

 

 

 

 

 

89.23 

 

 

 

 

 

 

1071.00 

Total 2012872.00 

 

(Rupees twenty lakhs twelve thousand eight hundred seventy two only) 

 

      a)    “I/We agree to carry out the works at par with the Rates shown in above schedule”  

               b)   “I/We agree to carry out the works at ………….. (%) above/below rates shown in the 

above schedule” 

(The said quotation in the exact working of any one of the form (a) or (b) above 

as  applicable must be written in proper manner.) 
 

 

 

 

 

Signature of (Tenderer)  

[Full Signature with Office Seal]  

Name of the Tenderer…………………………  

Address ……………………………………… 
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Section E 

TECHNICAL SPECIFICATION 

 
All works unless specified otherwise shall conform to the latest revisions and / or replacements 

/ amendments of the flowing or any other I. S. Specifications and NB code of practice and as 

per instruction of Engineer in Charge. 

 
Sl. No  Specification for Indian Standard no 

1.  Design of structural Timber (Fourth revision) 883 : 1994 

2.  Structural use of un-reinforced masonry (Third Revision)  1905 : 1987 

3.  Brick Work (First revision) 3 2212 : 1991 

4.  Construction of floor roof with joists and filler blocks: Part-I with 

hollow concrete filler block 

6061 (Part 1) :1971 

5.  Construction of floor & roof with joists & filler block: Part 2 with 

hollow clay blocks joints and hollow clay filler block 

6061 (Part 2) :1981 

6.  Construction of floor and roof with joists & filler blocks: Part 3 

precast hollow clay block joints and hollow clay filler block 

6061 (Part 3): 1981 

7.  Construction of floor roof with joists & filler blocks: Part 4 with 

hollow clay block slab panels 

6061 (Part 4): 1981 

8.  Anti-termite measures in buildings part I constructional measures 

(First Revision) 

6313 (Part 1): 1981 

9.  Anti-termite measures in buildings : Part 2 pre constructional 

chemicaltreatment measures (First Revision) (Amendment No.5) 

6313 (Part 2) :1981 

10.  Antitermite measures in buildings Part 3 Existing buildings (First 

Revision) (Amendment No. 4) 

6313 (Part 3): 1981 

11.  Installation of Joints in concrete pavements (First revision)  6509 : 1985 

12.  Construction of reinforced brick and R.B.C floor and roofs  10440 :1983 

13.  Setting out of buildings  11134 :1984 

14.  No fines cast in situ cement concrete  12727 :1989 

15.  Sand for masonary mortars (first revision)  2116 :1980 

16.  Polysulphide base joints sealants : Part 1 General requirements  11433 (Part 1) :1985 

17.  Polysulphide base joints sealants : Part 2 General requirements 

Methods of test 

11433 (Part 2) :1986 

18.  Polysulphide based sealants : Part 1. General requirement  12118 (Part 1) :1987 

19.  Polysulphide based sealants : Part 2 methods of test  12118 (Part 2) :1987 

20.  Field slaking of building lime & preparation of putty (2nd revision)  1653 : 1992 

21.  Preparation of use of lime pozzolana mixture concrete in Building & 

Roads (1st revision) 

5817 : 1992 

22.  Method of field testing of building lime (1st revision)  1624 : 1986 

23.  Plain & reinforced concrete (Fourth revision)  456 : 2000 

24.   Prestressed Concrete (first revision) (Amendment No 1)   1343 : 1980 

25.  Concrete structures for the storage of liquids: Part I general 

requirements (Amendment No 1) 

3370 (Part 1) : 1965 

 

26.  Concrete structures for the storage of liquids: Part 2 Reinforced 

concrete structures (Amendment No-2) 

3370 (Part 2) : 196 

27.   Concrete structure for the storage of liquids: Part 3 Prestressed 

concrete structures (Amendment No I)  

3370 (Part 3) : 1967 

 

28.  Concrete structures for the storage of liquids Part 4: Design table 
(Amendment No. 2) 

3370 (Part 4) : 1967 
 

29.  Use of immersion vibrators for consolidating concrete (first revision) 3558 : 1983 
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30.  Extreme Weather concreting : Recommended practice 

for hot weather concreting. (Amendment No. 1) 

7861 (Part 1) 1975 

31.   Extreme Weather concreting: Recommended practice for hot 

weather concreting. (Amendment No. 1) 

7861 (Part 2): 1981 

 

32.  Methods of non-destructive testing of concrete : Part 1 

Ultrasonic pulse velocity 

13311 (Part 1) :1992 

 

33.  Methods of non-destructive testing of concrete: Part 2: Rebound 

hammer 

13311 (Part 2) :1992 

 

34.  Methods of Sampling & analysis of concrete 1199 : 1959 

35.  Recommended guidelines for concrete mix design 10262 : 1982 

36.  36 Concrete slump test apparatus  7320 : 1974 

37.  Ready mixed concrete (2nd revision) 4926 : 2003. 

38.  Artificial lightweight aggregates for concrete masonary units 9142 : 1979 

39.   Construction of lightweight concrete block masonary   6042 : 1969 

40.  Concrete masonary units Part I Hollow and Solid concrete blocks 

(Second Revision) (Amendment No 1) 

2185 :(Part 1) :1979 

 

41.  Concrete masonary units Part 2 Hollow and Solid lightweight 

concrete blocks (first revision) 

2185 : (Part 2) :1983 

 

42.  Reinforced concrete fence posts (First Revision) 4996 : 1984 

43.  Precast concrete coping blocks (First Revision) 5751 : 1984 

44.  Precast concrete kerbs (first revision) 5758 : 1984 

45.  Precast reinforced concrete door & window frames (first revision) 6523 : 1983 

46.   Precast reinforced concrete plant guards  9375 :1979 

47.  Precast concrete septic tanks 9872 :1981 

48.  Precast concrete blocks for lintels and sills (Amendment No-I) 9893 :1981 

49.  Precast concrete manhole covers and frames: Part 1 

Covers (Amendment No 3) 

12592 (Part 1) : 1988 

 

50.  Precast concrete manhole covers and frames : Part 2 frames 12592 (Part 2) :1991 

51.  Common burnt clay building bricks (Fifth Revision) 

Heavy duty burnt clay building bricks ( Third Revision) 

Burnt clay flat terracing tiles : Part 1 Machine made (Second 

Revision) Burnt clay flat terracing tiles : Part 2 Hand Made (Second 

Revision) Burnt clay facing bricks (Second Revision) 

Burnt clay paving bricks (Second Revision 

1077 : 1992 

2180 : 1988 

2690 (Part 1) : 1993 

2691 (Part II) : 1992 

2691 : 1988 

3583 : 1988 

52.  Mild steel and medium tensile steel bars and hard drawn steel wire 

forconcrete reinforcement Part 1 Mild Steel and medium tensile 

Steel bars(Third Revision) 

Mild steel and medium tensile steel bars and hard drawn steel wire 

forconcrete reinforcement Part 2 Hard Drawn Steel wire (Third 

Revision) 

432 (Part I) : 1982 

 

 

432 (Part II) : 1982 

 

 

53.  High strength deformed steel bars and wires for concrete 

reinforcement(Third Revision) Amendment No.1 

1786 : 1985 

54.  Unified nomenclature of workmen for civil engineering 10302 : 1982 

55.   Aluminium doors, windows and ventilators.   1948 : 1961 

56.  Aluminium windows for industrial building (Amendment No.1) 1949 : 1961 

57.  Wooden flush doors shutters (Cellular and hollow core type ) : Part 

2Particle board and hard board face panels (Third revision) 

2191 : (Part 2) :1983 

 

58.  Wooden flush doors shutters (Solid core type) Part-1 Ply wood face 

panels (Sixth Revision) 

2202 (Part 1) : 1999 

 

59.  Wooden flush doors shutters (Solid core type) Part-2 particle board 
face panels and hard board (Third Revision) 

2202 (Part 2) : 1983 
 

60.  Steel doors frames (Second Revision) (Amendment No.2) 4351 : 2003 



43 

 

61.  Wooden side sliding doors 4962 : 1968 

62.  Collapsible gate 10521 : 1983 

63.  69 Earthquake resistant design & construction of buildings (Second 

Revision) (Amendment No. 1) 

4326 : 1993 

 

64.  Criteria for earthquake resistant design of structures (Fourth 

Revision) (Amendment No. 1) 

1893 : 2002 

 

65.   Improving earthquake resistant low strength masonry buildings – 

Guidelines (Amendment No. 1) 

13828 : 1993 

 

66.  Ductile detailing of reinforced concrete structure subjected to 

seismic forces 

13920 : 1993 

67.   Selection, installation and maintenance of automatic fire detection 

and alarm system (Second Revision) 

2189 : 1988 

 

68.  Selection, installation and maintenance of portable first aid fire 

extinguishers (Third Revision) 

2190 : 1992 

 

69.  Installation and maintenance of internal fire hydrants and hose reels 

on premises (First Revision) 

3844 : 1989 

 

70.  Selection, Operation and maintenance of special fire fighting 

appliances: Part:1 combined foam and crash tender 

5896 (Part 1) :1970 

 

71.  Fire Safety of building (General) : General Principles of fire grading 

&classification (First Revision) 

1641 : 1988 

 

72.  Fire Safety of buildings (General) : Details of construction (First 

Revision) 

1642 : 1989 

 

73.  Fire safety of buildings (General) : Exposure hazard construction 

(First Revision) 

1643 : 1988 

74.  Chequered Cement concrete tiles specification  13801 : 1993 

75.  Magnesium oxychloride composition floors (Second Revision) 658 : 1982 

76.  Laying Bitumen mastic flooring (Second Revision) 1196 : 1978 

77.  Laying of rubber floors (First Revision) 1197 : 1970 

78.  Laying, fixing and maintenance of linoleum floor (First Revision) 1198 : 1982 

79.  Application of cement and cement lime plaster finishes (First 

Revision) 

1661 : 1972 

80.  Laying in situ terrazzo floor finish (First Revision) 2114 : 1984 

81.  Application of lime plaster finish (First Revision) 2394 :1984 

82.  External rendered finishes 2402 :1963 

83.  Laying in-situ cement concrete flooring (First Revision) 2571 :1970 

84.  Use of silicate type chemical resistant mortars (First Revision) 4441 1980 

85.  White washing and colour washing 6278 1971 

86.  Laying of bitumen mastic flooring for industries handling LPG and 

other light hydrocarbon products 

13074 : 1991 

 

87.  Bitumen mastic for flooring (Second Revision) 1195 : 1978 

88.  Cement concrete flooring Tiles(First Revision) 1237:1980 

89.  Sand for plaster(Second Revision) 1542:1992 

90.  Sound Insulation of non-industrial buildings(Amendment No. 1)  1950:1962 

91.  Acoustical design of auditoriums and conference halls (Amendment 

No. 1) 

2526:1963 

92.  Industrial ventilation of residential buildings(First revision) 3103:1975 

93.  Noise reduction in industrial buildings 3483:1965 

94.  Acoustics in buildings 9736:1981 

95.  Sound Insulation of building and of building elements: part 1 

Airborne sound insulation in buildings and of building elements 

11050(Part1):1984 

 

96.  Sound Insulation of building and of building elements: part 2 impact 

sound insulation in buildings and of building elements 

11050(Part2):1984 
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97.  Rating of Sound Insulation of building and of building elements: part 

3 Airborne sound insulation of facade elements and facades 

11050(Part3):1984 

 

98.  Buildings and facilities for the physically handicapped(first revision) 4963:1987 

99.  Orientation of buildings:Part1 Non-industrial buildings 7662(Part 1):1974 

100.  Retaining wall for hill area : Part 1 Selection type of wall  14458 (Part 1) :1998 

101.  Retaining wall for hill area : Part 2 Design of retaining / breast walls 14458 (Part 2) : 1997 

102.  Retaining wall for hill area : Part 3 construction of dry stone walls 14458 (Part 3) :1998 

103.  Land slide controls 14680 : 1999 

104.  Design and construction of floors and roofs with precast 

reinforced planks and RC joists  

13994:1994 

 

105.  Design and construction of floors and roofs with 

prefabricated brick panel 

14142:1994 

 

106.  Construction of floor and roof with RC channel units 14215:1994 

107.  precast reinforced concrete planks and joists for flooring 

and roofing 

13990:1994 

 

108.  prefabricated brick panel and partially precast concrete 

joists for flooring and roofing 

14143:1994 

 

109.  precast reinforced concrete channel unit for construction 

of floors and roofs 

14201:1994 

 

110.  Precast L-panel units for roofing 14241:1994 

111.  Measurements of building and civil engineering works: Part 1; 

Earthwork(fourth revision)  

1200(part1):1992 

 

112.  Measurements of building and civil engineering works: Part 2 

concrete(third revision) 

1200(part2):1974 

 

113.  Measurements of building and civil engineering works: Part 3 

brickwork(third revision) 

1200(part3):1976 

 

114.  Measurements of building and civil engineering works: Part 4 Stone 

masonry(third revision) 

1200(part4):1976 

 

115.  Measurements of building and civil engineering works: Part 5 form 

work(third revision) (Amendment no-1) 

1200(part5):1982 

 

116.  Measurements of building and civil engineering works: Part 6 

Refractory work(second revision) 

1200(part6):1974 

 

117.  Measurements of building and civil engineering works: Part 7 

Hardware(Second revision) (Amendment no-2) 

1200(part7):1972 

 

118.  Measurements of building and civil engineering works: Part 8 Steel 

Work & Iron Work(fourth revision) 

1200(part8):1993 

 

119.  Measurements of building and civil engineering works: Part 9 Roof 

covering(including cladding)( Second revision) (Amendment no-1) 

1200(part9):1973 

 

120.  Measurements of building and civil engineering works: Part 10 

Ceiling & Lining(Second revision) (Amendment no-2) 

1200(part10):1973 

 

121.  Measurements of building and civil engineering works: Part 

11Paving,floor finishes, dado & skirting(Third revision) 

(Amendment no-1) 

1200(part11):1977 

 

122.  Measurements of building and civil engineering works: Part 12 

Plastering & Pointing (Third revision) 

1200(part12):1976 

 

123.  Measurements of building and civil engineering works: Part 13 white 

washing,colour Washing,distempering & painting of building 

surfaces(fifth revision) 

1200(part13):1994 

124.  Measurements of building and civil engineering works: Part 14 

Glazing (Third revision) 

1200(part14):1984 

 

125.  Measurements of building and civil engineering works: Part 15 
painting,polishing,varnishing etc. (fourth revision) 

1200(part15):1987 
 

126.  Measurements of building and civil engineering works: Part 16 

laying of water & sewer lines including appurtenant items (third 

1200(part16):1979 
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revision) 

127.  Measurements of building and civil engineering works: Part 

18demolition & dismantling(third revision) 

1200(part18):1974 

 

128.  Measurements of building and civil engineering works: Part 19 

Water supply,plumbing & drains (third revision) 

1200(part19):1981 

 

129.  Measurements of building and civil engineering works: Part 21 

Wood work & joinery (second revision) (Amendment no-1) 

1200(part 21):1973 

 

130.  Measurements of building and civil engineering works: Part 22 

materials 

1200(part22):1982 

 

131.  Measurements of building and civil engineering works: Part 23 

pilling(fourth revision) 

1200(part23):1988 

 

132.  Measurements of building and civil engineering works: Part 24 Well 

foundation (third revision) 

1200(part24):1983 

 

133.  Measurements of building and civil engineering works: Part 27 Earth 

work done by mechanical appliences 

1200(part27):1992 

 

134.  Measurements of building and civil engineering works: Part 28 

Sound insulation works 

1200(part28):1992 

 

135.  Measurements of plinth,carpet & rentable area of buildings (first 

revision) (Amendment no-3) 

140 3861:1975 

136.  Painting of ferrous metals in buildings:Part 1 Pretreatment(first 

revision)  

1477(part1):1971 

 

137.  Painting of ferrous metals in buildings:Part 2 Painting (first 

revision) 

1477(part2):1971 

 

138.  Finishing of wood & wood based materials:Part 1 operations and 

workmanship 

2338(part1):1967 

 

139.  Finishing of wood & wood based materials:Part 2 Schedules 144 2338(part2):1967 

140.  Painting concrete,masonry and plasterd surfaces :Part 1 operations 

and workmanship (first revision) 

2395(part 1):1994 

 

141.  Painting concrete,masonry and plasterd surfaces :Part 2 

Schedules (first revision) 

2395(part 2):1994 

142.  Basic requirement for water supply drainage and sanitation(fourth 

revision) 

1172:1993 

 

143.  Building drainage(Second revision) 1742:1983 

144.  Selection, installation and maintenance of sanitary 

appliances(Second revision) 

2064:1983 

 

145.  Water supply in building(Second revision) 2065:1983 

146.  Installation of septic tanks: Part 1 design, criteria and 

construction(Second revision) 

2470(part 1):1985 

 

147.  Installation of septic tanks: Part 2 secondary treatment and disposal 

of septic tank effluent (Second revision) 

2470(part 2):1985 

 

148.  Laying of cast iron pipes(Second revision) 3114:1994 

149.  Ancillary structures in sewerage system: Part 1 

Manholes(first revision) 

4111(Part 1):1986 

 

150.  Ancillary structures in sewerage system: Part 2 flushing 

tanks(first revision) 

4111(Part 2):1986 

 

151.  Laying of glazed stoneware pipes(first revision) 4127:1983 

152.  Sanitary pipe works above ground for buildings (first revision) 12183(part 1):1987 

153.  Drainage of building’s basement 12251:1987 

154.  Steel tubular scaffolding:Part2 Safety regulations for scaffolding 4014(part 2):1967 

155.  Preventive measures against hazards at work places: Part 1 falling 

material hazards prevention 

13416(part 1):1992 

 

156.  Preventive measures against hazards at work places: 

Part 2 fall prevention 

13416(part 2):1992 

 

157.  Preventive measures against hazards at work places: Part3 disposal 13416(part 3):1994 
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of debris  

158.  Preventive measures against hazards at work places: Part4 timber 

structures 

13416(part 4):1994 

 

159.  Preventive measures against hazards at work places: Part5 timber 

structures 

165 13416(part 5):1994 

160.  Marble(blocks,slabs and titles)   1130:1969 

161.  Sandstone(slabs and titles)(first revision) 3622:1977 

162.  Design loads(other than earthquake) for buildings and structures Part 

1 Dead Load-unit weights of building 

875(part 1):1987 

 

163.   Design loads(other than earthquake) for buildings and structures 

Part 2 Imposed Load (second revision) 

875(part 2):1987 

 

164.  Aluminium bulb angles Marine application(first revision) 6449:1987 

165.  Aluminium channels(first revision) 3921:1985 

166.  Aluminium equal leg angles(first revision) 3908:1986 

167.  Aluminium I-beam(first revision) 5384:1985 

168.  Aluminium T-bars for Marine application(first revision) 6475:1987 

169.  Aluminium T sections(first revision) 6445:1985 

170.  Aluminium unequal leg angles(first revision) 3909:1986 

171.  Light Gauge structural steel sections(revised) 811:1987 

172.  Door and Window shutters and frames 12896:1990 

173.  Furniture and cabinets 13662:1993 

174.  Bamboos for structural purposes 9096:1979 

175.  Lime concrete for a water proofed roof finish(second revision) 3036:1992 

176.  Application of bituminous mastic for water proofing of roofs 4365:1967 

177.  Water proofing of underground water reservoirs and swimming 

pools(first revision) 

6494:1988 

 

178.  Damp-proofing using bituminous mastic 7198:1974 

179.  Bituminous mastic for use in water proofing of roofs(first revision) 3037:1986 

180.  Silicon based water repellents 12027:1987 

NOTE  

1 The details of items under this schedule shall be read in conjunction with the corresponding 

specifications, drawings and other Tender Documents.  

2 The work shall be carried out as per drawings, specifications, the description of the items in 

this schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only 

preliminary for giving some idea of the work involved. Final drawings will be issued progressively 

during the execution of the works.  

3 Items of work provided in this schedule but not covered in the specifications shall be executed 

as per instruction of the Engineer.  

4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for the 

finished items and shall provide for the complete cost towards power, fuel, tools, tackle, equipment, 

constructional plant, temporary works, rectification maintenance till handling over, supervision, 

colonies, shops establishments, services, temporary roads, revenue expenses, contingencies, overheads, 

profits and all incidental items not specifically mentioned but reasonably implied and necessary to 

complete the works according to the contract.  

5 Local filling/surface preparation may be required in places for movement machineries/ 

materials. Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall 

include this work also and no extra payment shall be paid on account of land filling/surface 

preparation.  

6 The quantities of the various items mentioned in this schedule are approximate and may vary 

upto any extent or be deleted altogether. The quoted rates for each items will remain firm as long as 

the variation in the total value of the work executed under this contract, including extra items, if any 
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but excluding any price escalation remain with + 25% (twentyfive percent) of the tendered value of the 

work. The Contractor, in his own interest, should get an indication of the probable extent of work to 

be executed under any particular item in this schedule, before undertaking any preliminary work or 

purchasing bought-out components related to the work.  

7 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is 

allowed. All scoring and cancellations should be countersigned by the Tenderer in case of illegibility; 

the interpretation of the Engineer shall be final.  

8 Engineer’s decision shall be final and binding on the contractor regarding clarification of items 

in this schedule with respect to the other sections of the contract.  

9 If any particular of work executed at site is not included in the schedule the measurement and 

payment for such item of work will be made on the basis of the quoted rate for similar work included 

in the schedule.  

10 Time Schedule: The total job for construction work has to be completed within a period of 

30months from the date of issue of work order.  

Section E (Cont’d) 

DrawingsList of Drawings: -To be procured (if required) from the Office of WBCADC, 6-A, Raja Subodh 

Mallick Square(9
th
 flor), Kolkata-700 013. Any other drawings needed would be supplemented during  

execution of the work. 
                                    

                            

 
Sd/- 

Administrative Secretary 

WBCADC 
                      


