
    

C:\Documents and Settings\PC\Desktop\upload\NIT- central laboratory Bankura.doc          Page 1 of 25    

 
Office of the Bankura Zilla Parishad 

Court Compound 
P.O. + Dist. – Bankura 

 :  03242-250644/255450/251393/256492/250270/250281/257822/257844 
Fax : 03242-250365/256492/251711/240411 

E –mail : sabhadhipati-bnk@nic.in, aeozp-bnk@nic.in, bnk_statcell@rediffmail.com 
Memo No:667/ZP/2013    Dated: 27/02/2013 

 
Notice Inviting  Tender No:- 34  of 2012-13 (2nd Call) 

 

(Tender papers will not be issued from this office. It has to be downloaded from the website (www.wbprd.nic.in, www.bankurazillaprishad.org 
& www.bankura.nic.in) 
 

Published Date:    28/02/2013  5-00 pm 
Document download start date:  01/03/2013  3-00  pm 
Document download end date:  07/03/2013  11-00 am 
Clarification start date:   NA 
Clarification end date:   NA 
Bid submission start date:  01/03/2013   3-00 pm 
Bid submission end date:  08/03/2013  4-00 pm 
Bid opening date:   08/03/2013 4-30 pm 

 
   Sealed percentage rate tenders are invited from bonafied resource full contractors having proper machinery & equipments 
required to carry out the work as per schedule for participating as specified in the annexure.  2% of the estimated cost has to be submitted along with 
the tender as earnest money in form of Bank Draft / Pay order favouring Finance Controller & Chief Accounts Officer, Bankura Zilla Parishad from any 
Scheduled  bank payable at Bankura for this work. The tender document will be available in departmental website-www.wbprd.nic.in, 
www.bankurazillaprishad.org & www.bankura.nic.in. The cost of tender document downloaded from the website has to be submitted in form of 
demand draft payable at Bankura, favouring F.C. & C.A.O, Bankura Zilla Parishad in sealed cover –‘A’. Tender will be received in the office chamber of 
the undersigned. Last date of receiving tender will be up to 5.00 P.M. as mentioned above and the same will be opened in presence of the tenderer who 
are willing to participate at 1.00 P.M. on08/03/2013 at the meeting hall of Bankura Zilla Parishad office. The tenderers  have to submit the tender in two 
parts (In sealed cover “A” & “B”). In cover “A” the attested Xerox copy of S.T.R.C. or VAT R.C., P.T.R.C., Pan card & credential certificate along with the 
demand draft for the cost of tender documents and Bank Draft/ Pay order for earnest money has to be submitted which should be superscribe as 
“Technical bid” on top of the envelop and in another envelop marked “B” there should be quoted rate which will be treated as the “Financial bid”. Both 
the envelops should be superscribe as “A” or “B” including NIT No. and both the envelop should be put in one envelop of appropriate size which will also 
be superscribe the NIT No. on the body of the envelop and to be dropped in the tender box. Initially the cover “A” containing technical bid will be opened 
first and if it is found that the tenderer does not qualified for this tender then financial bid cover (cover “B”) will not be opened and the same will be 
returned on demand of the tenderer and in no case the cost of tender document will be refunded. This Zilla Parishad does not bound himself to accept 
the lowest tender and can reject any or all tender / tenders without assigning any reason thereof.  

Payment will be made as per availability of fund. No claim for delay in payment, if any, will be entertained. Any conditional tender will be 
treated as informal. Other details can be had from the office of the undersigned on any working day between 12 Noon to 4.00 P.M.  
 The work must be commenced as specified in the work order under the supervision of concerned SAE./Assistant Engineer. The work must be 
completed within specified period as noted against the work order and no extension of time will be allowed. He, whose tender will be accepted, will be 
liable to execute more or less quantity as indicated in the estimate for the interest of the work. The proportionate progress of work will be reviewed by 
the end of each fortnight and if the progress is not up to the satisfaction, penalty as per clause of tender will be imposed. From the 1st R/A. Bill, the EMD 
amount will be deducted and the bank draft deposited as EMD will be refunded. Another 8% of the bill amount will be deducted from the bills 
progressively as security deposit. All contractors has to be registered themselves under the building and other construction workers (Regulation of 
Employment and conditions of service) Act 1996 and 1% (one percent) of the bill value will be deducted from each bill as Labour Cess. The conditions 
of this tender notice will be a part of the agreement. 
Special Terms & Condition of this Tender :- 

1. Time of completion   :  As mentioned in the annexure. 
2. Maintenance period  :  As mentioned in the annexure. 
3. No Price escalation will be entertained. 
4. No arbitration for the work will be admissible as per Government Order No. 3370-(a) dated 20-03-1987(Rules 19 of PWD(Roads) 1987). 
5. Before submission of tender, the tenderer shall have to acquaint by actual visit to the site as regards prevailing conditions and tenderer 

submitting tender shall be deemed to have done so. He must acquaint himself with local conditions of labour, material, transport, electricity, 
water, Panchayat regulations etc. 

6. Contractor has to arrange for water and electricity etc. at his own cost. 
7. Labour licence is to be obtained from competent authority. Before payment of the final bill the Xerox copy of the labour licence has to be 

produced. 
8. Cement & Steel has to be used as per PWD Norms. 
9.  First class kiln burnt bricks to be used where necessary. 
10. It will be contractor’s responsibility to keep the road open to all kind of traffic during the execution of work. No Claim what-so-over will be 

entertained for idle labour, establishment cost of hire & labour charges of tools & plants etc. at any circumstances. 
11. The contractor shall pay of charges & fees legally payable for act out of their works & hold the employer free of such cost. 

http://www.wbprd.nic.in/
http://www.bankurazillaprishad.org/
http://www.wbprd.nic.in/
http://www.bankurazillaprishad.org/
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12. All materials have to be arranged by Contractor. 
13. Contractor has to execute the work on strict supervision of the beneficiary committee & Zilla Parishad Engineers / Authorities. 
14. Contractor has to abide by the rules & regulation as per PWD from 29911(i),(ii) as applicable. The rates quoted by the Contractor should be 

given in figure as well as in words. 
15. Tender form without stamped endorsement of the office of the issue will be not be entertained. 
16. No tender will be issued after the specified date & time. 
17. Bitumen of proper grade from I.O.C. is to be used. 
18. Decision of Zilla Parishad authority will be final & binding on contractor in case of any dispute.  
19. Contractor has to arrange at his own cost, to display sign. Board at the site before starting the job indicating the following. 

i) Name of the work 
ii) Name of the Contractor. 
iii) Estimated amount. 
iv) From which fund the work is being executed. 
v) Time of completion. 

20. Any conditional tender will be treated as informal. 
21. All tools, plants & machineries including vibratory, road roller etc. required to execute the Contract, has to be arranged by Contractor at his 

own cost.  
22. Payment will be made as per availability of fund. 
23. The works are time bound project & time of completion of work should be strictly followed. 
24. The tenderer should quote the rate both in figures and in words in times of over all percentage above / below / at par with the schedule of 

rates. 
25. The tenderers are requested to inspect the site condition of works, availability of materials, and labours before submission of tender. 

Necessary variation of drawing and specifications as per site condition may be made as per instruction of Engineer-in-charge. 
26. Contractor may have to execute more or less quantity as indicated in tender as per direction of Engineer-in-charge. Payment will be made as 

per actual work done. No extra claim will be entertained for that. 
27. ISI Marked materials like Pipe, Pump, etc. are to be used where necessary. 
28. Validity of the offer will remain unchanged for six months from the date of opening of the tender. 
29. This rate includes arrangement of mix design, cube test to ensure the strength of concrete as directed by E-I-C & provision of way batching for 

design concrete. 
 
 

Additional District Magistrate, Bankura & 
         Additional Executive Officer, Bankura Zilla Parishad 
 

Memo No. : 667/1(75)/ZP 2013/     Dated: 27/02/2013 
 iCopy forwarded for favour of information & with a request to arrange for wide public ty to : -  

1)       The Sabhadhipati, Bankura Zilla Parishad. 
2)     The District Magistrate, Bankura. 
3)               The Sahakari Sabhadhipati, Bankura Zilla Parishad. 
4)               The CEO , Paschimanchal Unnayan Parishad, (PUP) , Ailakundi (Behind S.B.S.T.C. Garage), kenduadihi,Bankura 
5-12)  The Karmadhyakshya (all), Bankura Zilla Parishad. Karmadhyakshyas (Purta Karya – O – Paribhan Sthayee Samiti, Kshudra-

Shilpa-Bidyut-O- Achiracharita Shakti Sthayee Samit & Ban-O-Bhumi Sanskar Sthayee Samiti) are requested to be present at the 
time of tender opening. 

13)  The Adhyaksha, District Council, Bankura Zilla Parishad, with a request to be present at the time of tender opening. 
14)  The District Engineer. Bankura Zilla Parishad , with a request to be present at the time of tender opening. 
15-16)              The Executive Engineer Bankura/ Bishnupur Divison, WBSRDA, Bankura Zilla Parishad with a request to be present at the time of 

tender opening. 
 17)     The Financial Controller& Chief Accounts Officer, Bankura Zilla Parishad, with a request to be present at the time of tender opening. 
18-20) The Sub-Divisional Officer, Bankura, Bishnupur and Khatra. 
21)                   The Secretary, Bankura Zilla Parishad, with a request to be present at the time of tender opening. 
22-43)           The Sabhapati, All Panchayat Samiti. 
44-65) The Executive Officer, All Panchayat Samiti  
66-67)    The Sri-A Chowdhury/D.Das Assistant Engineer, Bankura Zilla Parishad, with a request to be present at the time of tender opening. 
68)  The Assistant Labour Commisioner, Kamrarmath / Bishnupur, Bankura. 
69)  The District Information & Cultural Officer, Bankura. 
70) The District Information Analyst, Bankura Zilla Parishad, with a request to publish the tender notice in the official website. 
71)  Sri D. Karmakar, S.A.E., Bankura Zilla Parishad. 
72)  Sri Ratnakar Murmu, Bankura Zilla Parishad. 
73)  Sri N. Mandal, Dealing Assistant, Bankura Zilla Parishad 
74)  Sri R. Mukherjee, with a request to spare the A.C. meeting hall on the date of opening of the tender as per notice. 
75)                   Notice Board of Bankura Zilla Parishad. 

 
 
 

Additional District Magistrate, Bankura & 
Additional Executive Officer, Bankura Zilla Parish
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Office of the Bankura Zilla Parishad 
Court Compound 

       P.O. + Dist. – Bankura 
 :  03242-250644/255450/251393/256492/250270/250281/257822/257844 

Fax : 03242-250365/256492/251711/240411 
E –mail : sabhadhipati-bnk@nic.in, aeozp-bnk@nic.in, bnk_statcell@rediffmail.com 

Memo No:  667 / ZP/2013   Dated:    27/02/2013
 

Annexure of Notice Inviting Tender No: – 34  of 2012-2013 
 
Published Date:    28/02/2013  5-00 pm 
Document download start date:  01/03/2013  3-00  pm 
Document download end date:  07/03/2013  11-00 am 
Clarification start date:   NA 
Clarification end date:   NA 
Bid submission start date:  01/03/2013   3-00 pm 
Bid submission end date:  08/03/2013  4-00 pm 
Bid opening date:   08/03/2013 4-30 pm 

 
(Tender papers will not be issued from this office. It has to be downloaded from the website (www.wbprd.nic.in, www.bankura zilla prishad.org & www.bankura.nic.in) 

 

Sl.
No 

Name of work Amount put 
to tender 

(Rs.) 

Eligibility Earnest Money Cost of 
tender 

paper (Rs.) 

Time of 
completion 

Maintenance 
period 

1 Repairing of Central Laboratory of PMGSY cell under 
Bankura Division. 

Rs.6,21,360/- Having credential for completing similar type of work as per 
annexure enclosed for at least 40% of the estimated cost 
put to tender within last 5 years i.e. financial year  2008-09, 
2009-10, 2010-11, 2011-12& 2012-13 in a single work as 
per annexure attached with the tender. Credential from any 
Govt. /Semi Govt. and from autonomous bodies as prime 
contractor will be entertained for schemes having 
completion Certificate as proof of credential as per 
annexure given along with the Tender Notice for 
participating in tender, the estimated amount will be 
considered for credential amount. 

Rs.12427/- (For 
enlisted Class-III 
contractors of 
this Zilla 
Parishad need not 
deposit earnest 
money) 

Rs.2,000/- 3 (three 
months) 

12 (Twelve) 
Months 

Details can be had from undersigned on any working day from 12 Noon to 4.00 P.M. or in website – (www.wbprd.nic.in, www.bankurazillaprishad.org & www.bankura.nic.in)

Additional District Magistrate, Bankura & 

 
 
 

            Additional Executive Officer, Bankura Zilla Parishad         

   

http://www.wbprd.nic.in/
http://www.wbprd.nic.in/
http://www.wbprd.nic.in/
http://www.bankurazillaprishad.org/


    

C:\Documents and Settings\PC\Desktop\upload\NIT- central laboratory Bankura.doc    
  Page 4 of 25   

Opening of Tender 1. The tender will be publicly opened by the AEO/Executive/District Engineer or his authorised representative as 
soon as possible after the closing time of receiving tender in presence of such tenderers (or their 
representative) as may be present. Should tenderers or their authorised representatives fail to attend during 
opening to be held after closing time as mentioned above or any  other date  and  time  due  to  avoidable 
circumstances in which case the fresh date and time of opening would be notified and hung up in the notice 
board of  the above  mentioned office  tenders  would  be  opened  in  their  absence  and  no subsequent 
objection would be entertained under any circumstance. 

 
Eligibility to purchase 
tender form  

2. The intending tenders who are not registered with the P.W.D./I &  W/Ways Deptt./Housing Deptt./CPWD 
& other  Engineering  Deptt. of the  Govt.  Will have to Produce  before  the AEO/Executive/District  
Engineer  or  his  authorized representative,  as  the  case  may  be,  beforehand documentary evidences to 
prove  their  past  experience,  capabilities and financial resources to do such type of works, and about    their   
having in  employment  technically  qualified personnel(s) to look after the work satisfactorily  without 
which no tender form will be issued to any one by the AEO/Executive/District Engineer. 

      The tender papers will be issued to those bonafied outside contractors,   if eligible as per stipulation in the NIT, who shall engage;   
(a) At least one Diploma holder for works costing Rs. 50,000/- and above up to Rs. 10,00,000/-. 
(b) At least one Diploma holder for works costing above Rs. 2,00,000/- and above up to Rs.2,00,000/-. 
(c) At least one Diploma holder and one diploma holder for works costing above Rs. 10,00,000/- up to any limit. 

Outside Contractors are to satisfy the tender inviting/accepting authority about their financial resources, past experiences in 
the type of work involved and having under their command suitable & adequate tools and plants for execution of the work 
satisfactorily. 
Documentary evidence to those effects should be submitted along with the application for obtaining the permission for 
tender papers. The said Degree holder/ Diploma holder should be available for receiving instruction(s) at site during works. 
 

Clearance    3. The intending tenders shall have to produce up –to – date clearance of valid  
Certificate   certificate of income tax in modified form and sale tax along with their application for tender form failing which no 

tender paper will be issued. As per amended provisions of sales tax rules. Sales tax clearance certificate (STCC - - 
Form – 58) need not be taken for individual contract or tender, Clearance shall hold good for all contracts or tenders 
during its validity period. Every clearance certificate shall remain valid for one year. 

Availability    4. Tender documents and relevant particulars may be seen by the intending 
of Documents. tenderers on any working day (between 11.00 a.m. to 04.00 p.m. except on Saturday and on   Sunday between 11.00 

a.m. to 04.00 p.m.) in the office of the District Engineer. No tender documents in any case will be issued on the date 
fixed for receipt or opening the tenders. 

  
  Eligible tenderers may purchase tender documents as mentioned above after the conditions in clauses 3 and 4 are satisfied.   
No tender document shall in any case be issued on the last date of receipt of tender. 
 
      The printed tender forms and other tender documents are to be purchased on case payments from cash section of the Office of the 
Zilla Parishad during office hours on working days at price mentioned in Detailed Notice Inviting Tender.   Tender documents other 
than those issued from the particular office mentioned above shall be treated as void. 
 
 5.      Intending tenderers shall obtain the tender documents well in advance to guard against any difficulty in issuing the tender form 
due to possible absence of the AEO/Executive Engineer/District Engineer, or his authorised representatives from Head Quarters. 
 
6.     Tender documents shall consist of the following and  contractors  will  have  to submit one copy of each of the same along with 
their tender duly signed by them without which tenders are liable to rejection. 
 
(a)  Abridged Notice inviting Tender. 
(b)  The detailed notice inviting tender hereinafter refer to as the tender 
      notice or NIT. 
(c)  Printed West  Bengal Form  as specified  hereinafter  referred to as the 
      printed Tender Form. 
(d)  Special Terms and Conditions and General  & Special Specifications. 
(e)  Specific priced schedule of probable items with approximate quantities. 
(f)  General Drawing(s). 
(g)  Any other additional terms & conditions. 
(h)  Any other relevant papers, if any. 
 
7. (i)   A Tenderer/Tenderers is/are to quote his/their rates in figures as well as in 
      words at percentage above / below or at per rates  shown in the Specific   
      Priced  Schedule of probable items with approximate quantities.   One of 
       the following Statements is to be inscribed boldly & neatly in clear hand 
      Writing in the space provided for on the second page of the printed ten- 



    
      der form. 

(a) I/ We agree to carry out the work mentioned in the Memorandum at per with the rates shown in the Specific Priced 
Scheduled of probable items with approximate quantities for the work attached with the tender. 

(b) I/We agree to carry out the work mentioned in the Memorandum at …………………… Percent 
(……………………………. Percent) above / below the rates shown in the specific priced schedule of probable items with 
approximate quantities for the work attached with the tender.  

The said quotation in the exact wording of any one of the forms (a) or (b) above must be written on page 2 of West Bengal Form 
2911 and on page 3 of West Bengal Form 2908 only of the pointed tender form and no where else.   For this purpose the various 
columns in the lower half of page 2 of the printed tender form should be ignored and the quotation in the specified form written across 
the full length of the page.   The quotation shall be clearly and legibly written and the whole writing must be by the hand of the person 
signing the tender and with the same pen and ink.   Erasing or overwriting shall not be allowed.   This condition may be suitably 
relaxed in case of tenderer unable to write in English.    Corrections in the quotation should be avoided and if this becomes 
unavoidable, the entire rate (and not a portion only) shall be scored out and signed (not simply initialled) by the tenderer as token of 
such cancellation.   A fresh rate in one of the specified forms and in the specified manner shall then be correctly written. 

 
(ii)  In the event of the tender being submitted by a firm, it must be signed by a member or members of the firm having legal 
authority to do so, and if called for legal documents in support thereof must be produced for inspection and the same in the case of a 
firm carried out by one member of joint family it must disclose that the firm is duly registered under the Indian Partnership Act.   Any 
tender signed by a member not holding a power of attorney shall be treated informal. 
 
Before submission of the tender, the tenderer must see that the memorandum at page 2 of the printed tender form is properly filled in 
and all particulars given.    The tenderer must sign in the space allotted on page 3 and 12 of the printed tender form and the 
declaration by the tenderer (at the end of the special terms & conditions & specifications).   The signature on page 3 of the printed 
tender form must be properly witnessed in the space allotted for the purpose.  The tenderer must also sign at the bottom of each page 
of the printed tender form and other tender documents.    Over writing shall not be allowed.    All corrections, additions, alterations 
etc. must be duly signed.  When a tenderer signs a tender in any language other than English, the rate quoted by him shall also be 
written in the same language.   In addition he shall furnish a certificate to the effect that all the stipulations of the tender documents 
have been fully and clearly explained to him and understood by him.   The person who has so explained the stipulations shall also 
furnish a certificate to the effect that the stipulations have been fully and clearly explained by him to the tenderer. 
 
Earnest money Earnest money as per Detailed NIT, deposited in the following manner in favour for the AEO / Executive Engineer / 

District Engineer must accompany each tender without which tenders will not be considered at all.  
   
8. (a)         The earnest money is to be deposited in the shape of Bank Draft drawn on any scheduled bank in favour of the Finance 
Controller & Chief Accounts Officer, Bankura Zilla Parishad or any Nationalised Bank on local branch. 
(b)  No cash or cheque or token will be accepted for earnest money. 
©  The tenderers shall have to deposit initially the earnest money as specified in clause1  

(d) i. e. (2%) of the estimated amount put to tender. 
(d)  In respect of successful tenderers, the earnest money on acceptance of the tenders shall be converted as a part of security 

deposit.  If the security money falls short of 2%  of the tendered amount the tenderer shall have to deposit the balance 
amount within 7 (seven) days from the date of issue of acceptance of the tender. 

(e)  In other cases the balance 8% (eight) shall be recovered from the progressive bill @ 8% (eight) of the amount of each bill. 
(f)  In all cases the amount of recovery of the final bill will be show adjusted as to make the total amount of security equivalent 

to 10% (ten) of the total value of work so executed. 
(g)  Earnest money deposited by an unsuccessful tenderer will be refunded on application to the District Engineer. 
 

Deduction Of  
Income Tax 

9. (a) Deduction of Income Tax from Contractor’s bills should be made as laid down in Memo No. FNO. 
275/9/72 ITJ. Dt. 29/05/72 of Ministry of Finance Deptt. of Revenue & Insurance, Govt. of India with its 
amendments, if any. 

(b)  Deduction of Sales Tax from contractor’s bill should be made as per G. O. in vogue. 
10. Canvassing in connection with tender is strictly prohibited and the tenders submitted by the Contractors, who 

1
i
w
d
 
1
t
s
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resort to canvassing will be liable for rejection. 
1.  No tender will be deemed to be fit for consideration unless the tender documents are fully and completely filled in. All 
nformation that may be asked from a tenderer must be unequivocally furnished. Any tender which is incomplete or does not comply 
ith the prescribed requirements laid down herein or in other tender documents will be liable for rejection at the time of opening or 
uring subsequent security. 

2. Complete tender documents are to be placed in a cover and duly sealed with the name, of the work and the name and address of 
he tenderer super scribed on the cover. Sealed cover containing the tender document is to be submitted within the specified time and 
hall be done by inserting the sealed cover in the tender box kept in the Office/ Office Chamber of the Authority receiving the tender. 

13. The acceptance of the tender will rest with the District Engineer in consultation with tender committee who does 
not bind himself to accept the lowest tender and reserves to himself the authority to reject lowest/any or all the 
tenders received, without, assigning any, reason thereof. 

Acceptance  
of Tender 
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14. If any tenderer with draws his tender before its acceptance or refusal within a period of four months from the 
date of opening of tender without giving any satisfactory explanation for such withdrawal he shall render himself 
liable to be debarred from submitted any tender to the Zilla Parishad for a minimum period of one year, and the 
earnest money deposited with the tender will stand for forfeited with the Zilla Parishad. 

Withdrawal 
of Tender 

Copies of Agreement.  
15. The successful tender will have to submit the following copies of the contract documents within 7 (seven) days from 
the date of the receipt of letter of acceptance of tender. Failure to do so, within the specified time, will constitute a 
breach of the contract rendering the contract liable for termination with for future of Earnest Money/ Security to the 
extent of the amount of the initial earnest money specified in the Detailed NIT without any reference to the contractor. 

Copies of  
Agreement 

(i) Two sets of documents each set containing all items of 9(a), (b), (c) and (d) as mentioned in clause 7 (seven) above by 
the District Engineer, will have to be submitted by the successful tenderer after acceptance of his tender. 

(ii) One set of document containing the copy of page 2 only of the printed tender form with relevant entries there on and 
item (a), (c) and (d) as mentioned in clause 7 (seven) above. 

16. The above documents will have to be purchased from the office of the District Engineer at prices per copy as mentioned in the 
detailed NIT. All the copies must be signed on every page by the contractor and submitted to the District Engineer of his authorized 
Engineer concerned, as the case may be, within the specified time. 

17. The successful tenderer shall have to start the work within a week from the date of written order to commence 
the work. Starting of work 

 
18. Before submission of tenders the Contractors shall inspect the site of work to gate them thoroughly acquainted 
with the local conditions and difficulties under which the work will have to be carried out. They should consider 
among others, the nature of soil, climate condition of the locality, dearth of water in the area of work, condition of 
existing kacha and pucca roads, transport difficulties, non-existing of roads in many places etc. Extra cost involved 
due to above factors shall have to be borne by the Tenderers and should, therefore, be included in the rates to be 
coated by them. 

Character  
of Site 

19. All rates to be quoted by the Contractors shall be inclusive of all incidental fees and charges, e. g. Royalties, 
Octroi Tax of materials, Electricity, Water and other charges of Municipalities or statutory bodies, Sales tax, Toll 
Tax, Income tax etc. Nothing extra will be paid on any such account. 

Incidental 
Fees 

 
20. It must be clearly understood that the value of work as indicated in the Detailed NIT or the quantities of the 
various items indicated in the specific priced schedule of probable items attached to this tender are approximate 
only and may be appreciably increased or decreased during the actual execution. The contract shall, however, 
remain unaffected by such alternation(s). 

 
 

Signature of the Officer 
  (By whom accepted) 

West Bengal Form No. 2911 / 2911(i) / 2911 / (ii)  

Tender No.............................of....................................of the..............................A.E.O., Bankura Zilla Parishad 
 

 
ITEM  RATE  TENDER  AND  CONTRACT  FOR  WORKS  

 
GENERAL  RULES & DIRECTIONS  FOR  THE  GUIDANCE  OF  CONTRACTORS 

 
       1.   All works proposed for execution by contract will be notified in a Form of invitation to tender posted in public places and 
signed by the Additional Executive Officer / Executive Engineer / District Engineer. 
 
          This form will state the work to be carried out, as well as the date for submitting and opening tenders and the time allowed for 
carrying out the work also the amount of earnest- money to be deposited with the tender and the amount of the security deposit to be 
deposited by the successful tenderers and the percentage, if any, to be deducted from bills.   Copies of the specifications, designs and 
drawings and other documents required in connection with the work signed for the purpose of identification by the AEO/Executive 
Engineer / District Engineer shall also be opened for inspection by the contractor at the Office of the AEO/Executive 
Engineer/District Engineer Zilla Parishad during Office hours. 
  
                 2.    In the event of the tender being submitted by a firm, it must be signed separately by each member thereof,   or in the 
event of the absence of any partner, it must be signed on his behalf by a person holding a power-of-attorney authorising him to do so.   
Such power-of-attorney is to be produced with the tender and same in the case of  firm carried on by one member of a joint family, it 
must disclose that the firm is duly registered under the Indian Partnership Act. 
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                    3.    Receipts for payments made on account of a work, when executed by a firm, must also be signed by the several 
partners/except where the contractors are described in their tenders as a firm in which case the receipts must be signed in the name of 
the firm by one of the partners or by some other person having authority to give effectual receipts for the firm. 
 
      4.   Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to undertake each item of 
the work,   Tenders which propose any alteration in the work specified in the said form of invitation to tender, or in the time allowed 
for carrying out the work, or which contain any other conditions of any sort, will be liable to rejection.   No single tender shall include 
more than one work, but contractors who wish to tender for two or more works if, however so allowed, shall submit a separate tender 
for each.   Tender shall have the name and number of the work to which they refer written outside the envelope. 
 
      5.   District Engineer or his duly authorised Engineers will open tenders in the presence of any intending contractors who may be 
present at the time, and will enter the amounts of the several tenders in a Comparative Statement in a suitable form.   In the event of a 
tender being accepted, a receipt for the earnest-money forwarded there with shall there upon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of specification and other documents mentioned in Rule 1.  In the event of the 
tender being rejected, the earnest money forwarded with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided provided the contractor(s) present himself / themselves before the AEO / Executive Engineer / District 
Engineer  to take the refund. 
      6.   The  accepting  authority  reserves  the  right  to  reject  any  or all  the tenders without assigning  any reasons and he will not 
be bound to accept either the lowest tender or any of the tenders. 
       7.    The receipt of any accountant or clerk for any money paid by the contractor will not be considered as any acknowledgement 
of payment to the AEO / Executive Engineer / District Engineer  and the contractor shall be responsible for seeing that the procures a 
receipt signed by the AEO / Executive Engineer / District Engineer /  or a duly authorised Cashier. 
       8.    The memorandum of work tendered for and the schedule of materials to be supplied by the Office of the Zilla Parishad and 
their issue rates, shall be filled in and completed in the Office of the Zilla Parishad before the tender form is issued.   If a form is 
issued to any intending tenderer without having been so filled in and completed, he shall request the office to have this done before he 
completes and delivers his tender.                             
       

 
TENDER FOR WORKS 

 
   I / We  hereby  tender for  the  execution  for  the  Governor  for the  work  specified  in  the under written  memorandum  within the 
time  specified  in such  memorandum at the rates  specified therein & in accordance,  in all respects, with  specifications, designs, 
drawings  and  instructions  in writing  referred to in  Rule  1 thereof  and  in clause 11 of the  annexed  conditions  and  with  such  
materials  as  are  provided  for by, and in all other respects in accordance with such conditions so far as applicable. 

MEMORANDUM 
(a)   General description 
(b)   Estimated cost......................................................Rs. (a) If several sub-

works are included 
they should be  
detailed in a 
separate list 

(c)   Earnest money......................................................Rs. 
(d)   Security deposit (including earnest money).......Rs. 
(e)   Percentage if any, to be deducted from bill Rs........(Rupees...........) Percent 
(f)   Time allowed for the work form date of written.....................order to commence 

Rate tendered Item 
No 

Item of work Unit Per 
Rs.           P. In word 

      
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Should this tender be accepted I / We hereby agree to abide by and fulfil all the terms and provisions of the said conditions of contract 
annexed hereto so far as applicable, or in default thereof to forfeit and pay to the Governor or his successors in office the sums of 
money mentioned in the said conditions. 



    
The sum of Rs.................................is herewith forwarded in currency notes as earnest-money [(a) the full 
value of which is to be absolutely forfeited to the Governor or his successors in office, without prejudice to 
any other rights or remedies of the said Governor or his successors in office, should I / We not deposit the 
full amount of security deposit specified in the above memorandum in accordance with clause 1 (A) of the 
said conditions of contract, otherwise the said sum of Rs........................shall be retained by Government as 
on account of such security deposit as aforesaid . (b) the full value of which shall be retained by 
Government on account of the security deposit specified in clause1(B)of the said conditions of contract ] 

Give particulars 
 and numbers 

Strick out (a) if  no 
cash security deposit 
is to be taken 

 
 
D
X
W
X
A
 
O
 

 
D
 
 
C

Strick out (b) if  no 
cash security deposit 
is taken 
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ated the …………………………. Day of ……………………20         +             
 
itness         
 
ddress 

ccupation 

The above tender is hereby accepted by me for and on behalf of

ated the ………………………….. day of ………………..20       XX (xx signat

ONDITIONS OF CONTRACT         
Clause 1.--     The person(s)  whose tender may be accepted (h
day for a contract of Rs. 1,000 or less, two days for one of Rs.
the receipt by him, of the notification of the acceptance of h
Government securities endorsed to the AEO / Executive Enginee
sum sufficient with the amount of the earnest-money deposited
deposit specified in the tender] ; or (B) [ permit Government a
done under the contract to deduct such sum as will        ( w
to.....................................................percent of all moneys so pay
way of security deposit ]. Provided always that in the event o
security deposit as contemplated at ( A ) above, then and in su
ten percent of the total estimated cost of the work, it shall be
payment to the contractor for work done under the contract 
deducting a sufficient sum from every such payment as last 
money payable by the contractor to Government under the term
the sale of a sufficient part of his security deposit, or from the
may be due or may become due  to the   contractor by Governm
his security deposit being reduced by reason of any such dedu
ten days thereafter make good in cash or Government securitie
have been deducted from, or raised by sale of his security depos
Clause 2.—The time allowed for carrying out the work as en
contractor and shall be reckoned from the date on which the 
The work shall throughout the stipulated period of the contrac
deemed to be  the essence of the contract, on the part of
compensation an amount equal to one percent, or such sma
Engineer   ( whose decision in writing shall be final ) may de
whole work as shown in the tender for every day that the w
proper date.    The contractor shall commence execution of suc
.....................................days from the date of the order for com
work and further to ensure good progress  during the execution
the  time allowed  for  any  work exceeds  one month  to comp
fourth of the whole time allowed under the contract has elapsed
has elapsed, and three-fourths of the work before three-fourt
contractor failing to comply with any of the conditions herein, 
equal to one percent or such smaller amount as the Dist. Engi
decide on the said tendered cost of the whole work for every da
PROVIDED ALWAYS that the entire amount of compensatio
not exceed ten percent the tendered amount o
Clause 3— In any case in which under any clause or clauses
himself liable to pay compensation amounting to the whole of
                                                  + Signature of contractor before submission 
 the Governor o

ure of the office

ereafter called the
 2,000 or less, a
is tender) depo
r / Dist. Engine
 by him with h
t the time of m
ith the earnes
able such dedu
f the contracto

ch case, if the s
 lawful for Gov
to make up th
aforesaid.   All
s of his contra

 interest arising
ent on any acc

ction or sale as
s endorsed as af
it or any part th
tered in the ten
order to comme
t be proceeded
 the contractor
ller amount as
cide, on the am
ork remains un
h part of the w
mencement fo

 of the work, he
lete onefourth o
; one-half of th

hs of such time
he shall be liabl
neer (whose de
y that the due q

n to be paid und
f the work
 of this contrac
 his security de
Signature of  
f the state of West Bengal. 
Witness to 
contractor’s 
signature 
r by whom accepted) 

 contractor) shall ( A )  [ ( within one 
nd so on, up to a limit of ten days of 
sit with the Zilla Parishad in cash or 
er ( deposited for more than 12 months) a 
Security 
deposit 
is tender to make up the full security 
aking any payment to him for work 

t-money deposited by him ) amount 
ctions to be held by Government by 
r depositing a lump sum by way of 
um  so deposited shall not amount to 
ernment at the time of making any 

e full percentage of ten percent, by 
 compensation or all other sums of 
ct may be deducted from, or paid by 
 there from of from any sums which 
ount whatsoever, and in the event of 
 aforesaid the contractor shall within 
oresaid any sum or sums which may 
ereof.  
der shall be strictly observed by the 
nce work is given to the contractor.   
  with all due diligence ( time being 
Compensat
ion for 
delay 
 ) and the contractor shall pay as 

 the AEO/Executive Engineer/Dist. 
ount of the tendered amount of the 
commented, or unfinished after the 
ork as may be notified to him within 
r work and diligently continue such 
 shall be bound in all cases  in which  
f the whole of the work before one-

e work, before one-half of such time 
 has elapsed.   In the event of the 
e to pay as compensation an amount 
cision in writing shall be final) may 
Action 
when 
whole of 
security 
deposit is 
forfeited 
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uantity of work remains incomplete; 
er the provisions of this clause shall 
 as shown in the tender.            
t the contractor shall have rendered 
posited (whether paid in one sum or 
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deducted by instalments) the Dist. Engineer on behalf of the Zilla Parishad shall have power to adopt any of the 
following courses, as he may deem best suited to the interests of the Government:-   

(a) To rescind the contract (of which rescission notice in writing, to the contractor           under the  hand of the 
AEO/Executive Engineer/Dist. Engineer shall be conclusive evidence ), and in which case the security deposit of the contractor shall 
stand forfeited, and be absolutely at the deposal of Government. 
(b) To employ labour paid by the Zilla Parishad  and to supply materials to carry out the work or any part of the work, debiting  the 
contractor with the cost of the labour and the price of the materials ( of the amount of which cost and price a certificate of the 
Engineer-in-charge  shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and the same rates as if it had been carried out by the contractor under the terms of his contract ; the 
certificate of the Dist. Engineer as to the value of the work done shall be final and conclusive against the contractor. 
©  To measure up the work of the contractor, and to take such part thereof as shall be unexecuted out of his hands, and to give it to 
another contractor to complete, in which case any expense which may be incurred in excess of the sum which would have been paid 
to the original contractor , if the whole work had been executed by him (of the amount of which excess the certificate in writing of the 
Dist. Engineer shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any money 
due to him by Government under the contract, or otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient 
part thereof. 
 
In  the  event  of   any  of  the  above courses  being  adopted  by  the  AEO/Executive Engineer/Dist. Engineer the contractor shall 
have no  claim to compensation for any loss sustained by him by reason of  his having purchased or procured any materials, or 
entered into any engagements, or made any advance on account , or with a view to the execution of the works or the performance of 
the contract.   And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover 
or be paid any sum for any work therefore actually performed under this contract, unless and until the Dist. Engineer will have 
certified in writing performance of such work and the value payable in respect thereof,  and he shall  only be entitled to be  paid the 
value so certified. 

Clause 4—In any case in which any of the powers, conferred upon the director by clause 3 hereof,  shall  have  
become  Exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of 
any of the conditions hereof and such powers shall not with standing be exercisable in the event of any future case 
of default by the contractor for which by any clause or clauses hereof he is declared liable to pay compensation 
amounting to the whole of his security deposit, and the liability of the contractor for past and future compensation 
shall remain unaffected.   In the event of the Dist. Engineer putting in force either of the powers (a) or (c) vested in 
him under the preceding clause he may, if he so desires, take possession of all or any tools, plants, materials and 
stores, in or upon the works or the site thereof or belonging to the contractor or procured by him and intended to be 
used for the execution of the work or any part thereof paying or allowing for the same in account at the contract 
rates, or in case of these not being applicable at current market rates to be certified by the Dist. Engineer  whose 
certificate thereof shall be final,  otherwise the Dist. Engineer  may by  notice in  writing  to the contractor or his 
clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials or stores 
from the premises (within a time to be specified in such notice); and in the event of the contractor failing to comply 
with any such requisition, the Dist. Engineer  may  remove them at the  contractor’s  expense or sell them by 
auction or private sale on account of the contractor and at his  risk in all respects, and the certificate of the Dist. 
Engineer as to the expense of any such removal and the amount of the proceeds and expense of any such  sale shall 
be final and conclusive against the contractor. 

Contractor 
remains liable 
to pay 
compensation if 
action not taken 
under Clause-3 

Power to take 
possession of or 
require removal 
of or sell 
contractor’s 
plant 

Clause 5—If the contractor shall desire and extension of the time for completion of the works on the grounds of his 
having been unavoidably hindered in its execution the contractor shall give an immediate report of such hindrance 
to the AEO/Executive Engineer/Dist. Engineer  in writing and if he shall desire an extension of time  for completion 
of the work on the ground thereof he shall apply in writing to the Dist. Engineer  within 7 days of the date of 
cessation of such hindrance on account of which he desires such extension as aforesaid and the AEO/Executive 
Engineer/Dist. Engineer shall, if in his opinion (which shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, 
as may, in his opinion, be necessary or proper. 

Extension of 
time 

Clause 6—On Completion of the work the contractor shall be furnished with a certificate by the AEO/Executive 
Engineer/Dist. Engineer ( hereinafter called the Officer-in-charge) of such completion, but no such certificate shall be given 
nor shall the work be considered to be complete until the contractor shall have removed from the premises on which 
the work shall be executed all scaffolding/ surplus materials and rubbish, and cleaning off the dirt from all wood-
work doors, windows, walls, floors, or other parts of any building, in, upon or about which the work is to be 
executed, or of which he may have had possession for the purpose of the execution thereof, nor until the work shall 
have been measured by the Engineer-in-charge whose measurements shall be binding and conclusive against the 
contractor.  If the contractor shall fail to comply with these requirements of this clause as to removal of scaffolding, 
surplus materials and rubbish and clearing off dirt on or before the date fixed for the completion of the work, the 
Officer-in-charge/ Engineer-in-charge may at the expense of the contractor remove such scaffolding surplus 
materials and rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid ; and the 
contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in respect of any such 
scaffolding or surplus materials aforesaid  except for any sum actually realized by the sale thereof. 

Final certificate 



    

C:\Documents and Settings\PC\Desktop\upload\NIT- central laboratory Bankura.doc    
  Page 10 of 25   

Clause 7—No payment shall be made for works estimated to cost less than rupees one thousand, till after the whole 
of the works shall have been completed and a certificate of completion given.   But in the case of works estimated to 
cost more than rupees one thousand, the contractor shall on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof than approved and passed by the Officer-in-charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor on 
prior recommendation by the Engineer-in-charge on the bill.   But all such intermediate payments shall be regarded 
as payments by way of advance against the final payment only and not as payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect of unskillful work to be removed and 
taken away and reconstructed, or re-created or be considered as an admission of the due performance of the contract 
or any part thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any  
way the powers of the Officer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way very or affect the contract.   The final bill shall be 
submitted by the contractor within one month of the date fixed for completion of the work, otherwise  the Engineer-
in-charge’s  certificate of the measurement and  of the total amount payable by the Officer-in-charge for the work 
accordingly shall be final and binding on all parties. 

Payment on 
intermediate 
certificates to be 
regarded as 
advances 

Clause 8—A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-
charge for all works executed in the previous month and the Engineer-in-charge shall take or cause to be taken the 
requisite measurement for the purpose of having the same verified, and the claim as far as admissible adjusted, if 
possible, before the expiry of ten days from the presentation of the bill.   If the contractor dose not submit the bill 
within the time fixed as aforesaid the Engineer-in-charge may depute a subordinate to measure up the said work in 
the presence of the contractor whose counter-signature to the measurement list will be sufficient warrant, and the 
Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

Submitted 
monthly 

Clause 9—The contractor shall submit all bills on the printed forms to be had on application at the Office of the 
Zilla Parishad and the charges in the bills shall always be entered at the rates specified in the tender or in the case of 
any extra work ordered in pursuance of this conditions and not mentioned or provided for in the tender at the rates 
hereinafter provided for such work. 

Bills to be on 
printed forms 

Clause 9A—(1)  Payment due to the contractor may, if so desired by him, be made to his Bank instead of direct to him, provided that the 
contractor furnishes to the Officer-in-charge, (i) an authorisation in the form of a legally valid document e.g. irrevocable 
power-of-attorney conferring authority on the Bank to receive payment,  and (ii) his own acceptance of the 
correctness of the account made out as being due to him by  Government  or  his  signature on the bill  or  other 
claim preferred  against  Zilla Parishad, before  settlement  by  the  Officer-in-charge  of account or claim by 
payment to the Bank. 
While the receipt given by such Bank shall constitute a full and sufficient discharge for the payment, the contractor 
should, wherever possible, present, his bills duly receipted and discharged through his Bankers. Payment of 

contractor’s 
bills of Banks 

(2)   In the case of bills, which the contractor presents for payment direct and which are not endorsed in favour of 
the Bank, while efforts will be made to secure payment to the financing Bank, payments made to the contractor 
should be accepted as full acquittance so far as Zilla Parishad is concerned.   As part of the arrangement, financing 
Bank should give Governments a latter to this effect. 
Note—1  The procedure will not  affect the usual  rights of  Zilla Parishad to deduct from contractor’s bills (whether 
endorsed  in  favour of a Bank, or not) any sum due to Zilla Parishad on account of penalties, over-payments, etc.    on 
this or any other contract with the Zilla Parishad. 
Note—2   Nothing herein contained shall operate to create in favour of the Bank any rights or equities vis-a-vis the 
Zilla Parishad. 
Clause—10   If the specification or estimate of the work provides for the use of any special description of materials 
to be supplied from Officer-in-charge’s store, or if it is  required that the contractor shall use certain stores to be 
provided by the Officer-in-charge (such materials and stores, and the prices to be charged therefore as hereinafter 
mentioned being so far as practicable for the convenience of the contractor but  not so as in any  way  to control 
meaning of  effect of this contract specified in the schedule of memorandum hereto annexed) the contractor shall be 
supplied with such materials and stores as required from time to time to be used by him for the purposes of  the 
contract only, and the value of the full quantity of materials, and stores so supplied at the rates specified in the 
schedule or memorandum may be set off or deducted from any sums  then due, or thereafter to become due to the 
contractor under the contract, or otherwise, or against or from the security deposit o the proceeds of sale thereof, it 
the same is held in Government securities, the same or a sufficient portion thereof being in this case sold for the 
purpose.   All materials supplied  to the contractors shall remain the absolute property of Government and shall not 
on any account be removed from the site of the work and shall at all times be open to inspection by the Officer-in-
charge/ Engineer-in-charge.   Any such materials unused and in perfectly good condition at the time of the 
completion or determination of the contract shall be returned to the Officer-in-charge’s store, if by a notice in 
writing under his hand he shall so require, but the contractor shall not be entitled to return any such materials unless 
with such consent, and shall have no claim for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him or for any wastage in or damage to any such materials. 

Stores supplied 
by Government 

Works to be 
Executed in 
accordance with 
specifications, 
drawings orders 
etc. 

Clause—11 The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner, and both as regards materials and otherwise in every respect in strict accordance with the 
specifications.   The contractor shall also confirm exactly, fully and faithfully to the designes, drawings and 
instructions in writing relating to the work signed by the Engineer- in-charge and lodged in the office and to which 
the contractor shall be entitled to have access at such office, or on the site of the work for the purpose of inspection 

Alternation 
in 
specification 
and designs 
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during office hours, and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 
 
Clause—12   The Engineer-in-charge  shall  have power  to  make any  alterations  in omissions from, additions to 
or substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be 
necessary or advisable during the progress of the work  and the contractor shall be bound to carry out the work in 
accordance  with any instructions which may be given to him in writing signed by the Engineer-in-charge, and such 
alterations, omissions, additions or substitutions, shall not invalidate the contract but shall be deemed to have 
formed as work included in the original tender and any altered.   Additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the main work and at the same rates as if 
any may be specified in the tender for the main work. The time for completion of the work shall be extended in the 
proportion that the altered,   additional or substituted work bears to the original contract work and the certified of 
the Engineer-in-charge shall be conclusive as to such proportion.   And if the altered, additional or substituted work 
includes any class of work, for which no rate is specified in this contract, then such class of work  be carried out  at 
the rates entered in the schedule  (or rates brought by the Engineer-in-charge  of the work)  which was in force at 
the time of  the acceptance of the contract  minus / plus the percentage which the total tendered amount bears  to be 
estimated cost of the entire work put to tender, and if the altered additional or substituted work is not entered in the 
said schedule of rates payment there of shall be made by the Engineer-in-charge by determining the rates on analysis 
worked out form (a) the basic rates of materials and labour provided in the current schedule of rates or ( b ) the 
current market rates of materials and labour when even basic rates for the work are not available in the schedule.   
In case when such rates are determined on analysis by the Engineer-in-charge under (a) above, the stipulated 
percentage above or below schedule or rates as provided in the contract shall also apply and in case of rates worked 
out on analysis under (b) above payment shall be made at the rates so determined without application of the said 
stipulated percentage.   In the event of a dispute rates determined on analysis for any altered, additional or 
substituted work under this clause, the decision of Panchayats & Rural Development Department to whom the 
dispute may be referred shall be final and binding. 

Do not 
invalidate 
contracts 

Execution of 
time in 
consequence of 
alteration 

Rates for 
work’s not in 
estimated 
schedule 

Clause—12A   In the case of any altered, additional or substituted work, which the  contractor is required, under the 
preceding clause 12, to do at the rates specified in the tender for the main work or on the basis of the rates in the 
schedule of rates  of the  district/circle and which involves the employment of additional materials (not with 
standing anything to the contrary  in the preceding clause), the contractor may, within seven days from the receipt 
of the order claim revision of the rates  of such additional materials and the Engineer-in-charge may revise such 
rates having regard to the increases in the market price of such materials.   In the event of a dispute the decision of 
the Panchayats & Rural Development Department to whom the dispute may be referred shall be final and binding 
and this contract shall be construed as if the said revised rates for the said additional materials had been 
incorporated in this contract as being applicable to such work. 
Clause—13   If at any time after the commencement of the work the Governor shall for any reasons whatsoever not 
require the whole thereof as specified in the tender to be carried out, the Engineer-in-charge shall give notice in 
writing of the fact to the contractor who shall have no claim to any payment of compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full, but which 
he did not derive in consequences of the full amount of the work not having been carried out, neither shall he have 
any claim for compensation by reason of any alterations having been made in the original specifications, drawings, 
designs and instructions which shall involve any curtailment of the work as originally contemplated. 

No 
compensation 
for alteration in 
or restriction of 
work to be 

Clause—14  If it shall  appear to the Engineer-in-charge or his subordinate in  charge of the work, that any work has 
been executed with unsound, imperfect, or unskilful workmanship or with materials of any inferior description or 
that, any materials or article provided by him for the execution of the work are unsound or of  a quality of articles 
inferior to that contracted for, or otherwise not in accordance with  contract, the contractor shall on demand in 
writing form the Engineer-in-charge specifying the work materials or articles complained of not-withstanding that 
the same may have been inadvertently passed, certified and paid for forthwith rectify, or remove and re-construct 
the work so specified and  provide other proper and suitable materials or articles at his own proper charge  and  cost,  
and  in  the  event  of  his  failing   to  do  so  within a  period  to  be  specified  by he Engineer-in-charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one percent on the amount 
of the estimate for everyday not exceeding ten days, while his failure to do so shall continue and in  case of any 
such failure the Engineer-in-charge may rectify or remove and re-execute the work or remove and replace with 
others the materials or articles complained of, as the case may be, at the risk and expenses in all respects of the 
contractor. 

Action and 
compensation 
payable in case 
of bad work 

Works to be 
open to 
inspection 

Clause—15   All works under or in course of execution or executed in pursuance of the contract shall at all times be 
open to the inspection  and supervision of the Officer-in-charge/ Engineer-in-charge and his subordinate and the 
contractor shall at all times during the usual working hours, and at all other times at which responsible notice of the 
intention of the Officer-in-charge / Engineer-in-charge of his subordinate to visit the works shall have been given to 
the contractor, either himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing present for that purpose.   Orders given to the contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself. 

C:\

Notice to be 
given before 
work is covered 
up 

Contractor or 
responsible 
agent to be 
present 

Clause—16  The contractor shall give not less than five days’ notice in writing to the  Engineer-in-charge or his 
subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement any 



    

C:\Documents and Settings\PC\Desktop\upload\NIT- central laboratory Bankura.doc    
  Page 12 of 25   

work in order that the same may be measured, and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of 
measurement  any work without the consent in writing of the Engineer-in-charge or his  subordinate in charge of the 
work  and if any work shall be covered up or placed beyond the reach of measurement  without such notice having 
been given or consent obtained, the same shall be uncovered at the contractor’s expense or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same was executed. 
Clause—17   If the contractor or his workmen or servants shall break, deface, injure or destroy any part of a 
building, in which they may be working or any building road, road-curbs fence enclosure, water pipes, cables, 
drains, electric or telephone posts or wires,  furniture, fittings, fixtures, trees, grass or grassland or cultivated ground 
contiguous to the premises on which the work or any part of it is being executed, or if any damage shall happen to 
the work while in progress, from any cause whatever or any imperfections become apparent in it within 3 months (six 
months in the case of a road work) after a certificate final or otherwise of its completion shall have been given by 
the Officer-in-charge may cause the same  be made good by other workmen and deduct the expense (of which the 
certificate of the  Officer-in-charge shall be final) from any sums that  may be then, or at any time thereafter 
become due to contractor, or form his security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof. 

Contractor 
liable for 
damage done 
and for 
imperfections 
for 3  months 
after certificate  
 

The    Security   Deposit  of the Contractor made in the  manner  provided  in Clause 1 hereof  shall be refundable 
on the expiry of 3 months (6 months in case of a road work) after the issue of the certificate, final or otherwise of 
the completion of the work subject to the condition that no such refund or security deposit shall be allowed till the 
final bill has been prepared and passed provided however that in the case of road work if in the opinion of the 
Engineer-in-charge, half of the security deposit is sufficient to meet all the liabilities of the contractor under this 
contract, half of the security deposit will be refundable after 3 months of the issue of the said certificate of 
completion, provided further that in the case of any work  (whether Road, Building, Bridge, Electrical, Sanitary & 
Plumbing etc.) where the Engineer-in-charge is satisfied that the contractor after completion of the contract is 
unable to execute remaining part of the work for reasons beyond his control, the Engineer-in-charge at his 
discretion may recommended to the Officer-in-charge to make a proportionate refund of the security deposit of the 
contractor. 
The contractor shall be responsible for rectifying defects in asphaltic work notice within a year from the date of completion 
of the work and the portion of the security deposit relating to asphaltic work shall be refunded after the expiry of 
this period. 
Clause—18   The contractor shall supply at its own cost materials  (except such special materials, if any, as may in 
accordance with the contract be supplied from the Officer-in-charge’s stores), plant, tools, appliances, implements, 
ladders cordage, tackle, scaffolding and temporary works requisite or proper for the execution of the work, whether 
original,  altered or substituted and whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not, or which  may be necessary for the purpose of satisfying or 
complying with the  requirements of the Engineer-in-charge as to any matter as to which under these conditions he 
is entitled to be satisfied or which he is entitled to require  with carriage therefore to and from the work.   The 
contractor shall also supply without charge the requisite number of persons with the means and materials necessary 
for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any 
time and from time to time of the work or materials.  Failing his so doing, the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be deducted from any money due to the 
contractor under the contract, or from his security deposit or  the proceeds of sale thereof or of a sufficient portion 
thereof.   The contractor shall also provide all necessary fencing and lights required to protect the public from 
accident, and shall be bound to bear  the expenses of defence of every suit,  or action, other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damage and costs which may be  awarded in any such suit, action or proceedings to any such person or which may 
with the consent of the contractor be paid to compromise any claim by any such person. 

Contractor 
supply plant, 
ladders 
scaffolding  etc. 

Clause—18 A    The contractor shall be responsible for and  shall take proper care and  caution in respect of all 
rollers, machinery, tools and implements as may be made over by the Government to the contractor for use in  
execution of the works under this contract and shall be liable for any loss of any damage cause to the said rollers, 
machinery, tools and implements by any reason whatsoever during the period the same are in the possession of the 
contractor and shall on demand pay to the Zilla Parishad  such amount  as may be fixed by the Government for such 
losses and damages, the decision of the  authorities in the Zilla Parishad  in that respect being final.   Should the  
contractor  fail or neglect to pay  such amount on demand,  the  Zilla  Parishad  shall  have  the  right  and  be  
entitled in addition  to the other rights and remedies available to it, to deduct such amount from the amount of 
security deposited by the  contractor and / or any amount remaining payable to the contractor under this contract for 
any  work done by the contractor. 

And is liable for 
damages arising 
from non-
provision of 
light, fencing 
etc. 

Clause—18 B   In  every case in which by  virtue of the provisions of section 12, sub-section (1) of the Workmen’s  
Compensation Act, 1923, Zilla Parishad  is obliged to pay compensation to workmen employed by the contractor, in 
execution of the works, Zilla Parishad will recover from  the contractor amount of the compensation so paid, and 
without prejudice to the right to Zilla Parishad under Section 12, Sub-section (2) of the said Act, Zilla Parishad  
shall be at liberty to recover such amount or any part thereof  by deducting it from the security deposit or from any 
sum due by the Zilla Parishad  to the contractor whether under this contract or otherwise. 

Labour 
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Zilla Parishad  shall not be bound  to  contest any claim made against it under  Section 12, Sub-section (1) of the 
said Act, except on the written request of the contractor and upon his giving to Zilla Parishad  full security for all 
costs for which Zilla Parishad might become liable in consequence of contesting such claim. 

        Clause 19—  No female labour shall be employed within the limit of a cantonment. 
        Clause 19A—No labourer below the age of twelve years shall be employed on the work. 

Clause 19B—(a)   The contractor  shall pay  to labour employed  by  him either directly or through sub-contractors, 
wages not less than fair wages as defined in the C. P. W. D. Contractor’s Labour Regulations in so far as such 
Regulations have application  within the State of West Bengal or as per the provisions of the contract Labour 
(Regulation and Abolition) Act. 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 
(b)  The contractor shall notwithstanding the provisions of any contract to the contrary, cause to be paid fair wages 
to labour indirectly engaged on the work including any engaged by his Sub-contractors in connection with the said 
work, as if tie labour had been immediately employed by him. 
(c)   In respect of all labour directly or indirectly employed in the work for performance of the contractor’s part of 
his agreement the contractor  shall comply with  or cause to be complied with the Central Public Works Department 
Contractor’s Labour Regulations as mentioned in Sub-para  (a) above made from  time to time in regard to payment 
of wages period, deductions from wages, recovery of wages not paid, and deductions unauthorized made 
maintenance of wage books or slips publication of scale of wages  and  other  terms of  employment,  inspection  
and submission of periodical returns and all other matters of the like nature or  as per the  provisions of the Contract 
Labour   (Regulations & Abolition) Rules 1971, wherever applicable. 
(d)   The Zilla Parishad concerned shall have the right to deduct from    the moneys due to the contractor any sum 
required or estimated to be required for making good the loss suffered by a worker or workers by reasons of non-
fulfilment of the conditions of the contract for the benefit of the worker, non-payment of wages or of deductions 
made from his or their wages which are not justified by their terms of contract or non-observance of the Regulations 
as mentioned above. 
(e)   The contractor shall comply  with the provisions of Payment of Wages Act, 1936,   Minimum Wages Act, 
1948,   Employees Liability Act, 1938,   Industrial Disput Act, 1947,   Maternity Benifits Act, 1961, and the 
Contract Labour (Regulation & Abolition) Act, 1970 or the Modifications there of or any other laws relating there- 
to and the Rules made there under from time to time. 
(f)   The contractor shall indentify the Government against payment to be made and for observance of the  aforesaid 
and the C. P. W. D. Contractor Labour Regulations having application within the State of West Bengal without 
prejudice to his right to claim indemnity from his Sub-contractors. 
(g)   The Regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed 
to be a breach of the contract. 
 

Works on 
Sundays 

Clause 20—No work shall be done on Sundays without the sanction in writing of the Engineer-in-charge.  
Clause 21—The contract shall not be assigned or sublet without specified order from Zilla Parishad in respect of a 
specified sub-contractor.   And if the contractor shall assign or sublet his contract, or attempt so to do, or become 
insolvent or commence any  insolvency proceedings or make any composition with his creditors, or attempt so to do 
or if any bribe gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or 
indirectly be given, promised, or offered by the contractor, or any of his servants or agents to any public officer or 
person in the employ of Zilla Parishad  in any  way  relating to his office of employment of if any such officer or 
person in the employ of Zilla Parishad  in any way relating to his office of employment, or if any such officer or 
person  shall become in any way directly or indirectly interested in the contract, the  Authorities in the Zilla 
Parishad  may thereupon by notice in writing rescind the contract and the security deposit of the contractor shall 
these upon stand forfeited and be absolutely at the disposal of Zilla Parishad and the same consequences shall 
ensure as if the contract had been res- cinded under clause 3 hereof and in addition the contractor shall not be 
entitled to recover or be paid for any work therefore actually performed under the contract. 

Contact may be 
rescinded and 
security deposit 
forfeited for 
subletting, 
bribing or if 
contractor 
becomes 
insolvent. 

Work to be under 
direction of E-I-
C 

Sum payable by 
way of 
compensation to 
be considered as 

ut reference 
to actual loss. 

reasonable 
compensation 
witho

Changes in 
constitution of 
firm 

Clause 22—All sums payable  by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of  Government without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 
 
Clause 23—In the case of a tender by partners any change in the constitution of the  firm shall be forthwith notified 
by the contractor to the Officer-in-charge for his  information. 
 
Clause 24—All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respects of the Engineer-in-charge of the work for the time being who shall be entitled to direct at 
what point or points and in what manner they are to be commenced and from time to time carried on. 
Clause 25—Except where  otherwise  provided in the contract  all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship 
or materials used on  the work or as to any other  question,  claim,  right, matter or thing whatsoever, in any way 
arising out of or relating to the contracts, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the same, weather arising during 
the progress of the work, or after the completion or abandonment thereof shall be referred to the Panchayats & 
Rural Development Department for appointment of Arbitrator, in consultation with the  Chief Engineer of the P.W. 
D, G.O.W.B, if necessary.   The award of the arbitrator shall be final, conclusive and binding on all parties to this 

Settlement of 
disputes 
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contract.   The award shall be a speaking one, that is, the arbitrator shall recite facts and assign reasons in support of 
the award after discussing fully the claims and contention of the parties.   This clause shall not be applicable for 
contracts upto Rupees Fifty Lakh only. 
Clause 26—The contractor shall  obtain from the stores of the Officer-in-charge  all stores and articles of European 
or American/foreign manufacture which may be required for the work, or any  part thereof or in making up articles 
required thereof  in connection therewith unless he has obtained permission in writing form the  Officer-in-charge to 
obtain such stores and articles elsewhere.   The value of such stores and articles as may be supplied to the contractor 
by the Officer-in-charge will be debited to the contractor in his account at the rates shown in the schedule attached 
to the contract, and if they are not entered in  the schedule  will be debited at cost price which for the purpose of this 
purpose of this contract shall include the cost of carriage, incidental charges and storage charges, the last being 
recoverable in addition and all other expenses whatsoever, which shall have been incurred in obtaining delivery of 
the same at the stores aforesaid. 

Stores of 
European or 
American 
/Foreign 
manufacture to 
be obtained from 
Government 

Clause 27—When the  estimate on  which  the tender  is made  include lump sums in respect of parts of the work, 
the contractor shall be entitled to payment in  respect of the items of works involved or the part of the work in 
question at the same rates as are payable under this  contract for such items or if the part of the work in question is 
not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion 
recommend to pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the  contractor with regard to any sum or sums payable to him under the 
provisions of the clause by the Officer-in-charge. 

Lump sums 
in estimates 

Clause 28—In the case of any class of work for which there is no such specification as is mentioned in Rule 1, such 
works shall be carried out in accordance with the district specification and in the event of there being no district 
specification, then in such case the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-charge. 

Action where no 
Specification 

Clause 29—The expression “works”  or “work” where used in these conditions shall,  unless there be something either in the subject or 
context repugnant to such construction be construed and taken to mean the works by or by virtue of the contract contracted  to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional. 

Definition of 
works  

Clause 30—The contractor(s) shall at his / their own cost provide his / their labour with hutments at  approved  site, 
and  shall make arrangements for con-servancy  and  sanitation in the labour camp to the satisfaction of the local 
Public Health and Medical Authorities.   He / They   also at his / their own cost make  arrangements for  the laying 
of pipe lines for water-supply to his / their labour camp from the existing mains, wherever available and shall pay 
all fees, charges and expenses in connection therewith and incidental thereof. 

Interpretation clause :— 
     The Governor means the Governor of West Bengal and his successors. 
    The Superintending Engineer means the Superintending Engineer holding charge of the circle concerned for the time being. 
      The Officer-in-charge means the Executive Officer / Addl. Executive Officer of the Zilla Parishad. 
    The Engineer-in-charge means the Engineer under whose direct control the work is entrusted, i. e. Executive Engineer / District 
Engineer of the Zilla Parishad. 
     The Z. P. means the concerned Zilla Parishad.   Materials are normally required to be procured by the Tenderer.   Materials from 
Zilla Parishad or Govt. materials will be issued subject to availability. 
      Schedule showing (approximately)   materials to be supplied by  the Zilla Parishad under clauses 10 and 26 for work contracted to 
be executed and the rates at which they are to be charged for.       . 
 

Rates at which the material will be charged to the 
contractor 

PARTICULARS 

Unit Rs. Rs. 

PLACE OF DELIVERY 

     
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Note 1—The person or firm submitting the tender should see that the rates in the above Schedule are filled up by the Engineer-in-
charge on the issue of the form prior to the submission of the tender. 
 
 
Signature of                                                                                                 Signature of  
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Contractor                                                                Additional Executive Officer    
 

ADDITIONAL CONDITIONS 
 

1. Cement found surplus after the completion of the work should be returned to the Zilla Parishad store. The value of the cement 
returned to the Zilla Parishad will be credited to the contractor. If any contractor is found to have used the surplus cement for his own 
purpose or otherwise disposed of it without the written consent of the E-I-C he may be held guilty of theft. In this connection the 
provision of Clause 10 may be referred to where it is clearly stated that all materials issued to the contractors shall remain the 
properly of the Zilla Parishad. 
 
2. The contractor shall have to make his own arrangements for water, both for the work and use by his coolly, etc. for steam road 
rollers and for all tools and plant etc., required on the work. 
  
3. Contractors will be responsible for the payments of all water charges payable to the Municipality or any other water works 
authority including a Government Department concerned. 
 
4. If the contractor shall desire an extension of the completion of the work under Clause 5 of the contract, on application for such 
extension will be entertained if it is not received in sufficient time to allow the Engineer – In - Charge to consider it and the contractor 
will be responsible for the consequences arising out of his negligence in this respect. 
 
5. The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary, and he will not be entitled to 
any extra payment on this account. 
 
6. Contractors in the course of their work should understand that all materials (e.g. store and other materials) obtained in the work of 
dismantling excavation etc. will be considered the property of the Zilla Parishad and will be disposed of to the best advantage of the 
Zilla Parishad. 
 
7. Owing to difficulty in obtaining certain materials in the open market due to war or for any other reason the Zilla Parishad have 
undertaken to supply materials specified in the schedule on page 12 of the Tender Form or any where in the Tender Document at rates 
stated therein, there may be delay in obtaining the materials by the Zilla Parishad  and the contractor is, therefore, required to keep 
himself in touch with the day to day position regarding the supply of materials from the Engineer – In – Charge and to so adjust the 
progress of the work that his labour may not remain idle not may there be any other claim due to or arising from delay in obtaining 
the materials. It should be clearly understood that no claim whatsoever shall be entertained by the Zilla Parishad on account or delay 
in supplying materials. 
 
8. The minimum periods for which a road roller is required to be used by a contractor shall be determined by the Engineer – In – 
Charge on the basis of the quality of metal that can be consolidated by a roller per day and the Engineer – In – Charge’s decision shall 
be final. If that Roller be required t work for a longer period due to bad arrangement of the contractor, shortage of water etc. 
additional hire charges shall be levied at the rates specified below under “A Hire Charge” for the additional period the roller works. 
 
9. No compensation for any damage done by rain or traffic during execution of the work will be made.                                                 
10. Whenever a work is carried out in a Municipal area, Electric lights or Electric danger signals wherever available shall  provided by the 
contractors on the barriers as well as ; be paraffin light.   Facilities for the Electric connection may be made by this Zilla Parishad.  If 
available, but the contractor will bear all the expenses. 
 
11. The Contractor  should quote through rate inclusive of cost of materials and carriage to place of working. 
 
12. The contractor should give complete specifications showing the method of execution and the quantity and quality of materials 
they intend to use per hundred sq. metre areas. 
 
13. In cases where water is used by the contractor he will be required to deposit in advance with the Engineer-in-charge the charges 
for water which are to be calculated in accordance with the schedule of miscellaneous rates in the Canal Act. 
 
14. It must be clearly understood by the contractor that no claim on account of enhanced rates on those already accepted, due to 
fluctuations will be entertained during the validity period of this contract for the work as power schedule attached to the agreement 
and the additional work, if any, under clause 12 of the contract, if such additional work shall consist of items which have already been 
quoted for or items not quoted for but appearing in District / Circle Schedule. 
 
15. In the event of emergency the contractor will be required to pay his labour every day and if this is not done, Zilla Parishad shall 
make the requisite payments as would have been paid by the contractor and recover the cost from the contractors. 
 
                                                 Inconvenience of the Public 
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16. The Contractor(s) shall not deposit materials on any site which will seriously cause inconvenience to the public.   The Engineer-
in-charge may require the contractor(s) remove any materials which are considered by him to be a danger or an inconvenience to the 
public or cause them to be removed at the contractor’s cost. 
 
17. The contractor undertakes to have the site clean, free from rubbish to the satisfaction of the Engineer-in-charge.   All surplus 
materials, rubbish, etc. will be removed to the places fixed by the Engineer-in-charge and nothing extra will be paid. 
 
18. The contractor shall not allow any rubbish or debris to remain on the premises during or after repairs, but shall remove the same 
and keep the place neat and tidy during the progress of the work.   The Engineer-in-charge may get the site or premises cleared of 
debris etc. and recover the cost from the bill of the contractor, if the letter show slackness in observing this clause. 
 
19. Materials brought at site shall not be stacked at random.   The contractor shall stack all these materials as directed by the 
Engineer-in-charge. 
 

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE SUPPLIED BY GOVERNMENT 
 
Road Rollers, if available, shall be supplied by the Zilla Parishad upon payment of hire charges at the rates and on the conditions 
specified below.   The contractor should place requisition of road rollers at least two weeks before the date on which the same are 
required mentioning the dates on which delivery is desired.   In case rollers cannot be made available to the contractor on that date, 
requisite extension of time will be granted to the contractor for completion of the work but the contractor shall not be entitled to claim 
any compensation for loss of labour or any other cause whatsoever shall be entertained. 

A—Hire Charges 
Hire charges & other charges of Department Zilla Parishad  equipments  per day of eight hours part there of as well as pay of driver, 
cleaner,  chowkidar etc. will be as per rules indicated in special terms & conditions. 
 

B—Conditions 
1. (a) The Road Roller will be made over and taken back at the site of work.   The roller charges (which includes the hire charges and 
the wages of the  Departmental crew) shall be recovered at the prescribed rates from the date the Road Roller is made over till the date 
it is taken back even through the Roller may not have been working.   If however any roller remains idle for two, or more days at a 
stretch for any of the reason or reasons mentioned  below and provided the contractor submits within a week of the date of occurrence 
of the contingency, and application to the Engineer-in-charge paying for exemption from payment of roller charges (showing reasons 
and particulars for such claim for exemption),   the Engineer-in-charge may at his discretion and if he is satisfied that there were 
sufficient reasons, allow exemption from payment of the said roller charges for such days as he may consider reasonable under the 
circumstances.        

 

The reasons for which exemption may be allowed are: 
     i)   Continued unfavourable whethere conditions for carrying out the particular type of work on which the roller is engaged. 
    ii)   Lack of roller work for reasons beyond the control of the contractor. 
    iii)  Diversions of the roller by the Engineer-in-charge to other works. 
    iv)  Essential Repairs. 

v) Any other reasons precluding the work of the roller. 
         The contractor shall  not in any event be entitled to claim  any compensation  for loss of labour or for any other loss whatsoever  
which  may have been incurred  by  him during the period  for which exemption from  payment of the  charges  is  allowed. 
 

(b) The Rollers and other equipments shall be fully utilized for the purpose for which the same are made over and shall not be 
allowed to remain idle when they are in working conditions. 

1. The time limit for the working days for each type of rolling shall be fixed according to the limits or work output given in 
Statements I and II below.   If the actual number of days of roller exceeds the limits based on the specified floor limits for the number 
of days in excess of such limit the hire charges and the wages of the department crew shall be charged at double the prescribed rates. 
If the actual number of days of roller work is less than the number of days calculated on the specified celling limit the hire charges for 
the roller and wages of the Deptt. crew shall be recovered for the number of days calculated on the specified selling limit.    In all 
cases part of a day shall be counted as a full day. 
2. The Departmental crew shall be on operational charges of the roller. 
3. The rollers issued to a contractor are to work for 5 days in the week, with stop of work on the sixth and seventh days for general 
cleaning and petty repairs.    Contractor will pay for the hire charges as well as for the wages of the departmental crew for the whole 
week. 
4. Clean water for operating and washing the rollers shall be supplied by the contractor at his cost. 
5. Fuel (Petrol, Diesel or  Steam Coal)  and  ancillaries  such  as match  boxes Kerosine oil,  Fire wood and Cotton waste for working, 
lighting up cleaning etc. of Road Rollers shall have to be supplied by the contractor at his expenses.    

SPECIFICATIONS GOVERNING ISSUE OF ROAD ROLLERS 
          The number of working days to be allowed for finishing each individual item of work shall be calculated in the basis of work 
output specified in Statements I and II below. 
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(Extra allowances are to be considered by the Engineer-in-charge only on special circumstances depending on the particular 
nature of work and his decision will be final.)   

STATEMENT—I 
(a)   For Petrol, Diesel or Steam Road-Roller-8/10 Tons or over. 

N. B.—Each working day means each Roller day, i. e., 8 hours working in a day with one Roller. 
TABLE  STATEMENT—II 
Sl. 
No.   
 
1 

Item of work                                                                       
 
 
2 

Work out put in working day of 8 hours 
Floor limit                                                Celling Limit 
(Minimum)                                               (Maximum)  
3                                                                      4                           

1 Rolling Sub-grade 1.486 Square metre 2.223 Square metre 
2 Rolling soling 

(a) Stone (except literite) or slag boulders 
(b) Literite Boulders 

 
558 Square metre 
743 Square metre 

 
922 Square metre 
1.115 Square metre 

3 Consolidation of Balast (Size withing the range of 7.5 
cm to 12.5 cm.) 

(a) Broken Stone (Pakur or Rajmahal or Chandil 
or similar hard stone) 

(b) Broken Stone varieties softer than (a) above 
(c) Broken slag 
(d) Laterite or Jhama 
(e) Un-broken stone (e.g. single) 

 
 
 
23 Cubic Metre 
25 Cubic Metre 
 
25 Cubic Metre 
34 Cubic Metre 
34 Cubic Metre 

 
 
 
34 Cubic Metre 
40 Cubic Metre 
 
40 Cubic Metre 
51 Cubic Metre 
51 Cubic Metre 

4 Consolidation of metal (size within range of 3.75 cm to 
7.5 cm.) 

(a) Broken stone metal pukur or Rajmahal or 
Chandil or similar hard stone. 

(b) Broken Stone metal of softer than (a) above 
(c) Broken  slag 
(d) Laterite or Jhama Matal 
(e) Un-broken stone (e.g. single or graval) 

 
 
 
14 Cubic Metre 
 
17 Cubic Metre 
17 Cubic Metre 
28 Cubic Metre 
34 Cubic Metre 

 
 
 
23 Cubic Metre 
 
28 Cubic Metre 
28 Cubic Metre 
45 Cubic Metre 
51 Cubic Metre 

5 Consolidation of Morum 34 Cubic Metre 51 Cubic Metre 
6 Rolling dry chips /Bajri/Graval in surface dressing 

work 
(a) On water bound surface 
(b) On brick top surface 

 
 
558 Square metre 
650 Square metre 

 
 
1.115 Square metre 
1.300 Square metre 

7 Rolling premixed chips / Bajri/ Graval 
(a) In 19 mm. (Nominal) thick carpet 
(b) In 25 mm. (Nominal) thick carpet 
©  In 32 mm. (Nominal) thick carpet 
(d) In 32 mm. (Nominal) thick carpet 

 
372 Square metre 
325 Square metre 
279 Square metre 
232 Square metre 

 
743 Square metre 
650 Square metre 
558 Square metre 
465 Square metre 

N. B.—In case of items not covered by the above or by any stipulation of a particular contract, the limits will be as decided by the Engineer-in-charge. 

For Petrol, Diesel or Steam Road Roller less than 8 Tonne. 
The limits of  work output to be allowed for Petrol, Diesel or Steam Road Rollers of less than 8 Tonne shall be 25% less than the 
limits for the corresponding items in Statement—1 above. 

Extra allowance may be the same as per Statement 1 in case of Roller of 8-10 Tons or above. 
 

TAR AND BITUMEN 
 
1. The contractor undertakes to make arrangements for the supervision of the work by the firm supplying the tar or bitumen used. 
 
2. The contractor shall collect the total quantity of tar or bitumen required for the work as per standard formula before the process of 
painting is started and shall hypothecate it to the Engineer-in-charge against “money advanced by Zilla Parishad.”   If any bitumen or 
tar remain unused on completion of the work on account of less use of materials in actual execution for reasons other than authorised 
changes of specifications and abandonment of portion of work corresponding deduction equivalent to the cost of unused material as 
determined by the Engineer-in-charge shall be made and the materials returned to the contractors.   Although the materials are 
hypothecated to Zilla Parishad the contractor undertakes the responsibility for their proper watch, safe custody and protection against 
all risks.   The materials shall not be removed from the site of work without the consent of the Engineer-in-charge in writing. 

 
ADDITIONAL CLAUSES 

 
1. In cases where the responsibility of despatch of stores with the suppliers but the freight is payable by the purchaser, the supplier, 
should despatch the stores by the  most economical method, using the full wagon load, whenever it is possible and economical to do 
so, failing which the supplier will tender himself liable for the whole or part of any  avoidable expenditure caused by such default.   
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The supplier should get in touch with  the purchase Officer concerned and in cases of despatch of stores which are the property  of the 
“Movement Control Section” / Station Staff Officers of the Controller of Suppliers of  the stations concerned. 
 
2. The contractor will have to make his own arrangements for the carriage of materials. 
 
3. If the contractor misused an consumed any deptt. materials excess as per approved consumption chart of the deptt. of Public 
Works, he is liable to pay an additional amount of 100% of issue rate for the materials so consumed on misused.   Similarly for road 
rollers / tar boilers etc. also for excess days he is liable to pay an additional amount of 100% of issue rate for the excess days.   If the 
consumption of deptt. materials / use of road rollers etc. falls short from the approved consumption chart, a deduction from the bill of 
the contractor will be made @ 50% of the issue rate for the less quantity / period, provided that the work is otherwise acceptable. 
 
4. For all items of contract works requiring unskilled labour, the contractor shall be bound to employ unskilled local labour.   The 
expression “Local” shall mean and deem to mean the Gram Panchayat, the Block, the Thana or the District of the State of West 
Bengal where the work  will be executed.   In cases of non-availiability of such unskilled local labour and of other difficulties 
experienced by the contractor in recruiting such local labour, the contractor may,  with the prior permission  in writting  of the 
Engineer-in-Charge of the Work, recruit and employ unskilled labour from neighbouring area of that District.   In case the work is in 
the border area of two districts and there is dearth of adequate number of local labour from the district where the work will be 
executed labour, may be recruited by the contractor from continguous areas of the other continguous district.   In case local labour  
will not be available even from other districts as mentioned and when the exigency or  progress of work so demands, the contractors 
may, with the prior permission in writing of the said Engineer-in-charge, engage labours from the other districts, the State of  West 
Bengal and in case the same be not available then the contractor may, with the prior permission of the said Engineer-in-charge, 
employ imported labour of other States. 
In case where the contractor fails to secure unskilled local labour or to engage imported labour the contractor shall employ labour 
local recruited by Zilla Parishad or labour imported by Zilla Parishad at the rate to be decided by the Engineer-in-charge of the works 
concerned whose decision as to the circumstances in which employment of  such labour is of natural advantage to Zilla Parishad and 
the contractor will be final and  binding on the parties. 
For all items of contract jobs requiring skilled labour, the contractor shall have to  employ 70% (Seventy percent) of skilled labour 
locally.   In case the contractor fails to recruit local labour, the contractor shall employ skilled labour locally secured  by Zilla 
Parishad in the manner indicated above.  For bridge works, highly technical works of framed structural buildings, sanitary and 
plumbing works, electrical works, etc. involving  skilled labour, the contractor may with the prior permission in writing of the 
Engineer-in-charge to whom the full facts must be placed for premission to import and employ skilled labour up to 30% (Thirty  per 
cent) of the total requirement.   “In this case the expression, “imported labour” shall mean labour imported, primarily from other 
States and secondly, from the distant districts of the States of West Bengal. 
 
 
Signature                                                                                                                               Signature of  
      of                                                                                                                 Additional Executive Officer 
Contractor                                                                                                               Bankura Zilla Parishad   
                                                                                                                             

SPECIAL TERMS AND CONDITIONS 
 

1. a) (i) All works are to be carried out in accordance with the general condition and general specifications of 
P.W.D. Schedules of rates for Building Works, Road Works, Carriage.   Spply of Materials and Labours & for 
Plumbing Works, Sanitary Works and Materials and Labours for the year in vogue in the concerned area of the 
circle. 

General condition & 
Specifications. 

 
(ii) The Specification for work not covered by the specification laid down in the         P.W. D. Circle’s schedule shall be 
governed by I.S.I. Code of Practice and as per I.R.C. specifications or code of practice, as the case may be, according to the 
direction of the Engineer-in-charge. 

 
(iii) In addition to above the Special Terms and Conditions and Specifications as mentioned hereinafter shall be applicable. 

 
b) If the stipulation of the various contract documents be at variance in any respect, one will override the other (only in so far 
as these are at variance) in the order of presidency as given bellow : 
(i) Special Terms and Conditions. 
(ii) Special Specifications ( if any),  Additional Terms & Conditions.  
(iii) Notice Inviting Tender. 
(iv) Specific priced schedule with probable items with approximate quantities. 
(v) The Circle Schedule as defined in clause 1 (a) (i) above. 
(vi) Printed Tender Form. 
 

2. The contractor must obtain the Licence under the Contract Labour (Regulation and Abolition Act. 1970) and the 
certificate for the same should be submitted to the Engineer-in-charge. 

 

License from labour 
Deptt.  
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3. The Contractor shall comply with the provisions of the Apprentices Act. 1961 and the Rules and Orders issued 
there under from time to time.  If he fails to do so, his failure will be a breach of the Contract and the officer 
accepting the tender may, at his discretion, cancel the Contract.   The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provision of the Act. 

Engagement of 
apprentices. 

 
4. The supply of materials viz. Cement Steel materials etc. that will be issued by this department may not be 
continuous, uniform and regular and will be issued subject to availability in Zilla Parishad Govt. Store.   No claim 
whatsoever will be entertained for detention or loss of Contractor’s labour. Conveyance etc. arising out of such 
irregular supply of the materials maintained above. 

Supply of Materials 

 
5. No claim for idle labour would be entertained under any circumstance. 

 
Idel Labour charges 
and fees payable by 
the contractor 6. The Contractor shall pay all charges and fees legally payable for acts arising out of the work and hold the 

employer fees from all such costs. 
 

7. The Contractors shall arrange all transport including Railway Wagons required for carriage of all tools & plants, 
implements and materials etc. at their own cost.   The department will, however, recommended for issue of priority 
for wagons for movement of tools & plants, materials etc. on the basis of application made by the contractors but no 
guarantee for the same can be ensured. 

Transport 

8. The Contractor shall provide at his own cost all pumping and other arrangements that may be necessary to 
remove from or keep out of foundations or any part of the structure under construction water whether canal water, 
sub soil water from any source, whatsoever, such pumping or other necessary arrangements shall not be paid for 
separately and the cost thereof is to be included in the contractor’s rate relevant items of works. 

Pumping & 
dewatering 

9.  Arrangements for water for all road and building works, such as mixing mortar, soaking brick materials, brick 
works, concrete works, consolidation of metals, washing metals and chips etc., construction of platforms and vats 
etc. including cost thereof are to be borne by the contractors.   The water should be clean, free from loam, slit and 
organic materials.   No hard water shall be used. The rates quoted by the contactors must be enclusive of all such 
charges and costs. 

Water 

10. The contractor shall arrange for temporary sheds & latrines, water supply etc., and make such arrangement for 
the use of his staff and labour and to keep the latrine clean and disinfected, as will be directed by the Engineer-in-
charge of work, and shall remove those completely on completion of the work and the ground restored to its 
original condition to the satisfaction of the Engineer-in-charge. 

Sheds for staff & 
labour 

11. The contractors shall make their own arrangements for storage space and godown for their tools and plants, 
materials etc.  and shall also crect at their own cost necessary sheds and godowns for proper storage of Government/ 
Zilla Parishad materials such as cement, steel materials etc.  Which will be issued to them, as necessary, from time 
to time. 

Storage of Govt./ 
Zilla Parishad 
materials 

All sheds, godowns, vats, platforms etc. constructed by the contractors for constructional purposes shall have to be 
removed by them on completion of the work at their own cost and the ground restored to the original condition to 
the satisfaction of the Engineer-in-charge.   Before using any Govt. / Zilla Parishad land for the above purpose prior 
approval of the Engineer-in-charge is to be obtained.   The land will however, be given free of rent for the above 
purpose, if available.    
12.  The contractor shall within seven days of the receipt of the order to take up work supply at his own cost work-
order book to the Engineer-in-charge concerned.   The work-order book shall be kept at the site of work under the 
custody of the Engineer-in-charge or his authorised representative.    The work order book shall have machine 
numbered pages in triplicate.    Directions or instructions from departmental officer to be issued to the contractor 
will be entered (in triplicate) in the work order book (except when such directions or instructions are given by any 
separate letter).   The contractor or his authorised representative shall regularly note the entries in the work-order 
book and also record thereon the action taken or begin taken by him complying with the said direction or instruction 
or any relevant point relating to the work. 

Work order book 

The contractor or his authorized representative may take away the duplicate page of the work- order book for his own record. 
In case of supplementary item or of claim, the same may not be entertained unless supported by entries in the work-order 
book or any written order.  

 
The first page of the work-order book shall contain the following particulars:— 
(a)  Name of the work 
(b)  Reference to contract No. 
(c)  Contractual rate. 
(d)  Date of opening the work-order book. 
(e)   Name and address of the contractor. 
(f)   Signature of the contractor. 
(g)   Name and address of the authorised representative (if any) of the contractor authorised by him and the names of his technical 
personals engaged in the work (Diploma and/or Degree Holder). 
(h)   Specific purpose for which the contractors representative is authorised to act on behalf of the contractor. 
(i)   Signature of the authorised representative duly attested by the contractor. 
(j)   Signature of the Engineer-in-charge concerned. 
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(k)  Date of actual completion of work. 
(l)   Date of recording final measurements. 
Entries vide (d) and (l) above shall be filled in on completion of the work and before the work-order book is recorded in the office of 
the Zilla Parishad concerned. 
 

13. Before starting any work, work site, where necessary, must be properly dressed after cutting clearing and 
cleaning all verities of Jungle and shrubs including bamboo clusters or any under sizable vegetation from within the 
boundary or alignment or site of works, for which nothing will be paid extra unless specifically provided in the 
priced schedule. The contractor shall not assign the agreement or sublate any portion of the work. 

Clearing the site 

The   contractor may, however, appoint an authorised agent or representative and Engineers (who shall preferably 
be a Degree and/or Diploma holder in Engineering) in respect of one or more of the following purposes only. 

(a)  General day-to-day management of the work. 
 

Authorized 
representative 

(b)  To requisition Departmental / Zilla Parishad materials, tools and plants etc. and to received the same and sign hand receipts 
there for. 
& 

©  To attend measurements taken by Zilla Parishad Officers and to sign the records of such measurement. 
 
(d)  To attend technical supervision and check up safe design of structures.   The selection of the authorised representative is 

subject to the prior approval of the Engineer-in-charge concerned & the Contractor shall seek in writing such approval of the 
Engineer-in-charge giving therein the name of work, the name & address of the representatives he wants to appoint and the 
specific purpose for which the representative will be authorised.   Even after first approval, the Engineer-in-charge may issue 
at any subsequent date revised direction about such authorised representatives and the contractor shall be bound to abide by 
such direction.   The Engineer-in-charge shall not be bound to assign any reason for any of his directions with regard to the 
appointment of authorised representatives.   
Any notice correspondence etc. issued to the authorised representative or left at his address will be deemed to have been 
issued to the Contractor himself. 
The provisions of a Power of Attorney, if any must be submitted for the approval of the Zilla Parishad otherwise the Zilla 
Parishad shall not be bound to take cognizance of such Power of Attorney. 

14. The contractor must erect temporary pillars as many as required at suitable places, as directed by the Engineer-
in-charge, at his own cost before starting the work from which the Zilla Parishad staffs will layout all important 
levels, layouts and fix alignments.   All threads, pegs, nails, flags, labours etc. required for setting out the levels and 
laying out different structures and alignments shall also be supplied by the contractors at their own cost. 

Temporary 
pillers pegs etc. 

 
15. All works shall be carried out in conformity with the drawings approved by Engineer-in-charge.   The available 
drawings ready at present may be seen by the Tenderers at the Office of the Rural Engineering Cell of the Zilla 
Parishad.   The contractors shall have to carry out all works according to the detailed drawings ready at present and 
those which will be prepared and furnished by the Zilla Parishad during execution of work from time to time on 
subsequent later dates. 

Works to be carried 
out in conformity 
with drawings 

 
16. The responsibility for stacking the serviceable materials obtained during execution (to be decided by the 
Engineer-in-charge) and handing over the same to the Officer-in-charge of work of the Zilla Parishad lies solely 
with the contractor and nothing will be paid on this account.   In case of any loss or damage of serviceable materials 
prior to handing over the same to this Institute, full value will be recovered from the contractor’s bill at rates as 
assessed by the Engineer-in-charge. 

Serviceable 
materials 

 
17. The contractor shall remove all unserviceable materials at the places as directed.   He should level and dress up 
the work site after completion of work as per direction of the Engineer-in-charge of work. 

      No extra payment will be paid on this account, unless specifically provided in the priced schedule. 
 

Unserviceable 
materials   

18. The items of works not occurring in the specific priced schedule but becoming necessary as a reasonable 
contingent item during actual execution of the work will be considered as supplementary items. 
The rates of Supplementary items of works will be determined in order of precedence, as given below 

notwithstanding what has been stated in Clause 12 of Tender Form no. 2911.  The admissibility or otherwise of any claim of 
Supplementary item or items the method of determining and fixation of the rate of a Supplementary item / items and the 
acceptance thereof will rest absolutely with the authority accepting the original tender. 

Supplementar
y items 

 
(i)  The rates will be derived, where possible, from the rates of allied items or work appearing in the specific priced Schedule 

plus / minus the contractual percentage. 
(ii)  The rates will be derived where possible from the Schedules of rates of P. W. D. / I. & W. D. of concerned circle (as defined 

in clause I(a) (i) above) plus / minus contractual percentage. 
(iii)  The rates of item (or part thereof) which can not be derived by any of the above processes, shall be determined from the then 

market rates of Materials and labours plus profit and over head charges which (taken together) shall be taken as 15 (fifteen) 
percent on the cost of materials and labours (excluding cost of materials supplied by the Zilla Parishad).   The percentage 
quoted by the contractor(s) above or below will not be applicable in such cases.   For such analysis of rates of any, item of 
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works, black market rates shall never be allowed.   The admissibility or otherwise of any claim of supplementary items, the 
method of determining and fixation of the rate of a supplementary item and acceptance thereof will rest absolutely with the 
authority accepting the original tender. 

 
19. Zilla Parishad materials shall be issued from place(s) (as mentioned in clause ‘m’).   The contractor shall at his own cost and 

expense carry the materials to the site of work, if, however, materials are issued from else where due to unavoidable reasons, 
the Contractor shall nevertheless take delivery of the materials from the place of issue and carry to work site and in such a 
case the excess carriage / less carriage that may be involved will be paid / recovered (as the case may be) on the basis of 
relevant item for carriage appearing in the Circle Schedule with application of contractual percentage. 

       The cost of Departmental / Zilla Parishad materials shall be recovered at the rates stated below : 
 

 
(a)  Tar Boiler                                       Rs.  60.00 per day   

Or rates stated in current schedule of 
rates of the PWD, whichever is higher 

(b) Concrete Mixer                   
(i)    Capacity (0.20 to 0.28 Cu.m.)  Rs. 108.00 per day 
(ii)   Capacity (0.20 to 0.14 Cu.m.)  Rs.  78.00 per day 
©  Hand Roller                                    Rs.     7.00 per day 
(d)  Hire Charges for Road Roller 

of 8 Tonnes or above excluding 
fuel and wages of Driver etc. 
and Tractor Mount Road Roller       Rs. 205.00 per day 

                                                          of 8 working hours. 
(e)  Charges for Driver (Gr-II)                Rs. 164.00 per day. 
(f)    Charges for Cleaner                                            Rs. 123.00 per day 
(g)   Charges for Chowkider                                      Rs. 123.00 per day 
 
 N.B. The hire charges of Roller etc. are as per P.W.D. Schedule of Rates for current year. 
 
1.  Cement @ Rs. 3,500/- ( Rupees three thousand five hundred only )  per                  
     M. Tonne. 
2.  Steel Materials (Mild Steel) @ Rs. 18,000/- (Rupees eighteen thousand) 
     only per Tonne. 
3.  Steel Material (Tor Steel)  @  Rs. 18,500/-   (Rupees  eighteen thousand 
     and five hundred) only per Tonne. 
The issue rate for all other materials besides those mentioned above, if issued to the contractor by the Zilla Parishad shall be based on 
the then market rate or departmental stock issue rate, whichever is higher. 
 
N.B. Cut pieces of steel materials will not be taken back by Zilla Parishad Steel materials required for manufactured articles, such as 
Grills, collapsible gates, Steel windows, Rolling Shutters etc. will not be supplied by this Department. 
The cost of materials supplied by the Zilla Parishad to the Contractor will be recovered from their bills in one or more instalments as 
may be decided by the Engineer-in-charge, according to the Rules in force. 
Basis of consumption of materials to be issued by Zilla Parishad shall be guided as per approved consumption chart of the 
Department of Public Works. The contractor shall be required to maintain all necessary precautions and watch over to him all 
materials made over to him to prevent damage, loss or theft of such materials.  The materials shall not be removed to any other site 
without the written permission of the  Engineer-in-charge or any other person authorised by him and shall be open and be available 
for their inspection at any time during day or night for counting, measuring, weighting or otherwise for verifying the same. 
The contractor shall be required to maintain an account of receipt and actual uses of all materials issued to him and submit extracts 
thereof, when called for in such manner and form as may be prescribed by the Engineer-in-charge from time to time. 
Indents for all materials to be supplied by the Zilla Parishad shall be submitted by the contractor to the Engineer-in-charge or any 
other 0fficers as may be appointed by him in this respect well in advance so as to allow sufficient time to Zilla Parishad to procure the 
materials. 
The Engineer-in-charge shall have full discretion to specify the minimum \ maximum quantities for which the indents are to be 
submitted and also any other stipulation he may deem necessary in this connection.  He will also have the full right to modify such 
stipulation as may be found necessary by him from time to time. 
The Zilla Parishad does not assume any responsibility to supply materials strictly according to the indent as may be submitted by the 
contractor and no compensation will be paid for delay in issuing any materials to the contractor but reasonable extension of time will 
be allowed for such delay in accordance with clause 5 of the condition of contract in the printed Tender Form, if in the opinion of the 
Engineer-in-charge delay stop or slow progress of the work is caused due to delay in issuing committed materials. 

20. If any tools and plants, other than those specified in the P. W. D. / I. & W. D. Schedule are required and issued 
by the Zilla Parishad in the interest of the work, hire charges, as will be fixed by the P. W. D. / I. & W. D. Schedule 
of Rates shall be final & binding.   Other charges on account of pay of operators, cleaners, etc. shall be charged 
extra. 

Tool & Plants 

     Cost of all types of fuels and stores for proper running of the tools and plants must be borne by the contractor.  
21. The work must be taken up within seven days of the receipt of the work order and completed in all respect 
within the specified time of completion as mentioned in the detailed NIT. Programme of 

Construction 
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Before the actual commencement of work the contractor shall submit a programme of construction clearly showing 
the materials, men and equipment and time table divided in to four equal periods of progress of the work for the 
approval of the Engineer-in-charge who will have authority to make additions, alterations and substitutions to such 
programmed in consultation with the contractor and such approved programmed shall be strictly adhered to by the 
contractor unless the same is subsequently found impracticable in sum or all respect in the opinion of the Engineer-
in-charge and is modified by him.   The conditions laid down in clause 2 of the condition of contract in the printed 
Tender Form regarding the division and progress of work and the time table therefore as provided in the said clause 
shall be deemed to have been sufficiently complied with, if the actual progress does not fall short of the progress as 
laid down in the approved time table for one fourth, half and three-fourths of time allowed for the work. 
22. No claim for idle labour would be entertained under any circumstance.   The contractor shall be responsible for 
the true and perfect setting out of the works and for the correctness of the positions, levels, dimensions and 
alignment of all parts of the works, if at any time during the progress of works any error appears or arises in the 
position, levels, dimensions or alignment of any part of the works the contractor(s), on being required to do so by 
the Engineer-in-charge, shall at his (their) own expense rectify such error(s) to the satisfaction of the Engineer-in-
charge. 

Setting out 
works. 

Any setting out that may be done or checked by the Engineer-in-charge or his representative or any line or level that 
may have been given or checked by either of them shall not in any way relieve the contractors of their responsibility 
for the correctness thereof.    
The contractor is to provide all instruments appliances and labour required for setting our of the works and for the 
use and attendance upon the Engineer-in-charge or his representative whenever required for any purpose in 
connection with the works. 
23. The contractor may take up work at night if desired, with the permission of the Engineer-in-charge but such 
night work shall not normally be extended beyond 8 PM.   The contractor shall also take up work at night in 
addition to day work if the Engineer-in-charge shall so require by giving a notice in writing for proper progress of 
the work for such periods and hours as he may specify.  If ordered or permitted to work at night the contractor shall 
provide at his own cost sufficient and satisfactory lighting arrangement.  No extra payment shall be made for night 
work. 

Night Work 

24. All materials and workmanship shall be of the respective kinds described in the contract and shall be subject 
from time to time to such tests as the Engineer-in-charge may direct at the place of manufacture or fabricator or on 
the site or at all or any of such places.   The contractor(s) shall provide such assistance, instruments, machines, 
labour and materials as the Engineer-in-charge may required for examining measuring and testing the work and the 
quality, weight or quantity of the materials used and shall supply samples for testing as may be selected and 
required by the Engineer-in-charge. 

Workmanship 
Testing 

25. When one item of work is to be covered up by another item of work the latter item shall not be done before the 
former item has been measured up and has been inspected by the concerned Engineer-in-charge and orders given by 
him for proceeding with the latter items of work.   Where however this is not possible for practical reasons the 
Sectional Office / SAE-in-Charge may do this inspection in respect of minor item and issue orders regarding 
proceeding with the latter item.  

Covered item of 
work 

   
Recruitment of Staff 
by the Contractor 26.  Initial requirement to all categories of staff by the contractor shall invariably have to be made through the 

Employment Exchange. 
 
27. Stacks are to be made at exact position indicated by the Engineer-in-charge during actual stacking.   Any stack 
made or excess quantity stacked at any one place without approval shall have to be removed and materials restated 
at exact positions required.   All costs are to be borne by the contractor and no extra payment will be made on this 
account. 
   Before stacking stone chips and metals, gravels, jhama metals etc. at road side the flanks of the road where these 
materials are to be stacked as directed, must be dressed.  Jungles, if any, are to be cleaned and undulations are to be 
levelled up at the cost of the contractor.   The Contractors will have to stack the materials on one side of the flanks 
of the road or as directed as per requirements at regular intervals and all stacks must be of regular & proper shape as 
per direction of the Engineer-in-charge.   In doing so the contractor may have to removed the stone-chips and 
metals, gravels, jhama metals etc., as the case may be from the flank and stack the removed metals at places as 
shown by the Engineer-in-charge of the work and the contractor’s rate should be inclusive of the cost of 
undertaking the above work and no extra payment would be made on this account.    

Stacking of 
Materials 

   During the collection time and supply at road side the contractor shall guard the materials at his own cost and the 
Zilla Parishad will not remain responsible for any loss whatsoever before the materials are measured and accepted 
by the department.   The contractor should attend measurement either himself or through his authorised agent to 
avoid future dispute and sign the M. B. as a token of acceptance of measurements.   Regarding quantity and quality 
measured by the Engineer-in-charge or his Sub-ordinate Staff, the decision of the Officer of the Zilla Parishad shall 
be final and no claim whatsoever would be entertained afterwards under any circumstances. 

Guarding 
arrangement 

The contractor will have to arrange for land a t his own cost for intermittent loading and unloading, if required.   
The contractor may supply the materials either by Rly. or by land route. In case of Rly. Route the contractor will 
have to pay the Rly. Freight, demurrage or wharfage, if any, and arrange for stacking space at the Rly. Station and 
the Zilla Parishad will have no responsibility for these under any circumstance. 

Supply Materials 
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The contractors shall arrange all transport including wagons required for carriage of materials at their own cost.   
The department will however recommend for issue of priority for wagons for movement of materials on the basis of 
application made by the contractors but no guarantee for the same can be ensured. 

Timber 

28. Any timber for use in the works of doors and windows and in other works should not be fitted and fixed in 
position prior to approval of the Engineer-in-charge.   Approval has got to be obtained prior to application of 
painting works over would works. 

Paint 

Cement 29. The paint used in the work shall be of superior quality & of approved make and brand.   The make brand and 
shade of the paint must have prior approval of the Engineer-in-charge. 

30. Only ordinary Grey Cement subject to availability in departmental godown will be issued by the department.   Cement of 
other varieties as required are to be arranged for by the contractors at contractor’s cost.   Cement for precast R. C.Jallies, 
Mosaic Tiles etc. will not be issued by the department. 

31. All works are to be carried out with due regard to the convenience of the occupants, if any, and in closed  co-operation with 
other contractor(s), that may be working on the premises or in the areas of works.  All arrangements and programmes of 
works must be adjusted accordingly.   All precautions must be taken to guard against chance of injury or accidents to the 
occupants, users and workers.   The contractors must see that all damages to compound road or any property, which in the 
opinion of the Engineer-in-charge are due to the work of the contractor, must be promptly rectified by the contractor(s) as 
per his directions and satisfaction.   All those shall be done at the cost and expenses of the contractor(s) and such costs are 
deemed to have been covered by rates of different items of works. 

32. For safety and stability of the building, the foundation of the existing structure may be checked by the successful tenderer, in 
case there is any doubt, prior to taking up the work of vertical extension of the same with one or more storeys above the 
existing structure as proposed for construction in this work put to tender herein. 

33. Plans and drawings provided with this tender indicate the basic minimum requirements. The participating successful tenderer 
is to work on there drawings so provided and if required for safety, stability and betterment of the proposed work the 
tenderer may suggest for any improvement, structural safety and stability with submission of detailed designs etc. and work 
on the revised drawings as suggested or furnished by them in course of execution with approval of such revision by the 
Engineer-in-charge of the work. 

 
 
 
                Engineer-in-charge                                               Additional Executive Officer  
             Bankura Zilla Parishad                                                     Bankura Zilla Parishad 

                                                                                      
The following certificate should be signed by the tenderer unconditionally before submission 

of the tender. 
CERTIFICATE 
 
      I / We  have  inspected   the  site  of  works  and   have  made  me / us  fully acquainted with the local conditions in and around the 
site of works.   I / We shall be bound by the conditions laid down in the Detailed Notice Inviting Tenders, Special Terms & 
Conditions & Specifications, Specified Priced Schedule and also Bengal Form No. 2911.   I / We have gone through the schedule of 
rates of the PWD for the year as defined in clause (a) (i) of the Special Terms & Conditions and General Specifications now inforce in 
the P.W. Department, Government of West Bengal, and also the I. S. I. Code of practice.   My / Our tender is offered taking due 
consideration of all factors and if the same be accepted.   I / We promise to abide by all the stipulations of the contract documents, and 
carry out and complete the work true specifications and directions. 
 
       We are also bound to check the structural safety and stability of the existing building and its existing foundations prior to 
commencement of work of any vertical extension of the same with one or more storey(s) above the existing one as proposed for 
construction in this work put to tender herein. 
 
                                                           .......................................................................... 

(Postal Address in Block Letter)                              Signature of Tenderer. 
 
This Form should be read with the Clauses, Special Clauses, Additional Conditions & Clauses.   General Specifications and 
Special Conditions for Building Works and “those for Sanitary and Plumbing Works, Special Terms and Conditions detailed in 
the P.W.D. / I. & W.D. Schedules of Rates of the concerned circle for the’’ year..............................................................through 
these are not attached with W. B. Form No. 2911 (i) / (ii) / (iii) for item Rate Tender & Contract for Works but copies of each of 
these two schedules, one for Building Works and the other for Sanitary & Plumbing Works are kept in the Office of the 
Engineering Wing of the Zilla Parishad.    As sufficient numbers of copies of these schedules are not available for the present in 
this Office, these may please be seen in this Office prior to dropping of the tender for which the rates are to be quoted by 
individual tenderer.   These, however, must be considered as part and parcel of the tender agreement in case of the accepted 
tender, which is normally scheduled to be the lowest tender. 
 
 

Signature of Contractor          Additional Executive Officer                          
                                                                                                         Bankura Zilla Parishad 
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That I / We have gone through the Printed Schedule of Rates of concerned circle of I. & W.D., P.W.D.(R) & P.W.D. for Building 
Works, Sanitary and Plumbing Works for the year..................................................lying in the Engineering Wing of the Zilla Parishad 
carefully and agree to abide by the same in connection with my / our tender for the work in question.  
 
 

Signature of Contractor 
SPECIAL TERMS AND CONDITIONS CONTINUED 

 
1. Samples of all goods to be supplied by the contractor and used in the work shall have to be got approved by the E. I. C., prior 

to being fitted and fixed. 
 
2. The successful tenderers shall have to arrange for their own source of energy for driving the pumping set in all stages of 

execution of work.   No facilities of any sort will be provided for utilisation of the Zilla Parishad sources of energy existing 
at site of the work.   Arrangement for obtaining water for the work shall also be made by the contractor at his own cost. 

 
3.  All tools and plants required for the work will have to be supplied by the successful tenderer at his own cost, if, however, 

supplied by the Zilla Parishad the hire charges will be recovered at the rates mentioned in “Circle Schedule”.   Power Roller 
will be lend out by the Zilla Parishad to the Contractor on payment of hire charges etc. as per stipulations in the  printed 
tender forms.    Time of hire will be counted from the issue date to the return date of such tools and plants to the godown or 
the place as directed by the E. I. C., (both days inclusive), nothing extra will be paid for carriage of these tools and plants 
from the place of issue to site work and back as directed by the E. I. C. 

 
In case, any of the tools and plants articles issued by the Zilla Parishad is damaged while in the custody of the contractor will 
be prepared or replaced at the cost of the contractor. 

 
3A. The rates of all the items of work as soon in the priced schedule of items of work attached with the tender are inclusive of 

labour, materials and unless specifically mentioned otherwise they also include all charges and cost like freight, octori, toll, 
ferry charges, local charges, income tax, sales tax, royalties etc. as may have to be incurred by the contractor for getting the 
respective items of works executed to proper and complete finish. 

 
3B. Unless specifically mentioned otherwise in the description of the items no extra charges will be paid for scaffolding 

(including stage scaffolding), centering, shuttering, curing etc. and the rate shown in the specific priced schedule of items of 
works are also inclusive of the same and of the costs of any helper materials, tools and plants, necessary for the satisfactory 
completion of the work. 

 
4. If on account of restrictions of the space within the project site the contractor experiences difficulties in stacking building 

materials within the project site, he may have to arrange for lands (road side, flanks, private land etc.) adjacent to the project 
site at his own cost.   The plan and programme of works will also have to be drawn accordingly. 

 
5. Any sum of money due and payable to contractor (including security deposit returnable to him) under this contract may be 

appropriated by the Zilla Parishad and set off against any claim of Zilla Parishad for the payment of a sum of money arising 
out of or under any other contract made by the contractor with the Zilla Parishad. 

 
6. Brick works of foundations will be measured as per standard measurement or approved drawing. 

 
7. As and when applicable the entire cost required for lime terracing work on roof or 2% (two percent) of the tendered amount, 

whichever is less, shall be withhold from the security deposit of the contractor and the said amount will be refunded only if 
the lime terracing can stand the test of one rainy season without any leakage or soakage through the roof.   If the roof is 
found leaking or soaking the contractor will be responsible to repair the same at his own cost till it can stand the test of one 
complete rainy season. 

         If the contractor fails to do so, the amount withheld shall be forfeited. 
 
8. All the materials supplied by the Contractor and going into the job, particularly bricks, lime, sand, soorky etc. shall be 

subject to such tests at such times and at such frequencies as may be decided by the Engineer-in-charge, cost for conducting 
such tests in approved laboratories shall be borne by the contractor and the rates quoted  shall be deemed to have been 
offered after taking these factors into consideration. 

 
9. In case the Contractor is required to execute the residual work of any unfinished structures arising out of termination of the 

Contract of previous agency or abandonment of works by the said agency, or other causes, the contractor shall before 
commencement of residual work get himself fully acquainted with nature and volume of work left out by the previous 
agency and shall acept the measurement of works already carried out by the previous agency and as recorded in the relevant 
M. B/s after such joint verification with Engineer-in-charge or his authorised representative, as the contractor may deem 
necessary and proper.   The measurements of works already carried out and as recorded in the M. B/s shall be final and 
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binding and no extra claim or dispute arising out of over lapping, if any, of measurements of works executed by the previous 
agency and those done by the contractor, shall be entertained at a subsequent stage. 

 
10. No brick work in walls is allowed without fixing of the door and window frames.  
 
11. Dab-holes kept in brick work for contractors facility of work must have to be filled up with cement concrete (6 : 3 : 1) with 

Jhama Khoa before plastering at their own cost. 
 
12. To make the proper level and gradient in floor under-flooring with cement concrete (4 : 2 : 1) with stone-chips, if necessary, 

will have to be done by the Contractor for which no separate payment will be made. 
 
13. Deduction of Income Tax @ 2% (two percent) will be recovered from each of the Running Bill of the work.    The recovery 

will be made from the gross amount of the bill i. e. without any adjustments on account of the cost of the materials issued by 
the Zilla Parishad. 

 
14. For cogent reasons over which the contractor had no control and which retarded the progress of work, extension of time for 

the period lost will be granted on receipt of application from the contractor before the expiry date of the contract.   No claim 
whatsoever for idle labour, additional establishment, costs of hire and labour charges of Tools and Plants etc. would be 
entertained under any circumstances. The contractor must consider the above probable factors while quoting his rate. 

 
 

15. The provision of a Power of Attorney, if any, must have the approval of the authoritied in the Zilla Parishad, otherwise the 
Parishad shall not be bound to give cognizance of such Power of Attorney. 

 
16. The contractor should return all empty bitumen drum to the Zilla Parishad Godown / Stackyard at his own cost. Damaged 

bitumen drum will not be accepted. Shortage of empty drums will be recovered from the bill of the contractor at the issue 
rate of empty drum as specified in P. W. Roads Schedule of Rates. 

 
 

                Additional Executive Officer 
           Bankura Zilla Parishad  



Sl No Description of item Unit Quantity Rate Amount

1

Dismantling terraced roof in ground floor roof 
(includingfloor finish, if any.) taking out carefully tiles 
with beams,joists, tees or burgahs covering floor below, 
sorting andstacking sevicable materials at site and 
removing rubbishas directed within a lead 75m.          

m3 24.15 137.98 3332.22

2

Stripping off worn out plaster and raking out joints of 
walls, celings etc. upto any height and in any floor 
including removing rubbish within a lead of 75m 
asdirected

m2 217.80 11.24 2448.07

3

Dismantling artificial stone flooring upto 50 mm. thick by 
carefully chiselling without damaging the base and 
removing rubbish as directed within a lead of 75 m.a) In 
ground floor including roof

m2 91.35 29.75 2717.66

4
1st class brick work of width 200 mm. with non-modular 
bricks in cement sand mortar (1:6) .(b) In superstructure 
ground floor

m3 8.53 3614.86 30834.76

5 125mm thick brick work with first class bricks in 
cementmorter(1:4) in ground floor) sqm 41.00 577.00 23657.00

6

Hire and labour charges for shuttering with centering 
and necessary staging upto 4 m using approved stout 
props and thick hard wood planks of approved 
thickness with required bracing for concrete slabs, 
beams and columns, lintels curved or straight 

m2 159.18 252.10 40129.28

7

Ordinary Cement concrete (mix 1:1.5:3) with graded 
stone chips (20 mm nominal size) excluding shuttering
and reinforcement if any, in ground floor as per relevant 
IS codes.(a) Pakur Variety

m3 25.57 5262.14 134552.92

8

Reinforcement for reinforced concrete work in all sorts 
of structures including distribution bars, stirrups, binders 
etc initial straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking and 
bending to correct shape, place in proper position.

MT 2.00 55888.86 111777.72

9     
(a)

Plaster (to wall, floor, ceiling etc.)   with sand and 
cement mortar including rounding off or chamfering 
corners as directed and raking out joints including 
throating, nosing and drip course, scaffolding/staging 
where necessary (Ground floor).Inside 15mm thick.

m2 356.30 107.32 38238.12

9(b) Outside plaster 20mm thick m2 50.00 125.51 6275.50

10

Artificial stone in floor, dado, staircase etc with cement 
concrete (1:2:4) with stone chips, laid in panels as 
directed with topping made with ordinary or white 
cement (as necessary) and marble dust in proportion 
(1:2) including smooth finishing.  25 mm

m2 102.00 228.00 23256.00

11 White washing including cleaning and smoothening 
surface thoroughly.(a) One coat m2 315.30 8.10 2553.93

B.O.Q.for repairing of central laboratory of PMGSY Cell under  Bankura 
Division.



Sl No Description of item Unit Quantity Rate Amount

B.O.Q.for repairing of central laboratory of PMGSY Cell under  Bankura 
Division.

12
Colour washing with "ELLA" with a coat of white wash 
priming including cleaning and smoothening surface 
thoroughly : (i) Internal (all floors) (b) Two coats

m2 315.30 13.74 4332.22

13

Collapsible gate with 40mm x 40mm x 6mm Tee as top 
and bottom guide rail, 20mm x 10mm x 2mm vertical 
channels 100mm apart in fully stretched position 20mm 
x 5mm M.S. flats as collapsible bracings properly 
rivetted and washered including 38mm steel rollers.

m2 3.15 2910.20 9167.13

14

M.S or W.I. Ornamental grill of approveddesign joints 
contiously welded with M.S, W.I Flats and bars of 
windows railing etc fitted and fixed with necessary 
screws and lugs in ground floors. (10 to 16 kgs.)

qntl 0.58 6356.94 3687.03

15

M.S structural works in columns beams etc with simple 
rolled structural members (e.g) joist angle channel 
section confirming to I.S :226,I.S: 808 & S.P (6)- 1964 
connected to one another with brackets gussets cleats 
as per design,direction of E.I.C complete including 
cutting to requisite shape & length fabrication with 
nessessary bolting metal arc welding confirming to I.S 
816: 1956 & I.S:1995 using electrods of approve make 
and grand confirming to I.S 814: -1957 , haulages 
hoisting & erection all complete. The rate includes the 
cost of rolled steel section,consumeable such as 
eletrodes, gas and higher charges of all tools and 
plants and labour required for the work including all 
insidental charges such as electricity charges ,labour 
insurence charges etc including handling charges of 
materials for the work complete. ii) For structural works 
in roof trusses etc using joists,channels and angles of 
specified section weighing not less than 22.5 kg/m.

MT 0.3 76260.55 22878.165

16

Wood work in door and window frame with rebate 
cutting, fitted and fixed in position complete including a 
protective coat of painting at the contact surface of the 
frame exluding cost of concrete, Iron Butt Hinges  and 
M.S clamps.  Sal

m3 0.084 58109.00 4881.16

17

Panel (made of single plank) of door and window 
shutters to design as directed: In Ground Floor 
(Payment to be made on area of exposed new work). 
(In case of non-supply of single plank penal rate of 
reduction to  maximum of 30% will be made).(ii) 19mm 
thick  Gamar

m2 3.60 2601.87 9366.73

18

Galvanised corrugated iron sheet work (excluding the 
supporting frame work) fitted and fixed with 10mm dia J 
or L hook bolts limpted and bitumen washers and putty 
complete with 150mm end lap and on corrugation 
minimum site lap, (payment to be made on area of 
finished work). ( G.C.I sheet to be supplied by the 
contracter) In roof a) with 0.6mm thick sheet.

sqm 11.15 410.39 4575.85



Sl No Description of item Unit Quantity Rate Amount

B.O.Q.for repairing of central laboratory of PMGSY Cell under  Bankura 
Division.

19

Galvanised  iron sheet eaves gutter fitted and fixed with 
necessary 50mm x 6mm M.S flat bar, clams bent to 
design bolts,nuts, washers etc complete.Eaves gutter 
made of 0.63mm sheets(300mm end laping)

m 4.00 443.41 1773.64

20
a) Priming one coat of steel or other metal surface with 
synthetic oil bound primer of approve quality including 
smoothing surfaces by sand papering etc.

sqm 6.75 23.03 155.45

21
b) Priming one coat of timber or plaster surface with 
synthetic oil bound primer of approve quality including 
smoothing surfaces by sand papering etc. 

sqm 33.50 30.75 1030.13

22

Wood work in door and window frame with rebate 
cutting fitted and fixed in position completed including a 
protective coat of painting at the contact surface of 
frame excluding cost of concrete, Iron, Butt, Hinges and 
M.S. Clamp(SAL)

cum 0.156 58109.00 9065.00

23

Pannel (made of singles plank) of Door & Window 
shutters to design as directed, in ground floor(payment 
to be made on area of exposed new work).(In case of 
non supply of single plunk pannel rate of reduction to 
max. 30% will be made.) 19mm thick.(Gammer)

sqm 6.400 2601.87 16651.97

24

Painting with superior quality aluminium paint of 
approved make and brand including smoothening 
surface
by sand papering etc. on steel surface. Two Coat

sqm 6.750 37.77 254.95

25

Painting with best quality synthetic enamel paint of 
approved make & brand including smoothening surface 
by sand paperring etc including using of approve putty 
etc on the surface if necessary. - Two coat

sqm 102.620 62.50 6413.75



Sl No Description of item Unit Quantity Rate Amount

B.O.Q.for repairing of central laboratory of PMGSY Cell under  Bankura 
Division.

26

Providing and fixing of false ceiling with powder coated 
exposed G.I grid suspension system.(E - Grid T - 2430/1510 or
equivalent load carrying capacity with mid span deflection 
1/360 span with hanger spacing of 1200mm c/ c ) Consisting 
of Main Runner 3600mm long, Cross Tee 1200mm/600mm 
long and Wall Angle.The Wall Angle shall be fixed on PVC 
dash Fasteners on the perimetre of the wall by steel screws 
with distance 300 mm c/c . The main runner to be placed @ 
200mm. The Cross Tee 1200mm will be inserted in the pre-cut 
slots of main runner at regular interval of 600mm to form a 
modular grid of 1200mm x 600mm . Additional Cross Tee s of 
600mm shall be placeed perpendicular to the Cross Tee 
1200mm long.To finally form a Grid of 600mm x 600mm Grid 
of module size 600mm x 600mm shall be supported by 6mm 
dia G.I wire from purlin or soffit.4mm thick high pressure steam 
cured non asbestos fibre cement standard ceiling board 
(Density greater than 1300 kg/cum)of size 595mm x 595mm 
,conforming to I.S 14862 & type - B category III of I.S.O 8336, 
testedas per A>S- 1530 part -3 & B.S - 476,part 4,5,6,7,8 shoul

cum 1.420 57931.27 82262.40

27

Ceiling of masonite board as per design fitted and fixed 
complete ( excluding the supporting frame work butt 
including necessary wood battens of size 40mm x 
25mm ). In ground floor 4.5mm thick.Local Sal

sqm 11.150 547.32 6102.62

28 Dry distemparing to interior walls or Ceiling including 
cleaning ,Washing , Smoothening surface . sqm 40.000 31.92 1276.80

29

Applying decorative cement base paint of approve 
quality after preparing the surface including scraping 
the same throughly.(plaster or concrete surface) as per 
manufacturer's specification (in ground floor) . Two 
Coats

sqm 50.000 42.63 2131.50

605779.66
605779.66

30 Repairing of eletrification work L.S. 15580.00
Total 621359.66
Say 621360.00

Total

Rupees Six lakh twentyone thousand three hundred and sixty only.
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