
‭SECTION 1‬

‭WEST BENGAL STATE RURAL DEVELOPMENT AGENCY‬

‭(WBSRDA)‬
‭Office of the Superintending Engineer‬

‭Rural Road Network Management Unit (RRNMU), Malda Circle‬
‭Panchayats and Rural Development Department‬

‭RRNMU Building, 2‬‭nd‬ ‭Floor, 6/2, Plot No- 3339, Ward‬‭No-2, P.S. - English Bazar‬
‭P.O.-Mokdumpur, District-Malda, Pin-732103, West Bengal‬

‭Email:‬‭serrnmumalda‬‭@gmail.com‬

‭NOTICE INVITING TENDER (NIT)‬
‭PMGSY–III, BATCH- I of 2024-25‬

‭NIT No. 40/PMGSYIII/UD/SE/RRNMU/MALDA/2024-25/DISTRICT CODE-15‬ ‭Date: 06.01.2025‬

‭1.‬ ‭The‬ ‭Superintending‬ ‭Engineer,‬ ‭RRNMU,‬ ‭Malda‬ ‭Circle,‬ ‭West‬ ‭Bengal‬ ‭State‬ ‭Rural‬
‭Development‬‭Agency‬‭on‬‭behalf‬‭of‬‭West‬‭Bengal‬‭State‬‭Rural‬‭Development‬‭Agency‬‭invites‬
‭the‬‭percentage‬‭rate‬‭bids,‬‭in‬‭electronic‬‭tendering‬‭system,‬‭for‬‭Construction/Up-gradation‬‭of‬
‭roads‬ ‭under‬ ‭Pradhan‬ ‭Mantri‬ ‭Gram‬‭Sadak‬‭Yojana‬‭(PMGSY‬‭III)‬‭for‬‭each‬‭of‬‭the‬‭following‬
‭works‬ ‭including‬ ‭their‬ ‭Maintenance‬ ‭for‬ ‭five‬ ‭years‬ ‭from‬ ‭the‬ ‭eligible‬ ‭and‬ ‭approved‬
‭contractors registered in the website:‬‭https://‬‭www.pmgsytenderswb.gov.in‬

‭Sl .‬
‭no‬

‭District‬ ‭Package no.‬ ‭Name of the work‬
‭Estimated Cost (Rs. Lakh)‬

‭Total Cost‬
‭(Rs. Lakh)‬

‭Period of‬
‭completion‬

Bid Security‬
‭(Rs. Lakh)‬

‭The bid‬
‭security is‬

‭two percent‬
‭of the total‬

‭cost,‬
‭rounded to‬
‭the nearest‬
‭thousand‬

‭Construction‬ ‭Maintenance‬

‭(1)‬ ‭(2)‬ ‭(3)‬ ‭(4)‬
‭(5)‬ ‭(6)‬

‭(7)‬ ‭(8)‬ ‭(9)‬

‭1‬
‭Uttar‬

‭Dinajpur‬
‭WB15360‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭T04-NH‬ ‭31‬‭North‬
Surjapur‬ ‭to‬ ‭Gondal‬
Ghat‬ ‭BT‬ ‭Connection‬
via‬ ‭Lalganj‬ ‭under‬
Goalpokhar-II‬ ‭Block‬
within‬ ‭the‬ ‭District‬ ‭of‬
Uttar‬ ‭Dinajpur.‬
(Length‬ ‭of‬ ‭the‬ ‭road‬
11.010 Km)‬

‭₹ 1117.60‬ ‭₹ 110.11‬ ‭₹1227.71‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 24.55‬

http://www.pmgsytenderswb.gov.in/


‭2‬
‭Uttar‬

‭Dinajpur‬
‭WB15361‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭MRL13-NH‬ ‭31‬
Connection‬ ‭to‬ ‭Desitola‬
under‬ ‭Goalpokhar-II‬
Block‬ ‭within‬ ‭the‬
District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 3.460 Km)‬

‭₹ 180.20‬ ‭₹ 18.78‬ ‭₹ 198.98‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 3.98‬

‭3‬
‭Uttar‬

‭Dinajpur‬
‭WB15368‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭MRL12-Beltoir‬‭to‬
Krishnabati‬ ‭under‬
Hemtabad‬‭Block‬‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 5.050Km)‬

‭₹ 505.87‬ ‭₹ 49.61‬ ‭₹ 555.47‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 11.11‬

‭4‬
‭Uttar‬

‭Dinajpur‬
‭WB15372‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭MRL03-MDR‬
Connection‬‭to‬‭Chandail‬
MDR‬ ‭Connection‬
under‬ ‭Kaliaganj‬ ‭Block‬
within‬ ‭the‬ ‭District‬ ‭of‬
Uttar‬ ‭Dinajpur.‬
(Length‬ ‭of‬ ‭the‬ ‭road‬
5.550 Km)‬

‭₹ 651.25‬ ‭₹ 52.84‬ ‭₹ 704.09‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 14.08‬

‭5‬
‭Uttar‬

‭Dinajpur‬
‭WB15377‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭T03-NH34‬
Connection‬ ‭(Bihinagar)‬
to‬ ‭Mehendabari‬ ‭under‬
Karandighi‬ ‭Block‬
within‬ ‭the‬ ‭District‬ ‭of‬
Uttar‬ ‭Dinajpur.‬
(Length‬ ‭of‬ ‭the‬ ‭road‬
7.850 Km)‬

‭₹ 846.47‬ ‭₹ 72.99‬ ‭₹ 919.47‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 18.39‬

‭6‬
‭Uttar‬

‭Dinajpur‬
‭WB15385‬

Upgradation‬ ‭of‬ ‭Road‬
from‬‭MRL06-Lohagara‬
to‬ ‭Karnajora‬ ‭under‬
Raiganj‬ ‭Block‬ ‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 5.656 Km)‬

‭₹ 306.22‬ ‭₹ 31.69‬ ‭₹ 337.91‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 6.76‬

‭7‬
‭Uttar‬

‭Dinajpur‬
‭WB15386‬

Upgradation‬ ‭of‬ ‭Road‬
from‬
MRL02-Arajaikashimp‬
ur‬ ‭to‬ ‭Bahin‬ ‭via‬
Bhogram‬ ‭under‬
Hemtabad‬‭Block‬‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 10.725Km)‬

‭₹ 1219.08‬ ‭₹ 113.60‬ ‭₹ 1332.68‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 26.65‬



‭8‬
‭Uttar‬

‭Dinajpur‬
‭WB15387‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭MRL11-Jhitkia‬‭to‬
Maharaja‬ ‭More‬ ‭via‬
Dipnagar‬ ‭under‬
Raiganj‬ ‭Block‬ ‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 12.740 Km)‬

‭₹ 603.03‬ ‭₹ 58.24‬ ‭₹ 661.27‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 13.23‬

‭9‬
‭Uttar‬

‭Dinajpur‬
‭WB15388‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭T03-Sripur‬ ‭to‬
Patirajpur‬ ‭via‬
Gughudanga‬ ‭under‬
Itahar‬ ‭Block‬‭within‬‭the‬
District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 9.785 Km)‬

‭₹ 555.38‬ ‭₹ 48.09‬ ‭₹ 603.48‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 12.07‬

‭10‬
‭Uttar‬

‭Dinajpur‬
‭WB15389‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭MRL02-MDR‬
Connection‬ ‭to‬
Mondalbasti‬ ‭via‬
Nandigachh‬ ‭under‬
Chopra‬ ‭Block‬ ‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.(Length‬‭of‬‭the‬
road 10.165Km)‬

‭₹ 457.37‬ ‭₹ 45.86‬ ‭₹ 503.23‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 10.06‬

‭11‬
‭Uttar‬

‭Dinajpur‬
‭WB15390‬

Upgradation‬ ‭of‬ ‭Road‬
from‬
MRL03-Laxmipur‬
Tarapokhr‬ ‭MDR‬
Connection‬ ‭to‬
Tunikhari‬ ‭BT‬
Connection‬ ‭under‬
Chopra‬ ‭Block‬ ‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.(Length‬‭of‬‭the‬
road 4.320Km)‬

‭₹ 231.29‬ ‭₹ 23.15‬ ‭₹ 254.44‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 5.09‬

‭12‬
‭Uttar‬

‭Dinajpur‬
‭WB15391‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭T03-Chopra‬
Hatighisa‬ ‭More‬ ‭to‬
Bholagachh‬ ‭under‬
Chopra‬ ‭Block‬ ‭within‬
the‬ ‭District‬ ‭of‬ ‭Uttar‬
Dinajpur.‬ ‭(Length‬ ‭of‬
the road 13.020Km)‬

‭₹ 637.38‬ ‭₹ 53.88‬ ‭₹ 691.26‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 13.83‬

‭13‬
‭Uttar‬

‭Dinajpur‬
‭WB15393‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭T01-Fakirtola‬
Jhiljili‬ ‭to‬
Mahammadpur‬ ‭under‬
Goalpokhar-I‬ ‭Block‬
within‬ ‭the‬ ‭District‬ ‭of‬
Uttar‬ ‭Dinajpur.‬
(Length‬ ‭of‬ ‭the‬ ‭road‬

‭₹ 747.46‬ ‭₹ 74.91‬ ‭₹ 822.37‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 16.45‬



15.035Km)‬

‭14‬
‭Uttar‬

‭Dinajpur‬
‭WB15394‬

Upgradation‬ ‭of‬ ‭Road‬
from‬ ‭T05-NH31‬ ‭to‬
MDR‬ ‭Connection‬
Thikribari‬ ‭under‬
Goalpokhar-I‬ ‭Block‬
within‬ ‭the‬ ‭District‬ ‭of‬
Uttar‬ ‭Dinajpur.‬
(Length‬ ‭of‬ ‭the‬ ‭road‬
5.435Km)‬

‭₹ 295.95‬ ‭₹ 26.91‬ ‭₹ 322.86‬ ‭9 (Nine)‬
‭Months‬

‭(excluding‬
rainy season)‬

‭₹ 6.46‬

‭Total No. of Packages = 14 Nos.‬ ‭₹ 9135.22‬

‭2.‬ ‭Date of release of Invitation for Bids through e-procurement:‬‭06/01/2025‬‭(dd/mm/yyyy)‬

‭3.‬ ‭Cost‬‭of‬‭Bid‬‭Form‬‭:‬‭Rs.‬‭5000.00‬‭per‬‭package‬‭(‬‭non-refundable‬‭)‬‭only.‬‭The‬‭amount‬‭should‬
‭be‬ ‭deposited‬ ‭online‬‭as‬‭per‬‭Clause‬‭6.1‬‭of‬‭Section‬‭1‬‭of‬‭SBD.‬‭Payment‬‭made‬‭otherwise‬
‭will be rejected.‬
‭Cost‬‭of‬‭Bid‬‭Security‬‭should‬‭be‬‭deposited‬‭online‬‭as‬‭per‬‭Clause‬‭6.1‬‭of‬‭Section‬‭1‬‭of‬‭SBD.‬
‭Payment made otherwise will be rejected.‬

‭4.‬ ‭Availability‬ ‭of‬ ‭Bid‬ ‭Document‬‭and‬‭mode‬‭of‬‭submission‬‭:‬‭The‬‭bid‬‭document‬‭is‬‭available‬
‭online‬ ‭and‬ ‭bid‬ ‭should‬ ‭be‬ ‭submitted‬ ‭online‬ ‭on‬ ‭website‬
‭https://‬‭www.pmgsytenderswb.gov.in‬‭.‬ ‭The‬ ‭bidder‬ ‭would‬ ‭be‬ ‭required‬ ‭to‬ ‭register‬ ‭in‬ ‭the‬
‭web-site‬‭which‬‭is‬‭free‬‭of‬‭cost.‬‭For‬‭submission‬‭of‬‭bids,‬‭the‬‭bidder‬‭is‬‭required‬‭to‬‭have‬‭valid‬
‭Digital‬ ‭Signature‬ ‭Certificate‬ ‭(DSC)‬ ‭from‬ ‭one‬ ‭of‬ ‭the‬ ‭authorized‬ ‭Certifying‬ ‭Authorities‬
‭(CA).‬‭“Aspiring‬‭bidders‬‭who‬‭have‬‭not‬‭obtained‬‭the‬‭user‬‭ID‬‭and‬‭password‬‭for‬‭participating‬
‭in‬ ‭e-‬ ‭tendering‬ ‭in‬ ‭PMGSY‬ ‭may‬ ‭obtain‬ ‭the‬ ‭same‬ ‭from‬ ‭the‬ ‭website:‬
‭https://‬‭www.pmgsytenderswb.gov.in‬

‭Digital signature is mandatory to participate in the e-tendering. Bidders already possessing‬
‭the valid digital signature issued from authorized CAs can use the same in this tender.‬

‭5.‬ ‭Submission‬ ‭of‬ ‭Original‬ ‭Documents‬‭:‬ ‭Only‬ ‭L1‬ ‭bidder‬ ‭is‬ ‭required‬ ‭to‬ ‭submit‬ ‭original‬
‭Affidavit‬ ‭regarding‬ ‭correctness‬ ‭of‬ ‭information‬ ‭furnished‬ ‭with‬ ‭bid‬ ‭document‬ ‭as‬ ‭per‬
‭provisions‬‭of‬‭Clause‬‭4.4B(a)(iii)‬‭of‬‭ITB‬‭to‬‭the‬‭Executive‬‭Engineer‬‭of‬‭concerned‬‭WBSRDA‬
‭Division‬ ‭by‬ ‭hand‬ ‭within‬ ‭7‬ ‭(seven)‬ ‭days‬ ‭from‬ ‭the‬ ‭date‬ ‭of‬ ‭issue‬ ‭of‬ ‭Letter‬ ‭of‬ ‭Acceptance‬
‭(LOA)‬ ‭of‬ ‭bid.‬‭These‬‭documents‬‭must‬‭match‬‭the‬‭scanned‬‭copies‬‭submitted‬‭along‬‭with‬‭the‬
‭bids‬ ‭online.‬ ‭In‬ ‭case,‬ ‭of‬ ‭any‬ ‭deficiency‬ ‭in‬ ‭this‬ ‭respect,‬ ‭it‬ ‭will‬ ‭be‬ ‭treated‬ ‭as‬
‭mis-representation‬ ‭by‬ ‭such‬ ‭bidder.‬ ‭Such‬ ‭a‬ ‭bidder‬ ‭shall‬ ‭be‬ ‭liable‬ ‭to‬ ‭be‬ ‭debarred‬ ‭for‬
‭participating in bids under PMGSY for five years.‬

‭6.‬ ‭Last‬ ‭Date/‬ ‭Time‬ ‭for‬ ‭receipt‬ ‭of‬ ‭bids‬ ‭through‬ ‭e-tendering:‬ ‭05/02/2025‬ ‭(dd/mm/yyyy)‬
‭upto17:00 Hours.‬

‭7.‬ ‭The site for the work is available.‬

‭8.‬ ‭Only‬ ‭online‬ ‭submission‬ ‭of‬‭bids‬‭is‬‭permitted,‬‭therefore;‬‭bids‬‭must‬‭be‬‭submitted‬‭online‬‭on‬
‭website‬ ‭https://‬‭www.pmgsytenderswb.gov.in‬‭.‬ ‭The‬ ‭technical‬ ‭qualification‬ ‭part‬ ‭of‬ ‭the‬ ‭bids‬
‭will‬ ‭be‬ ‭opened‬ ‭online‬ ‭at‬ ‭11:‬ ‭00‬ ‭Hours‬ ‭(time)‬ ‭on‬ ‭06.02.2025‬ ‭(date)‬ ‭by‬ ‭the‬ ‭authorized‬
‭officers.‬‭If‬‭the‬‭office‬‭happens‬‭to‬‭be‬‭closed‬‭on‬‭the‬‭date‬‭of‬‭opening‬‭of‬‭the‬‭bids‬‭as‬‭specified,‬‭the‬‭bids‬
‭will be opened online on the next working day at the same time.‬

http://www.pmgsytenderswb.gov.in/
http://www.pmgsytenderswb.gov.in/
http://www.pmgsytenderswb.gov.in/


‭9.‬ ‭The‬‭bidder‬‭is‬‭not‬‭required‬‭to‬‭quote‬‭his‬‭rate‬‭for‬‭routine‬‭maintenance.‬‭The‬‭rates‬‭to‬‭be‬
‭paid‬ ‭for‬ ‭routine‬ ‭maintenance‬ ‭are‬ ‭indicated‬ ‭in‬ ‭the‬ ‭Bill‬ ‭of‬ ‭Quantities.‬ ‭Further,‬ ‭the‬
‭payment‬ ‭for‬ ‭routine‬ ‭maintenance‬ ‭to‬ ‭the‬ ‭contractor‬ ‭shall‬ ‭be‬ ‭regulated‬ ‭based‬‭on‬‭his‬
‭performance of maintenance activities.‬

‭10.‬ ‭The‬ ‭bids‬ ‭for‬ ‭the‬ ‭work‬ ‭shall‬‭remain‬‭valid‬‭for‬‭acceptance‬‭for‬‭a‬‭period‬‭not‬‭less‬‭than‬‭ninety‬
‭days after the deadline date for bid submission.‬

‭11.‬ ‭Bidders‬ ‭may‬ ‭bid‬ ‭for‬ ‭any‬ ‭one‬ ‭or‬ ‭more‬ ‭of‬ ‭the‬ ‭works‬ ‭mentioned‬ ‭in‬ ‭the‬ ‭Table‬ ‭above.‬ ‭To‬
‭qualify‬ ‭for‬ ‭a‬‭package‬‭of‬‭contracts‬‭made‬‭up‬‭of‬‭this‬‭and‬‭other‬‭contracts‬‭for‬‭which‬‭bids‬‭are‬
‭invited‬ ‭in‬ ‭the‬ ‭same‬ ‭NIT,‬ ‭the‬ ‭bidder‬ ‭must‬ ‭demonstrate‬ ‭having‬ ‭experience‬ ‭and‬ ‭resources‬
‭sufficient to meet the aggregate of the qualifying criteria for the individual contracts.‬

‭12.‬ ‭Additional‬ ‭Performance‬ ‭Security‬ ‭@10%‬ ‭of‬ ‭the‬ ‭tendered‬ ‭amount‬ ‭shall‬ ‭be‬ ‭obtained‬ ‭from‬
‭the‬‭successful‬‭bidder‬‭if‬‭the‬‭accepted‬‭bid‬‭value‬‭is‬‭80%‬‭or‬‭less‬‭of‬‭the‬‭estimated‬‭cost‬‭put‬‭to‬
‭tender.‬ ‭Successful‬ ‭bidder‬ ‭shall‬ ‭have‬ ‭to‬ ‭furnish‬ ‭additional‬ ‭performance‬‭security‬‭(APS)‬‭in‬
‭the‬ ‭form‬ ‭of‬ ‭Bank‬ ‭Guarantee‬ ‭(including‬ ‭e-Bank‬ ‭Guarantee)‬ ‭from‬ ‭any‬ ‭Scheduled‬
‭Commercial‬‭Bank‬‭duly‬‭pledged‬‭in‬‭favour‬‭of‬‭Executive‬‭Engineer‬‭of‬‭concerned‬‭Division‬‭(in‬
‭Col.‬‭2‬‭in‬‭the‬‭table‬‭above)‬‭within‬‭10‬‭(Ten)‬‭Days‬‭from‬‭date‬‭of‬‭Letter‬‭of‬‭Acceptance‬‭(LOA),‬
‭otherwise‬ ‭the‬ ‭bid‬ ‭shall‬ ‭be‬ ‭cancelled‬ ‭&‬ ‭bid‬ ‭security/earnest‬ ‭money‬ ‭shall‬ ‭be‬ ‭forfeited.‬
‭Further,‬ ‭proceeding‬ ‭for‬ ‭blacklisting‬ ‭shall‬ ‭be‬ ‭initiated‬ ‭against‬ ‭the‬ ‭bidder‬ ‭following‬
‭memorandum‬ ‭No.‬ ‭4608-F(Y)‬‭dated‬‭18‬‭th‬ ‭July‬‭2018‬‭of‬‭Finance‬‭Department,‬‭Audit‬‭Branch‬
‭of the Government of West Bengal.‬

‭13.‬ ‭GPS‬‭enabled‬‭VTS‬‭(Vehicle‬‭Tracking‬‭System)‬‭will‬‭be‬‭introduce‬‭for‬‭the‬‭field‬‭operations‬‭as‬
‭per‬ ‭NRIDA’s‬ ‭guideline.‬ ‭The‬ ‭tracking‬ ‭hardware‬ ‭will‬ ‭be‬ ‭installed‬ ‭inside‬ ‭the‬
‭equipments/machineries‬‭which‬‭will‬‭be‬‭used‬‭in‬‭the‬‭field‬‭by‬‭the‬‭concerned‬‭agency.‬‭This‬‭unit‬
‭will‬ ‭send‬ ‭data‬‭to‬‭the‬‭monitoring‬‭center.‬‭GPS‬‭will‬‭be‬‭hired‬‭by‬‭the‬‭department‬‭and‬‭will‬‭be‬
‭installed for monitoring.‬

‭i)‬ ‭Once‬ ‭the‬ ‭Tracking‬ ‭device‬ ‭installed‬ ‭to‬ ‭the‬ ‭equipment/machinery‬ ‭for‬ ‭a‬ ‭particular‬
‭work‬ ‭at‬ ‭site,‬ ‭security‬ ‭of‬ ‭the‬ ‭tracking‬ ‭device‬ ‭is‬ ‭the‬ ‭liability‬ ‭of‬ ‭the‬ ‭contractor‬ ‭of‬ ‭the‬ ‭said‬
‭construction work.‬

‭ii)‬ ‭Change‬‭of‬‭any‬‭equipment/machinery‬‭at‬‭site‬‭during‬‭the‬‭work‬‭should‬‭not‬‭be‬‭allowed‬
‭unless‬ ‭otherwise‬ ‭allowed‬ ‭by‬ ‭the‬ ‭concern‬ ‭PIU.‬ ‭If‬ ‭change‬ ‭of‬ ‭any‬ ‭equipment/machinery‬
‭allowed‬ ‭by‬ ‭the‬ ‭PIU‬ ‭concern,‬ ‭extra‬ ‭charges‬ ‭as‬ ‭decided‬ ‭should‬ ‭have‬ ‭to‬ ‭be‬ ‭borne‬ ‭by‬ ‭the‬
‭agency.‬

‭iii)‬‭In case any mishandling to the tracking device‬‭@0.10%‬‭(Zero Point One Zero Percent)‬
‭of the construction cost for each damaged tracking device will be remitted as penalty.‬

‭iv)‬ ‭No‬ ‭equipment/machinery‬ ‭should‬ ‭be‬‭removed‬‭from‬‭worksite‬‭after‬‭necessity‬‭of‬‭the‬
‭said‬ ‭equipment/machinery‬ ‭until‬ ‭tracking‬ ‭device‬ ‭uninstalled‬ ‭by‬ ‭the‬ ‭PIU‬ ‭concern.‬ ‭In‬ ‭this‬
‭process no extra claim as hire charges of said equipments/machineries will be entertained.‬

‭v)‬ ‭The‬ ‭agency‬ ‭who‬ ‭intends‬ ‭to‬ ‭execute‬ ‭multiple‬ ‭works‬ ‭should‬ ‭augment‬ ‭separate‬
‭machineries for each work so that tracking & monitoring is not hampered.‬

‭14.‬ ‭To‬ ‭keep‬ ‭the‬ ‭road‬ ‭in‬ ‭good‬ ‭condition‬ ‭during‬ ‭the‬ ‭next‬ ‭5‬ ‭years‬ ‭after‬ ‭the‬ ‭completion‬ ‭of‬ ‭the‬
‭construction‬ ‭if‬ ‭any‬ ‭additional/excess‬ ‭work‬ ‭is‬ ‭required‬ ‭over‬ ‭the‬‭stipulated‬‭quantity‬‭in‬‭the‬
‭schedule‬‭for‬‭routine‬‭maintenance‬‭work,‬‭the‬‭same‬‭will‬‭be‬‭treated‬‭as‬‭defect‬‭liability‬‭and‬‭the‬
‭Contractor has to do the maintenance work at his own cost.‬

‭15.‬ ‭Other‬‭details‬‭can‬‭be‬‭seen‬‭in‬‭the‬‭bidding‬‭documents.‬‭The‬‭Employer‬‭shall‬‭not‬‭be‬‭held‬‭liable‬
‭for‬ ‭any‬ ‭delays‬ ‭due‬ ‭to‬ ‭system‬ ‭failure‬ ‭beyond‬ ‭its‬ ‭control.‬ ‭Even‬ ‭though‬ ‭the‬ ‭system‬ ‭will‬



‭attempt‬‭to‬‭notify‬‭the‬‭bidders‬‭of‬‭any‬‭bid‬‭updates,‬‭the‬‭Employer‬‭shall‬‭not‬‭be‬‭liable‬‭for‬‭any‬
‭information‬ ‭not‬ ‭received‬ ‭by‬ ‭the‬ ‭bidder.‬ ‭It‬ ‭is‬ ‭the‬ ‭bidders’‬ ‭responsibility‬ ‭to‬ ‭verify‬ ‭the‬
‭website for the latest information related to the tender.‬

‭Sd/-‬
‭Superintending Engineer, RRNMU, Malda Circle‬

‭P&RD Department, Govt. of West Bengal‬
‭West Bengal State Rural Development Agency‬

‭Address:- RRNMU Building, 2‬‭nd‬ ‭Floor, 6/2, Plot No-‬‭3339, Ward No-2,‬
‭P.S. - English Bazar, P.O.-Mokdumpur, District-Malda, Pin-732103, West Bengal‬


