

SECTION 1

WEST BENGAL STATE RURAL DEVELOPMENT AGENCY (WBSRDA)

**JOINT ADMINISTRATIVE BUILDING (6TH FLOOR)
BLOCK-HC/7, SECTOR-III, SALT LAKE CITY, KOLKATA-700106**

NOTICE INVITING TENDER (NIT) PMGSY-III, BATCH- I of 2024-25

NIT No. 17/SRDA/N-1/2024-25/02

Date: 06.01.2025

1. The Superintending Engineer, Presidency Circle II, West Bengal State Rural Development Agency on behalf of West Bengal State Rural Development Agency invites the percentage rate bids, in electronic tendering system, for Construction/Up-gradation of roads under Pradhan Mantri Gram Sadak Yojana (PMGSY III) for each of the following works including their Maintenance for five years from the eligible and approved contractors registered in the website: <https://www.pmgsytenderswb.gov.in>

Sl. No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
1	South24 Parganas	WB-02-572	MRL01-Sarberiya Fakirtakiya More on Basanti HighWay To Kalibari More on Jibantala Dhuri Road Via Mother Dighi under Canning II Block (Length 6.930 Km)	433.56	43.29	476.85	9 Months	9.54
2	South24 Parganas	WB-02-576	MRL08- Ghutiya Sarif rail gate Taltola To Piyali under Canning I Block (Length 7.570 Km)	463.38	46.20	509.58	9 Months	10.19

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
3	South24 Parganas	WB-02-582	MRL06-Pithapukur to Bamunia Paaschim on T03 via Chariswar under Bhangar II Block (Length 6.770 Km)	475.57	47.24	522.81	9 Months	10.46
4	South24 Parganas	WB-02-600	MRL 15-SANKIBERIA DHALLER MORE TO MANDIRTALA BAZAR under PATHARPRATIMA Block (Length 6.750 Km)	489.97	40.85	530.82	9 Months	10.62
5	South24 Parganas	WB-02-603	MRL 07-JUMAINASKAR HAT TO PALOTER GHAT under KAKDWIP Block (Length 13.070 Km)	945.03	51.51	996.54	9 Months	19.93
6	South24 Parganas	WB-02-652	MRL06-Basanti Block Office14 No. Amjhara Nirdeshkhali Bus Stopage under Basanti Block (Length 13.000 Km)	937.65	87.64	1025.29	9 Months	20.51
7	South24 Parganas	WB-02-653	MRL05-Garagachha to Uttar Kashipur under Bhangar II Block (Length 5.300 Km)	363.08	32.15	395.23	9 Months	7.90
8	South24 Parganas	WB-02-654	MRL01-Road from Boyalghata to Bijoygunge under Bhangar II Block (Length 4.710Km)	349.18	34.36	383.54	9 Months	7.67

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
9	South24 Parganas	WB-02-655	MRL08 - Gobbaria Jumma Masjid to Nepalganj Post Office via Kastamahal School under Bishnupur I Block (Length 8.100 Km)	614.08	59.30	673.38	9 Months	13.47
10	South24 Parganas	WB-02-656	MRL05- Subhas Uddyan More to Uttarpara Middlepara Dakshinpara via Senpukur and Paikpara under Budge Budge I Block (Length 4.560 Km)	340.81	33.96	374.77	9 Months	7.50
11	South24 Parganas	WB-02-658	MRL01-Naskarpur Chowkhola More to Majherhat primary School under Budge Budge II Block (Length 5.350 Km)	363.41	36.12	399.53	9 Months	7.99
12	South24 Parganas	WB-02-660	MRL11-Debangange high school to Gohalberia hat via Halder para under Jaynagar I Block (Length 6.930 Km)	525.77	20.09	545.86	9 Months	10.92
13	South24 Parganas	WB-02-663	MRL05-Purba Bhagabanpur to Kamalpur under Jaynagar II Block (Length 7.200 Km)	440.27	43.85	484.12	9 Months	9.68
14	South24 Parganas	WB-02-664	T01-Kachiamara to Gajir chak via Kella Bridge under Kultali Block (Length 16.430 Km)	1318.44	126.70	1445.14	9 Months	28.90

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
15	South24 Parganas	WB-02-665	MRL20-Bonhugli to Kudirabad via Kharki Block via Techno India under Sonarpur Block (Length 5.950 Km)	413.28	38.65	451.93	9 Months	9.04
16	South24 Parganas	WB-02-668	T01-Road from Diamond Harbaour road towards Moynagarh more along the charial via dakshin Khanberia under Tha-Maheshtala Block (Length 5.800 Km)	362.37	34.73	397.10	9 Months	7.94
17	South24 Parganas	WB-02-669	MRL02-Laskar Para to PWD Bridge Towards Nayachek Daspara road via Rajarampur Girls High School under Tha-Maheshtala Block (Length 8.175 Km)	598.01	58.75	656.76	9 Months	13.14
18	South24 Parganas	WB-02-701	MRL13-T01- HAZARAT PALLY AND MAHAMMAD PALLY under NAMKHANA Block (Length 5.575 Km)	380.81	22.01	402.82	9 Months	8.06
19	South24 Parganas	WB-02-702	MRL08-PURBA PARA AND MADHYA DK PARA TO HARIPUR KHEYA GHAT VIA DWARIKNAGAR HOSPITAL MORE under NAMKHANA Block (Length 11.856 Km)	787.51	46.84	834.35	9 Months	16.69
20	South24 Parganas	WB-02-704	T03-ASHRAM TO JAGANNATH DINDA VIA BHUBANMOHAN HIGH SCHOOL under KAKDWIP Block (Length 5.320 Km)	371.69	20.72	392.41	9 Months	7.85

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
21	South24 Parganas	WB-02-705	T01-KAMARERHAT ONG TO KALNAGINI RIVER under KAKDWIP Block (Length 9.993 Km)	685.61	39.51	725.12	9 Months	14.50
22	South24 Parganas	WB-02-710	MRL05-KAPATERHAT TO ABDALPUR VIA JUNGLEPARA under DIAMOND-HARBOUR-I Block (Length 4.597 Km)	313.74	17.63	331.37	9 Months	6.63
23	South24 Parganas	WB-02-711	MRL 06-PATESHWARI TALA TO BHADURA VIA MANIKA TO GONDIA VIA SADHAV under DIAMOND-HARBOUR-II Block (Length 6.325 Km)	339.79	24.28	364.07	9 Months	7.28
24	South24 Parganas	WB-02-712	T04 -KACHUBERIA TO UDAYRAMPUR RAILWAY STATION under KULPI Block (Length 7.010 Km)	451.99	27.21	479.20	9 Months	9.58
25	South24 Parganas	WB-02-713	T01-BURIPUKUR ON T04 TO SANPHUI PARA ON T01 VIA KHAMARU PARA under MAGRAHAT-I Block (Length 4.420 Km)	270.23	17.22	287.45	9 Months	5.75
26	South24 Parganas	WB-02-715	MRL05-HATUGUNJ TO KECHARPUR KALI MANDIR VIA GOPALNAGAR VIA SARDARPARA under MAGRAHAT-I Block (Length 4.030 Km)	274.20	15.37	289.57	9 Months	5.79

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
27	South24 Parganas	WB-02-717	T01-GANGA SAGAR ADDITIONAL ROAD TO HARIN BARI VIA HAZI MORE -II under SAGAR Block (Length 11.672 Km)	835.48	45.25	880.73	9 Months	17.61
28	South24 Parganas	WB-02-718	MRL01-POLERHAT TO GHORADAL ROAD under MANDIRBAZAR Block (Length 6.992 Km)	429.88	26.79	456.67	9 Months	9.13
29	South24 Parganas	WB-02-719	MRL01-KASHINAGAR SABJIBAZAR TO SUDIRGHAT ON TO3 under MATHURAPUR-II Block (Length 5.800 Km)	354.16	35.50	389.66	9 Months	7.79
30	South24 Parganas	WB-02-720	MRL04-ROAD FROM COMPANIR THEK TO GHORADAL PWD ROAD VIA ISTARANPUR VIA NABAR MORE under MATHURAPUR-II Block (Length 5.355 Km)	497.61	32.82	530.43	9 Months	10.61
31	South24 Parganas	WB-02-721	MRL08- MATHURAPUR HOSPITAL MORE TO RAGHABPUR UTTAR AND SARDAR under MATHURAPUR-I Block (Length 6.460 Km)	448.44	39.18	487.62	9 Months	9.75
32	South24 Parganas	WB-02-722	MRL09-MADARPARA POLE TO SATPUKURA VA GHRADAL BAZA under MATHURAPUR-I Block (Length 9.282 Km)	544.45	54.67	599.12	9 Months	11.98

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
33	South24 Parganas	WB-02-725	MRL05-CHOUDHURI CHAK ON RAMGANGA ROAD TO SARASBERIA VIA DAKSHIN JANARDANPUR under MATHURAPUR-I Block (Length 6.965 Km)	474.18	42.10	516.28	9 Months	10.33
34	South24 Parganas	WB-02-726	MRL04- MATHURAPUR RLY STATION TO MILANMORE VIA BAIDYA MORE under MATHURAPUR-I Block (Length 3.000 Km)	180.97	11.87	192.84	9 Months	3.86
35	South24 Parganas	WB-02-730	MRL03- GOKORNI MORE TO JALDHABA under MAGRAHAT-II Block (Length 7.635 Km)	666.03	30.16	696.19	9 Months	13.92
36	South24 Parganas	WB-02-731	MRL01- DHAMUA TO KULDIA VIA MAGRAHAT STATION under MAGRAHAT-II Block (Length 5.680 Km)	394.06	21.72	415.78	9 Months	8.32
37	South24 Parganas	WB-02-740	T01- MALLIKPUR HAT TO GOABERIA TO DIGHIRPAR under FALTA Block (Length 5.270 Km)	328.88	20.69	349.57	9 Months	6.99
38	South24 Parganas	WB-02-741	MRL02-ACHANDA ON T04 TO MOLLAR THESS VIA SWET KALLA VIA LASKARPUR VIA KATARIA MORE under FALTA Block (Lngth 9.772 Km)	636.13	37.75	673.88	9 Months	13.48

Sl . No.	District	Package No.	Name of the work	Estimated Cost (Rs. Lakh)		Total Cost (Rs. Lakh)	Period of Completion (excluding rainy season)	Bid Security (Rs. Lakh) The bid security is two percent of the total cost, rounded to the nearest thousand
				Construction	Maintenance			
1	2	3	4	5	6	7	8	9
39	South24 Parganas	WB-02-742	MRL11-MALLICKPUR TO KALSA MARKET under FALTA Block (Length 6.693 Km)	437.25	25.69	462.94	9 Months	9.26
		Total No. of Packages = 39				21027.32		

2. Date of release of Invitation for Bids through e-procurement: **06/01/2025** (dd/mm/yyyy)
 3. **Cost of Bid Form:** Rs. 5000.00 per package (*non-refundable*) only. **The amount should be deposited online as per Clause 6.1 of Section 1 of SBD. Payment made otherwise will be rejected.**
Cost of Bid Security should be deposited online as per Clause 6.1 of Section 1 of SBD. Payment made otherwise will be rejected.
 4. **Availability of Bid Document and mode of submission:** The bid document is available online and bid should be submitted online on website <https://www.pmgsytenderswb.gov.in>. The bidder would be required to register in the web-site which is free of cost. For submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA). “Aspiring bidders who have not obtained the user ID and password for participating in e- tendering in PMGSY may obtain the same from the website: <https://www.pmgsytenderswb.gov.in>
- Digital signature is mandatory to participate in the e-tendering. Bidders already possessing the valid digital signature issued from authorized CAs can use the same in this tender.
5. **Submission of Original Documents:** Only L1 bidder is required to submit original Affidavit regarding correctness of information furnished with bid document as per provisions of Clause 4.4B(a)(iii) of ITB to the Executive Engineer of concerned WBSRDA Division by hand within 7 (seven) days from the date of issue of Letter of Acceptance (LOA) of bid. These documents must match the scanned copies submitted along with the bids online. In case, of any deficiency in this respect, it will be treated as mis-representation by such bidder. Such a bidder shall be liable to be debarred for participating in bids under PMGSY for five years.

6. **Last Date/ Time for receipt of bids through e-tendering: 05/02/2025 (dd/mm/yyyy) upto 17:00 Hours.**
7. The site for the work is available.
8. Only online submission of bids is permitted, therefore; bids must be submitted online on website <https://www.pmsgytenderswb.gov.in>. The technical qualification part of the bids will be opened online at **11: 00 Hours** (time) on **06.02.2024** (date) by the authorized officers. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened online on the next working day at the same time.
9. **The bidder is not required to quote his rate for routine maintenance. The rates to be paid for routine maintenance are indicated in the Bill of Quantities. Further, the payment for routine maintenance to the contractor shall be regulated based on his performance of maintenance activities.**
10. The bids for the work shall remain valid for acceptance for a period not less than ninety days after the deadline date for bid submission.
11. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the same NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts.
12. Additional Performance Security @10% of the tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the estimated cost put to tender. Successful bidder shall have to furnish additional performance security (APS) in the form of Bank Guarantee (including e-Bank Guarantee) from any Scheduled Commercial Bank duly pledged in favour of Executive Engineer of concerned Division (in Col. 2 in the table above) within 10 (Ten) Days from date of Letter of Acceptance (LOA), otherwise the bid shall be cancelled & bid security/earnest money shall be forfeited. Further, proceeding for blacklisting shall be initiated against the bidder following memorandum No. 4608-F(Y) dated 18th July 2018 of Finance Department, Audit Branch of the Government of West Bengal.
13. GPS enabled VTS (Vehicle Tracking System) will be introduced for the field operations as per NRIDA's guideline. The tracking hardware will be installed inside the equipments/machineries which will be used in the field by the concerned agency. This unit will send data to the monitoring center. GPS will be hired by the department and will be installed for monitoring.
 - i) Once the Tracking device is installed to the equipment/machinery for a particular work at site, security of the tracking device is the liability of the contractor of the said construction work.
 - ii) Change of any equipment/machinery at site during the work should not be allowed unless otherwise allowed by the concerned PIU. If change of any equipment/machinery is allowed by the PIU concern, extra charges as decided should have to be borne by the agency.
 - iii) In case of any mishandling to the tracking device **@0.10% (Zero Point One Zero Percent)** of the construction cost for each damaged tracking device will be remitted as penalty.

- iv) No equipment/machinery should be removed from worksite after necessity of the said equipment/machinery until tracking device uninstalled by the PIU concern. In this process no extra claim as hire charges of said equipments/machineries will be entertained.
- v) The agency who intends to execute multiple works should augment separate machineries for each work so that tracking & monitoring is not hampered.
14. To keep the road in good condition during the next 5 years after the completion of the construction if any additional/excess work is required over the stipulated quantity in the schedule for routine maintenance work, the same will be treated as defect liability and the Contractor has to do the maintenance work at his own cost.
15. Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any bid updates, the Employer shall not be liable for any information not received by the bidder. It is the bidders' responsibility to verify the website for the latest information related to the tender.

Sd/-
Superintending Engineer, Presidency Circle II
West Bengal State Rural Development Agency
Address:- Joint Administrative Building, 6th Floor
Block- HC/7, Sector-III, Salt Lake, Kolkata-700106