
 

 

 

    
         Government of West Bengal 

            Office of the Superintending Engineer 

  WBSRDA, P&RD Deptt., North Bengal Circle  

   RRNMU Building (2nd Floor), Club road, Near Kingsaheber Ghat  

  Ward No- 08, Jalpaiguri-735101 
       email: Superintending.engineer.nbc@gmail.com 

 
Memo No: 1907/SE(NBC)/24-25                                                                                         Date. 18.06.2024 

 

NOTICE INVITING E– TENDER 
(TWO COVER SYSTEM)  

FOR Construction/ Repair/ Up-gradation of Rural Roads  

e-NIT No:49(2nd Call) of 2023-24 

For and on behalf of Panchayats and Rural Development Department, Govt. of West Bengal, the Superintending 

Engineer, WBSRDA, P&RD Deptt., North Bengal Circle, RRNMU, Jalpaiguri invites E-Tender in percentage rates for each 

of the following Maintenance works by two cover system. Resourceful and Bona-fide contractors of Government / Semi 

Government/ Undertaking/ Autonomous Bodies / Statuary Bodies and Local Bodies who satisfy the terms and conditions set out 

in pre-qualification document and having registration in e-procurement portal (www.wbtenders.gov.in) under Govt. of West 

Bengal may submit their bids. The intending contractors must have completed at least one work of similar nature in a 

single contract as a prime contractor within last five years from the date of issue of this NIT, value of which is not less than 

40% of the amount put to tender. The pre-qualification documents are to be uploaded in two separate folders. One of the 

folders shall contain Technical documents. Financial Bids are to be uploaded in another folder. The Tenders shall be available for 

viewing in our website www.wbtenders.gov.in 

Table- 1: List of Works 
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 Intending bidders may download tender documents from e-procurement portal of our website: 

www.wbtenders.gov.in from 19/06/2024 at 09:00 Hours to 10/07/2024 (upto 13:00 Hours). The pre-qualification 

bid documents duly filled and digitally signed in all respect may be submitted online before 13:00 hrs (as per 

server clock) on 10/07/2024. 

 Tender Inviting Authority will not take any responsibility for the delay caused due to non-availability of internet 

connection or traffic jam etc. for on-line bidding. 

 Earnest Money /Bid Security: Cost of Bid Security/Earnest Money should be deposited Net banking (any of 

the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment 

Gateway. The Package number and UTR number should be clearly mentioned on the deposit challan. 

Payment made otherwise will be rejected. 
 Cost of Bid Documents: Rs 5,000.00 only (for Two Sets) for formal agreement the L1 bidder amount should 

be deposited in Demand Draft Payable to at Jalpaiguri in favour of “Executive Engineer, WBSRDA, 

Jalpaiguri Division” 
 The pre-qualification (Technical Bids) documents will be opened on 12/07/2024 at 14:00 Hours by the authorized 

officers. 

 Tender Inviting authority reserves the right to call for original document for verification from successful bidder(s) 

only in case of exceptional circumstances. 

 The results of the technical evaluation shall be made public on e-procurement systems following which there will be 

a period of 02 (Two) working days during which any bidder may submit Complaint which shall be considered for 

resolution before opening the financial bid. 

 The Financial bid of the technically qualified bidders will be opened for evaluation and the financial bid of non-

qualified bidders will remain unopened. No separate intimation will be given for this, unless the above date is 

changed. In case of change of date, due intimation will be given on-line only. 

 Tender Inviting authority reserves the right to accept or reject any bid, and to cancel the bidding process and reject 

all bids, at any point of time prior to the issuance of work order, without thereby incurring any liability to the 

affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds for the 

authority’s action. 

 Acceptance of Tender (AOT) / LOA will be issued after approval of competent authority. 

 GST, Cess, Taxes and Duties if any at applicable rates will be deducted from the bill of the contractor. 

 L1 bidder to submit Rs. 5000.00 only (for Two Sets) for formal agreement cost at Executive Engineer office to 

Execute the formal agreement. 

 Additional Performance Security in Road Projects 

 The Additional Performance Security shall be obtained from successful bidder, if the accepted bid value is 

more than or equal to 20% less than the estimated amount put to tender, vide order no 4608-F(Y)         dated 

18-07-2018 of finance dept. Govt. of West Bengal.  

 The Security Deposit money of successful bidders will be released after expiry of defect liability period as from 

the actual date of completion of the work. 

Any damages occurred during defect liability period will have to be done by the contractor at his own cost. 
The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance 

cover (Contractor all Risk Insurance) from the start date of work to the end date of Defects Liability Period. 
 The intending Bidders should satisfy himself about the alignment of the proposed road site and other site condition 

before quoting their rates. 

A) The eligibility criteria are given below: 

1. The applicant in the same name and style should have achieved annual turnover in any of the year over the last five 

years (excluding current FY) (50% of which is from civil engineering construction works and equivalent and to be 

supported by payment certificates). 

 a) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less. 

 b) 75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs. 

2. The applicant in the same name and style as prime contractor should have successfully completed at least one 

contract of same type of work at least 40% value of the proposed contract within the last 5 years from date of 

Publication of this NIT. 

3. The contractor should have sufficient technical manpower, tools and plants as mentioned in ITB to complete the 

work. 

4. The prime contractor should have necessary bid capacity to execute the work. 

5. Financial statements for the last 05 (Five) years (Audited). 

6. Income Tax return should be submitted for last 5 years. 

7. GST registration Certificate, Professional Tax registration certificate, Pan Card (Income Tax), Trade license should 

be furnished. 

8. Joint venture will not be allowed. 

9. Proposal for sub-contracting is not allowed. 

10. No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances. 

11. The bid of Any Black listed agency will not be accepted. 

12. Arbitration will not be allowed in any case. 

13. Prospective applicants are advised to note carefully the documents to be uploaded for qualification as mentioned 

in the “Instruction to Bidder’ before bidding.  

The amount of earnest money is 2% of the estimated cost put to tender. 

All duties, GST, taxes, royalties, cess, [including 1% cess under W.B. Road/Building and other Construction      

Workers (Regulation of Employments & Condition of Service) Act, 1996], toll, taxes and other levies payable by 

http://www.wbtenders.gov.in/


the Contractor under the Contract to the State / Central Government for any other cause, shall be included in the 

rates, prices and total Bid price submitted by the   bidder. 

To keep the constructed road/building in good condition during the Defect Liability period after the completion 

of the construction if any work is required for routine maintenance, the same will be treated as defect liability and 

the Contractor has to do the maintenance work at his own cost. 

 

 



 

B) List of Important Dates of Bids :- 

Sl No. Particulars  Date Time 

1 Published Date 
 

18/06/2024 18:55 Hrs (as per Server Clock) 

2 Documents Download / Sale Start Date From 19/06/2024 09:00 Hrs (as per Server Clock) 

3 Documents Download / Sale End Date Up to 10/07/2024 13:00 Hrs (as per Server Clock) 

4 Bid Submission Start Date From 19/06/2024 10:00 Hrs (as per Server Clock) 

5 Bid Submission End Date Up to 10/07/2024 13:00 Hrs (as per Server Clock) 

6 Bid Opening Date (Technical) 
 

12/07/2024 14:00 Hrs (as per Server Clock) 

7 Bid Opening Date (Financial) 
 After Evaluation of Technical Bid 

8 Place of Opening Bid 
Office of the Superintending Engineer, WBSRDA, P&RD 

Deptt., North Bengal Circle, RRNMU, Jalpaiguri 

9 Officer Inviting Bid  
Superintending Engineer, WBSRDA, P&RD Deptt., North 

Bengal Circle, RRNMU, Jalpaiguri 

10 
Last Date of Bid Validity 120 days from the date of opening 

No separate intimation will be given for this, unless the above date is changed. In case of change of date, due 

intimation will be given on-line. No individual intimation will be given. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Instructions to Bidders (ITB) 

 

A. Scanned copies of the following documents to be up-loaded in PDF format in e-portal website 

https://www.wbtenders.gov.in 

1. Copy of Earnest money deposit challan with clearly written UTR/Txn number. 

2. GST registration certificate (GSTIN). 

3. Pan card (IT). 

4. Trade license (latest valid). 

5. Income tax return for last 5 years. 

6. Professional Tax registration certificate. 

7. Valid Registration Certificate with EPF Organization under EPF and Misc. Provision Act 1952. 

8. Financial statement and Balance sheet of last 5 years (Audited if applicable). UDIN should be mentioned if 

applicable (UDIN to be mentioned at least for the FY which will be considered for qualification in 

turnover and Bid capacity calculation) for all reports submitted beyond 1st July 2019.  

9. Payment certificates (Signed by Competent Authority) to be uploaded in support of Turnover. Form 26As 

will also to be considered for determination of Turnover and Bid capacity calculation subject to 

verification by the Department in presence of the bidder/his representative. The turnover will be indexed at 

the rate of 8 percent simple interest for a year. 

10. Credentials for successful completion (certificates from the officer not below the rank of Executive 

Engineer / or equivalent) of at least one contract of same type of work in the same name and style as prime 

contractor having a magnitude of at least 40% of the amount put to tender of the proposed contract 

within the last 5 years from the date of publication of this NIT. 

11. List of machineries possessed by own/arranged through lease deed along with authenticated copy of 

invoice/challan as per ITB. 

12. List of ongoing works in hand and the Physical and financial progress of those works as per Annexure-C. 

13. Scanned copy of Bid Capacity calculation in his/her own letter head. (Calculation to be done as prescribed 

annexure -B). 

14. Necessary Laboratory equipment leased or own along with authenticated copy of invoice/challan as per 

ITB. 

15. Tender form and NIT with all addendum and corrigendum to be uploaded will be (download and digitally 

signed. Quoting rate will only encrypted in the B.O.Q under financial bid. In case quoting any rate in 

printed tender form, the tender will be summarily rejected). 

16. Special terms and conditions and specifications of work. 

17. Partnership firm shall furnish partnership deed and company shall furnish the Article of Association and 

Memorandum. 

18. The registered cooperative societies should submit the registration certificate. 

19. Power of attorney (in case of Partnership firm /Registered Co-Operative Society/company) to be uploaded. 

20. Details of the technical personnel proposed to be employed for the Contract having the qualifications as per 

ITB. Qualification Certificate and appointment letter of the technical personnel to be uploaded. No part 

time employment will be allowed. 
21. Bank Credit Certificate of 10% of the Amount put to tender should be provided as per format. (Format 

Attached as annexure D).  

22. Affidavit regarding non employment of any Government official under him, deployment of machineries, 

technical personnel, correctness of certificates, and investment of minimum cash up to 30% of estimated 

cost. As per annexure-A. 

23. Letter head of the agency/contractor containing Name addresses and contact details. During the currency of 

the project and after completion if the address of the agency/contractor changes, it will be the responsibility 

of the contractor to intimate the authority regarding such changes. 

24. Work program in terms of bar chart to be submitted. 

25. Vide order no. 815-F(Y) dated 23rd February, 2023 of Finance Department, “The Labour Co-operative 

Society” are exempted from depositing of Earnest Money Deposit (EMD). 

26. Vide order no. 6417-F(Y) dated 26th August, 2015 of Finance Department, “State Government Enterprises” 

are exempted from depositing of Earnest Money Deposit (EMD). 

27. BIDDER INFORMATION FORM (BIF) duly filled should be uploaded. 

28. Others (if any). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



B. Bare Minimum requirements of machineries for road construction works is as follows. 

This list is only indicative. The bidder shall have to arrange for every necessary machineries, tools & plants 

for the intended job. 

 

Sl. 

No. 
Name of Machineries 

Required Minimum 

number (For work value 

up to Rs 5.00 Cr.) 

Required Minimum 

number (For work value 

greater than Rs 5.00 cr.) 

1 Light-Duty Mobile HMP with separate heating & mixing drum 1 1 

2 Smooth Wheeled Roller (8-10 Tone). 1 2 

3 Concrete Mixer 1 1 

 

C. Bare Minimum requirements of laboratory equipments for road construction works is as follows. 

Contractor has to set up field laboratory at his own cost. He has to arrange all necessary Laboratory 

Equipment as and when necessary. The indicative list of Lab instruments are as follows.  The agency has to 

arrange the instruments required if any as per direction of Engineer In Charge. 

Sl.No Name of Equipment Quantity 

1 Bitumen Extractor  1 

2  IS Sieve Sets  1  

3 Digital Balance 1 

4 Sand Replacement test set 1 

 

C) The Number of Technical personnel, Qualifications and Experience will be as follows:  

  The Technical Personnel are: 

 

Sl no Technical Personnel No required Remarks 

1 Degree holder in Civil Engineering  / Diploma  holder 

in Civil engineering with 5 years experience 
1 

For work value more than 50 

Lacs Degree holder required 

2 B.sc Degree holder for Lab and supervisory work 1  

 

D) Other instructions 

 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 

 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees up to two decimal places. 

 No Mobilization Advance and Advance against purchase of equipments will be paid for the work 

 No Advance of any kind will be paid for the work under any circumstances 

 Under no circumstances Escalation in prices in materials, labour charges, cost of P.O.L. & arbitration will be 

entertained. 

 The Employer requires the bidders / Contractors to strictly observe the laws against fraud and corruption in 

force in India, namely, Prevention of Corruption Act, 1988. 

 There will be no price preference to any bidder. 

 No interest claim will be admissible during refund of earnest money and security deposit. 

 Uploaded documents of valid successful bidders may be verified with the original in due course. The valid 

successful bidders have to show the originals to the concerned authority as and when required. 

 Any bill (running account/final) payment of proposed executed work may be made to Agency as per 

availability of fund. 

 Bid of any Black listed bidder will be rejected. 

 The engaged contractor will have to get registered under BOCW (RECS) act and shall have to contribute 

towards " The West Bengal Building and other Construction Workers' welfare fund" @ 1% (One percent) of 

the gross amount of the work by way of deduction from Running and /or final bill.  

 Earnest Money & Security Deposit: The Earnest Money (2% of amount put to tender) will be released to L1 

bidder / contractor subject to submission of   Performance Security (P. S.) (2.5 % of Tendered Amount ) 

acceptable to the Employer (Executive Engineer concerned) in the form of an unconditional Bank Guarantee 

or Fixed Deposit Receipt in favour of Executive Engineer concerned  from a scheduled Commercial bank. The 

remaining 7.5% / 0.5% ( as per current order enforced till 31.03.2023) S.D. Money will be deducted from 

running account (R.A.) bills, so that the total amount of S.D/P.S. will become 10% (Ten Percent) / 3% (Three 

Percent) of the Contract Price, retained at the end  the Employer  at the time of settlement of Final Accounts 

on completion of Construction.  

 The Security Deposit / Performance security will be released to the contractor after successful 

completion of DLP. 
 Time allowed for completion of work will be measured from the date of issue of work order 

 If any erroneous printing found after agreement or any time in the SOQ (Schedule of Quantity) Quantity or 

Rate, the Tender Inviting authority reserve the rights to correct the same as per approved original estimate. 

 Bidding documents (NIT and SBD) is to be uploaded by the bidder. The bidder has to only agree/ disagree on 

the conditions in the bidding document. The bidders who disagree on the conditions of bidding document 

cannot participate in the tender and his /their bid will be treated as informal. 

 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if  they have: 
(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in 



proof of the qualification requirements; and / or record of submission of any false / fake document(s). 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc. 

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid 

prices and could not furnish rational justification for it to the Employer. 

 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 

construction work is equal to or more than the total bid value. The available bid capacity will be calculated as 

per annexure -B: 

 The successful bidder shall have to abide by all the labour related and other rules , regulations and laws of the 

land and the Tender Inviting Authority  in no way shall be held responsible for financial or any other 

consequences arising out of non his noncompliance of the same. 

 Intending Bidder should read carefully read the Cl No 41 of GCC regarding the suspension and 

debarment policy before participating the tender. 

 Tax Invoice needs to be issued by the agency/contractor for raising claim showing separately the tax 

charged in accordance with the provisions of GST Act, 2017. 

 The Contractor at his cost shall provide, in the joint names of the Employer (Executive Engineer) and the 

Contractor, insurance cover (Contractor All Risk Insurance, CAR) of the Work from the start date of work 

to the end date of defect Liability Period (DLP). 

 Priority of Documents:  The documents forming the contract are to be taken as mutually explanatory of one 

another. For purpose of interpretation, the priority of the documents shall be in accordance with the following 

sequence.  

a. Notice to Proceed with the works; 

b. Letter of acceptance; 

c. Notice Inviting Tender 

d. Special Conditions of Contract and General Conditions of Contract 

e. Specifications; 

f. Drawings; 

g. Bill of Quantities; and 

h. Any other document listed in the Contract Data as forming part of the Contract. 

 
            Sd/- 

Superintending Engineer 

WBSRDA, P&RD Deptt., North Bengal Circle 

RRNMU, Jalpaiguri 

  



Memo No: 1907/SE(NBC)/24-25                                                          Date:18.06.2024 

 
Copy forwarded for kind information and wide publication to:- 

1. The Sabhadhipati, Jalpaiguri Zilla Parishad. 

2. The Special Secretary, P&RD Department 

3. The Additional Secretary, P&RD Department, Govt. of West Bengal & Additional Chief Executive Office, 

WBSRDA 

4. The Chief Engineer, P&RD Department, Govt. of West Bengal 

5. The Financial Advisor, Govt. of West Bengal, P&RD Dept (HQ) 

6. The Superintending Engineer, RRNMU Barasat Circle/RRNMU Malda Circle/ RRNMU Bardhaman 

Circle/RRNMU Paschim Medinipur Circle/SQC/Maintenance/Bridge 

7. The District Magistrate, Jalpaiguri and Executive Officer, Jalpaiguri Zilla Parishad. 

8. The Addl. Executive Officer, Jalpaiguri Zilla Parishad Parishad. 

9. The Executive Engineer, WBSRDA, Jalpaiguri Division. 

10. District Engineer, Jalpaiguri Zilla Parishad. 

11. PS to HMIC, P&RD Department 

12. PA to Secretary, P&RD Department 

13. District Information and Cultural Officer, Jalpaiguri District 

14. Office Notice Board. 

 

 

              Sd/- 
                  Superintending Engineer 

       WBSRDA, P&RD Dept, North Bengal Circle 

Jalpaiguri 

 

 



 

ANNEXURE-A 

 

SAMPLE FORMAT OF AFFIDAVIT 

 

I,Sri……………………………………………………….,S/o Sri………………………aged………years, Residing 

at………………………………Proprietor/Partner/Director of………………,do hereby solemnly affirm and declare 

in connection with Construction of road from ...........................................................................................is as follows 

: 

1. That I, the undersigned do certify that all the information furnished & statements made in the bid documents are 

true and correct to the best of my knowledge and belief. 

2. That the undersigned also hereby verifies that neither any near relations of DE/EE/SE/AE/JE of the department 

nor any retired gazetted officers are in our employment. 

3. The undersigned would authorize and request any bank, person, firm or corporation to furnish pertinent 

information as deemed necessary and or as requested by the department to verify this statement. 

4. The undersigned understands and agrees that the bid shall remain open for Acceptance 120 days from the date of 

opening of financial bid. 

5. The undersigned agrees to invest 30% of the contract price of works by cash during the implementation of the 

works. 

6. The undersigned agrees to authorize the authority to seek references from the bankers of the undersigned. 

7. If the contract is awarded to us, we will deploy at site all necessary T&P and equipments immediately on receipt 

of the work order. We would commence the work only on deployment of machineries at site to the full 

satisfaction of the Engineer-in-Charge. We would be duty bound to use those equipments at site to achieve the 

best result as per requirement of the contract. We would upkeep and maintain those equipments in running 

condition till completion of the Project. Any breakdown of any equipment will be replaced immediately. No part 

of equipment will be shifted to another site without the written permission of the E.I.C. 

8. We would establish a site laboratory with minimum testing equipments/ apparatus to conduct the various tests on 

soil, aggregates and cement, concrete to maintain the quality at site. We will upkeep the laboratory set-up in 

good condition of the project. 

9. We would deploy at site all necessary technical personnel for efficient contract management and supervision of 

works with a view to achieving best quality of works at site. 

10. We would carry out all necessary tests of all major items at frequency spelled out in the contract document to 

achieve the best quality work at site. We will be contract bound to bring to the notice of the EIC any non-

compliance of test results along with the action taken report. 

11. Any departure whatsoever in any form will be considered as breach of contract. In such situation the department 

at his liberty may with hold our payment till we rectify the defects or fulfill our contractual obligation. In this 

connection, Departmental decision will be final and binding. 

12. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal action was 

taken against us by any department. The undersigned also declares that we do not have any running litigation 

with any department. 

13. “I further declare solemnly that at any stage of tender process or during the currency of the project work if the 

above parameters are found to be false or forged or not genuine then my EMD/Security Deposit /Performance 

Security Deposit, if any, will be forfeited to Government Account. I further declare that I am aware of initiation 

of any proceedings as per provisions in Law” 

 

 



ANNEXURE-B 

 

Assessed Available Bid capacity = (A*N*M – B) 

Where, 

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the 

price level of the last year at the rate of 8 percent simple interest a year) taking into account the completed as well 

as works in progress. 

N = 1, if Completion time is more than 6 months, N=0.5 if completion time is less than equal to six months. 

M = 3 

B = Value, at the current price level, of existing commitments and on-going works to be completed during the 

period of completion of the works for which bids are invited. 

 

 

 

 

ANNEXURE-C 

Information on Bid Capacity. 

a) Existing commitments and on-going works 

Description 

of Work 

Place 

& 

State 

Contract 

No & date 

Name of 

Address of 

employer 

Value of 

contract 

(Rs. In 

Lakh) 

Stipulated 

period of 

completion 

Value of works 

remaining to be 

completed 

(Rs.Lakhs)* 

Anticipated date 

of Completion 

1 2 3 4 5 6 7 8 

 

 

 

 

 

       

 

N.B : Suppression of any fact regarding work-in-hand will be liable for non-responsive of bid. 

 

 



ANNEXURE-D 

 

SAMPLE FORMAT FOR BANK CREDIT CERTIFICATE 

(BANK LETTER HEAD WITH ADRESS) 
 

 

 

 

 

BANK CERTIFICATE 

 

 

This is to certify that -------------------------------- is a reputed company with a good financial standing. If the contract 

for the work, namely, ______________________________ (Tender No. & Name of work) is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. __________________ to meet their 

working capital requirements for executing the above contract. 

 

 

Signature of Senior Bank Manager ____________ 

Name of the senior Bank Manager ____________ 

Address of the Bank ------------------------------------ 

 

 

 

 

    Stamp of the Bank 

 

 

 

 

 

 

 

 

Note: Certificate should be on the letterhead of the bank and phone, fax and e-mail address should be written 

clearly & not older than 03 Months. 

 

 



ANNEXURE-E 

 

BANK GURANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

To 

The Executive Engineer 

------------------------------- 

-------------------------------- 

 
 Account Details 

Account Name   

Beneficiary Bank Account No   

IFSC Code  

MICR Code  

Branch Address  

WHEREAS ...................................................... [NAME AND ADDRESS OF CONTRACTOR] (here after called 

“The Contractor”) has undertaken , in pursuance of to execute........................................... (hereinafter called “The 

Contract”). 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a Bank 

Guarantee by a scheduled commercial bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE 

SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract. 

AND WHEREAS we ............................................................. (indicate the name of the bank branch ) have agreed to 

give the contractor such a Bank Guarantee. 

NOW THEREFORE we ........................................................... (indicate the name of the bank & branch) hereby 

affirm that we are the Guarantor and responsible to you on behalf of the contractor , up-to a total of Rs................... 

[amount of guarantee]...........................................................(in words). We undertaken to pay you, upon your first 

written demand and without cavil or argument, a sum within the ,limits of  

 [amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein to the above beneficiary bank account. 

We ............................................(indicate the name of the bank & branch) hereby waive the necessity of your 

demanding the said debt from the contractor before presenting us with the demand. 

We ............................................(indicate the name of the bank & branch) further agree to pay to you any money so 

demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 

before any court or Tribunal relating thereto. Our liability under this present guarantee is absolute and unequivocal. 

The payment / so make by us under this bond shall be a valid discharge of our liability for payment there under and 

the contractor (s) shall have no claim against us for making such payment. 

We ..................................................... (indicate the name of the bank & branch) further agree that no change or 

addition to or other modification of the terms of the contract or of the works to be performed there under or of any 

of the contract documents, which may be made between you and the contractor, shall, in anyway, release us from 

any liability under this guarantee and we hereby waive notice of any such change , addition or modification. 

We, ..................................... (indicate the name of the bank & branch) also undertake not to revoke this guarantee 

except with your prior written consent. 

The Guarantee shall be valid up to .................................... It comes into force with immediate effect and shall 

remain in force and valid for a period of …………………………….. (Construction period claim period of six 

months). Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 

........................(Rs............................) and unless a claim in writing is lodged with us within the validity period  of 

this Guarantee, i.e. up to ......................................... , all our liabilities under this Guarantee shall cease to exist. 
Signed and Sealed this    day of 20............at 

SIGNED, SEALD AND DELIVERED 

For and on behalf of the BANK by   

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

NOTES :The bank guarantee should contain the name, designation and code number of the officer (s) signing the guarantee.  

The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch should be 

mentioned on the covering letter of issuing Branch. 

 

 



                                                                                     

 
 
 

Issued to (Bidder): ……………… 
Postal Address with Contact No. & e-mail ………………….. 

 
Price – Free of Cost 

 

West Bengal Form No.  2911 
Applicable For Works of value up to Rs 25 (Twenty Five) Crore 

 
 

 
Tender No. _______________, Sl. No. ___________________ of ________ (Year) 

 

 

 

 

TENDER AND CONTRACT FOR WORKS 

GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 
BIDDERS/CONTRACTORS 

 
(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 

 

1.   All work proposed for execution by contract will be notified in the form of invitation to 

tender posted in concerned departmental website, e-procurement portal of the Government 
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide 
circulation also in the notice boards at public places signed by the Tender Inviting 
Authority. 
 
This form will state the work to be carried out, the date for submitting and opening of 
tenders as well as the time allowed for carrying out the work; also the amount of earnest 
money to be deposited with the tender, the amount of security deposit to be deposited by 
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 
specification, design & drawings and other documents required in connection with the 
work, signed for the purpose of identification by the Authority inviting Tender shall also be 
open for inspection by the contractor at the office of the Tender Inviting Authority during 
Office hours. 
 

2.   In the event of the tender being submitted by a firm, it must be signed separately by 
each member thereof, or, in the event of absence of any of the partners, it must be signed 
on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so. 
Such power-of-attorney is to be produced with the tender, and in the case of a firm carried 
on by one member of a joint family; it must disclose that the firm is duly registered under 
the Indian Partnership Act.  
 

3.  Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the 
contractors are described in their tender as a firm in which case the receipts must be 
signed in the name of the firm by one of the partners or by some other person having 
authority to give effectual receipt for the firm. 
 

4.    Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work. Tenders which propose any alteration in 
the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, will be liable to 
rejection. No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit a separate tender for each. Tenders shall have 
the name and number of the work to which they refer, written outside the sealed 
envelopes. 
 

5.  The Tender Inviting Authority or his/her duly authorized representative will open 
tenders in presence of intending contractors/bidders who may be present at the time, and 
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ 
of several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 
thereupon for the purpose of identification, sign copies of specifications and other 
documents mentioned in the Rules. In the event of a tender being rejected, the earnest 
money with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided, provided the contractor(s) present himself/herself before the  
Tender Inviting Authority to take the earnest money refund. 
 

6. The accepting authority reserves the right to reject any or all of the tenders without 

assigning any reasons to the participating bidders and he/she will not be bound to accept 

either the lowest tender or any of the other tenders. 
 

7.  Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 
be considered as an acknowledgement of payment to the Tender Inviting Authority and the 
contractor shall be responsible for ensuring that he/she procures a receipt signed by the 
Tender Inviting Authority, or a duly authorized representative. 
 
8.  The Memorandum of work tendered for, and the schedule of materials to be supplied by 
the executing Department at their supply/issue rates, shall be filled in and completed in 
the office of the Tender Inviting Authority before the tender form is issued. If a form is 
issued to an intending bidder/contractor without having been so filled in and completed, 
he/she shall request the office to have this done before he/she completes and delivers 
his/her tender. 
  

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 
 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 

contract document are to be notified and published in the form of notice inviting e-tender 

(e-NIT) in the designated official tender website of Government of West Bengal having URL 

https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 

Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 

the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 

Authority and its corresponding abridged notice also published on the same date in the 

print media. 
 

2.  This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date 

for encrypting (submitting) and  decrypting (opening)  of e-tenders, the time allowed for 

carrying out the work; amount of earnest money to be deposited with the e-tender; 

procedure for submission of EMD, amount of security to be furnished by the successful 

bidder/contractor, security/ performance security to be deducted from running account 

bills, copies of specifications, Bill of Quantities, design and drawings and any other 

document required in connection with the work, digitally signed for the purpose  of 

identification by the Tender Inviting Authority.  
 

3. Intending contractors/bidders are required to download the e-tender documents 
directly from the website stated above. Tender is required to be submitted online by the 
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-
submission of tender and document(s). All information posted in the website consisting of 
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and 
drawings etc., if any, shall form part of the Contract. Details of procedure of submission 
have been explained under “General Terms & Conditions” and Annexure attached with the 
notice of e-tender (e-NIT). 
 

4.  All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement. Contractors/bidders are required to upload the entire set 
of tender documents along with other related documents as asked for in the e-tender 
through the above website(s) within the stipulated date and time as given in the e-NIT. 
Tenders are to be submitted in two folders at a time for each work, one being the 
‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go 
through all the documents and prepare to upload the scanned documents in Portable 
Document Format (PDF) in the designated link in the web portal as their Technical Bid. 
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work 
in the designated cell and upload the same again in the designated link in the portal as 
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 
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the addenda and corrigenda related to the e-tender and upload all of these documents 
also as a part of their tender document. 
 

5. Documents uploaded by the contractors/bidders with all information & rates 
comprising Technical and Financial bids cannot be changed after last/end date for 
submission of the e-tender. 
 

6.  Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs. 
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 
defined in the e-NIT. 
 

7.  The tender evaluation and accepting authorities reserve the right to reject any or all of 

the tenders without assigning any reasons and he/she will not be bound to accept either 

the lowest tender or any of the tenders. 
 

8.  Withdrawal of e-Tender once the bid has been submitted online and after passing of 
end date for submission which has been accepted for further processing is not allowed. 
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 

provisions in the notice of the tender. 
 

9.  Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining a written confirmation of the 
contractor/bidder(s) to that effect. 
 
 

TENDER FOR WORKS 
 

I/We on behalf of the Governor hereby tender  for the execution  of the work  specified in 

the underwritten “Memorandum” within the time specified in such “Memorandum”  at 

the rates  specified  therein,  and  in  accordance,  in  all  respects  within the Rules 

contained in clauses hereinafter,  in all  of  the annexed Genera l  Conditions of Contract 

(GCC), Special  Conditions of Contract (SCC) and with such other materials as are 

provided for, by and in all other respects in accordance and with such conditions so far 

as applicable. 
 

 

MEMORANDUM 

 

  (a) General description of work ………………………. 
 
  (b) Estimated cost put to Tender                        …     Rs 
   
  (c) Earnest Money Deposit                 …     Rs. 
 

  (d) Security Deposit (including earnest money)    ...     Rs 
 

  (e) Percentage, if any, to be deducted from bill     ...     Rs     
                            ……………………………… 
      (Rupees…………………………  
                          Percentage………………………………..) 
 

  (f)  Time allowed for the work from date of written order to 
       Commence  …………………………………calendar months. 
 

For offline tender during submission of bid and during execution of Agreement for online 

tender 

Name of Work 

Tendered 

Amount Put to 

Tender 

Rate Quoted by the 

Bidder (% above or 

less or at par) 

Tendered Amount 

(Contract Price both 

in words & figures) 

    

_______________________________________________________________________________________

_______________________________________________________________________________________ 

(a) If several sub-works 
are included, they 

should be detailed in a 

separate list 
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Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the 

terms and provisions of the said conditions of contract annexed hereto so far as applicable, 

or in default thereof to forfeit and pay  to the Governor or his/her successions in office, 

the sums of money mentioned  in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 

banking/RTGS/NEFT transfer as earnest money deposit  [(a) the full value of which is to 

be absolutely forfeited to the Governor  or  his/her successors  in  office,  without  

prejudice  to  any  other  rights  or  remedies  of  the  said Governor  or  his  successors  in  

office.  Should  I/we  not  deposit the  full  amount  of security specified in the above 

‘Memorandum’  in accordance with clause I(A) of the said conditions of contract, the said 

sum of Rs ………… shall be retained by the Government as on account of such security as 

aforesaid:(b) the full value of which shall be retained  by Government  on account of the 

security deposit specified in clause I (B) of the said conditions of contract]. 

 
Dated the                             Day of                                    20                          

                 

     X                                          T 

(Witness) 

Address 

Occupation 
 
 

The above tender is here by accepted by me for and on behalf of the Governor of the State 

of west Bengal 

 

      XX 
 
 
Dated the _________________ Day of _________________ (Month) __________ (Year)                                       
 
 

GENERAL CONDITIONS OF CONTRACT 

 
Clause 1   1.1 Earnest Money - The person/persons who intend to participate in the 
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 
                          
        In case of offline tender earnest money is to be submitted in the form of Bank Draft 
or Bankers Cheque. 
        In case of Online Tender (e-Tender) earnest money is to be deposited  through e-
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 
 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with 
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of  West Bengal, Finance Department. The L1 bidder 
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 
by the Tender Accepting Authority. Failure to make the Formal Agreement within the 
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 
construed as an attempt to disturb the tendering process and will be dealt with 

accordingly in a legal manner as deemed fit including blacklisting the bidder. 

      
             1.2  Security Deposit -  While making  any payment to the person(s) whose 
tender has been accepted  (hereinafter shall be called the contractor) for work done 
under the contract, the authority making payment shall deduct such sum which together 
with the Earnest Money already deposited and converted into security deposit, shall 
amount to 10% of the value of works executed at the material point of time and paid 
during the progressive running accounts bills, so that total deduction together with 

*Give 

particulars 

and 

numbers 

 

Strike out 

(a) or (b) 

as 

applicable. 

 

T Signature of 

Contractor before 

submission of 

tender 

 

X Signature of 

Witness to 

Contractor’s 

signature 
 

XX  Signature of 

the Execut ive  

Engineer /AE 

on behalf of the 

Department. 
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Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 
@ of 10% of such additional amount is to be deposited for all such excess/ and 
supplementary works beyond the tendered amount before payment of final bill. 
 

Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

   

However, even though the earnest money deposited exceeds the prescribed percentage, 
due to reduction of tendered amount due to any reason whatsoever, such additional 
earnest money shall be deemed to have been converted into security and further 
deductions from progressive bills shall be made, taking into consideration the enhanced 
component of earnest money so converted into security. 
 

Security deduction will not normally be required for hiring of inspection vehicles and 
boats etc., supply of tools & plants, furniture and computer peripherals. Separate 
agreement may be required in those cases, particularly for consultancy and RFP for EPC, 
which shall be made in standard formats to be approved by the Government.  

   

After completion of the work, the Contractor may opt for refund of the Security Deposit 
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 
beyond the defect liability period.  

 

Additional Performance Security @ 10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 
 

If the bidder fails to submit Additional Performance Security within 7 (seven) working 
days from the date of LoA or the time period as approved by the Tender inviting 
Authority, his Earnest Money will be forfeited. 
 

If the bidder fails to complete the works successfully, the Additional Performance 
Security along with Security Deposit lying with the Government shall be forfeited at any 
time during the pendency of contract period as per relevant Clauses of the Contract. 
 

Necessary provisions regarding deductions of Security Deposit from the progressive bills 
of the Contractor as per relevant clauses of the contract will in no way be affected/ 
altered by this Additional Performance Security. 

 
Clause 2.  The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of the contract on the part of the contractor, the contractor shall be bound in all 
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 
into various ‘Identifiable and quantifiable construction related stages ’ pertaining to 
the work. In the event of the contractor failing to comply with any of the conditions 
related to achieving the ‘Milestones’ within the specified time period prescribed for 
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.  
 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before 
the end of contract period or extended date of completion, he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 
 

This will also apply to items or group of items for which a separate period of 
completion has been specified. 
 
Compensation for delay of work:  @ 2% (Two percent) of the tendered value of 
work arrived for each month of delay to be computed on per day basis subject to 
the ceiling limit of security deposit already withheld or due to be withheld 
during imposition of the said clause and minimum payable compensation 
equivalent to the Earnest Money deposited (EMD). 
 

Compensation 

for delay 
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Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as per the contract in accordance with 
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 
 
Force majeure  :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the works. 
 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 
any other rights, remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provision of the contract or 
otherwise, and whether the date of completion has or has not been elapsed, by notice in 
writing, absolutely determine the contract in any of the following cases: 
 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that work is being performed 
in an inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements of such notice for a period of seven days thereafter;  

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated 
on or before such date(s) of completion and does not complete them or reach the 
defined Milestones within the period specified in the notice given in writing to that 
effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & 
conditions of the contract and does not remedy it, or take effective steps to remedy 
it, within seven days after a notice in writing is given to him/her to that effect by 
the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration 
of his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under 
Insolvency Act for the time being in force for the sequestration of his/her Estate, or 
if a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order 
of judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court 
or the creditor to appoint a receiver or a manager or which entitle the court to 
issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 

Contractor 

remains liable 

to pay 

compensation, if 

action is not 

taken under 

Clause 3 

Action when whole 

of security deposit 

is forfeited 
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Authority, transfers, sublets (engagement of labour on piece work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire work or any portion thereof without prior written 
approval of the Engineer–in–charge; 

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government 
with the prior approval of Tender Accepting Authority, shall have the powers to 
adopt any of the following actions, as he/she may deem best suited to the interest 
of the Government:- 

(a) To determine the contract as aforesaid, of which rescission notice in writing 
and costs to be recovered for works since executed subject to a minimum of 
the amount of Earnest Money deposited by the Contractor under the hand of  
Engineer-in-charge, shall be the conclusive evidence. Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered 
for executed works and performance guarantee, if any under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the 
Government.  

(b) After giving notice to the Contractor to measure up the work executed and to 
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another Contractor to complete the balance 
work.  The Contractor, whose contract is determined or rescinded as above, 
shall not be allowed to participate in the tendering process for the balance 
work. 

(c) To employ labour paid by the implementing Department, and to supply 
materials,  to  carry  out  the  works  or  any  part  of  the  work,  debarring  the 

contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge shall 
be final and conclusive against the contractor) and crediting him/her with the 

value of the work done, in all respects in the same manner and at the same 

rates as  if  it  had  been  carried  out  by  the  contractor  under  the  terms  of  

his/her contract;  the certificate  of the Executive Engineer  as to the value of 

the work done shall be final and conclusive against the contractor. 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 
shall have no claim of compensation for any loss sustained by him/her by reason of 
his/her having purchased or procured any material or entered into any engagement or 
made any advances on any account or with a view to execute the work or the 
performance of the contract. In case, action is taken under any of the provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 

 

Clause 3A.  In case, the work cannot be started due to reasons not within the control of 
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such an 
eventuality, the earnest money deposited and the security of the contractor shall be 
refunded, but no payment on account of interests, loss of profit or damages etc. shall be 
payable at all. 

 

Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the 
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 

 

Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in-
Charge under Clause 3 hereof shall have become exercisable and the same had not 

Power to take 

possession of or 

require removal 

of or sell 

Contractor’s 

plant 

 

Contractors 

remains liable to 

pay compensation 

if action not taken 

under Clause 3 
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been previously exercised, non-exercising thereof shall  not constitute as a waiver  of  any  

of  the conditions hereto, and such powers shall, notwithstanding be exercisable in the 

event of any future case of default by the contractor,  for which by any clause or 

clauses hereof, he/she  is  declared  liable  to  pay  compensation  amounting  to whole  of  
his/her  security deposit,  and  the  liability  of  the  contractor  for  past  and  future  

compensation  shall remain  unaffected.  In the  event  of  the  Engineer-in-Charge putting  

in force  either  of the powers under ix (a) or (c) vested with him/her under the preceding 

clause, he/she may if he/she so desires, take possession of all or any tools & plant, 
materials and stores, in or upon the work, or the site thereof, or belonging to the 

contractor, or procured by him/her and intended to be used for  execution  of  the  work,  
or  any  part  thereof,  paying  or  allowing  for  the  same  in account at the contract rates or 

in case of these not being applicable, at current market rates to be certified by the 

Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the 

Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk, 
foreman or other authorized agent, requiring him/her to remove such tools & plant, 
materials or stores from the premises within a time to be specified in such notice; and in 

the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expense or sale them by p ub l i c  auction 

or private sale on account of the contractor and at his/her risk, in all respects, and the 

certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the  

amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and conclusive 
against the contractor.     

 

Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of 
Work’ or in the extended time in accordance with the terms and conditions shall be 
the essence of the contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor whichever is later. If the contractor commits default in commencing 
execution of the work as aforesaid within thirty days, without justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor, in which case to be reported within seven days by the contractor, 
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work order, with the prior approval of the Tender Accepting Authority, without 
prejudice to any other right to remedy available in law, be at liberty to apply clause 2 
and subsequently clause 3 of the tender document. 
 

5.1 As soon as possible after the contract is executed, signed and agreed, the 
contractor shall submit a ‘Time and Progress Chart’ for each broad activity 
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion of items or group of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may be amended, as necessary, by an agreement 
between the Engineer-in-Charge and the contractor within the limitations of 
time imposed in the NIT document. Further, to ensure good progress during 
execution of work, the contractor shall in all cases, in which the time allowed for 
any work exceeds one month (save and except for special jobs for which a 
separate programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 
various ‘Identifiable and quantifiable construction related stages’ related with 
the type and nature of work, and that the ‘total time allowed for completion of 
work’ is to be broken up against achievement of those stages during the 
construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the Engineer-in-Charge to take corrective measures 
from time to time. 

 

5.2   If the work(s) be delayed by: 

        Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer-in-Charge is beyond the 
contractor’s control, then upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 

5.3  Request for rescheduling of ‘Milestones’ of various activities and extension of 
time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the happening of the event causing delay in the 
prescribed form. The contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 

5.4   If any such case the Engineer-in-Charge, with the approval of Tender Accepting 
Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the 
date of receipt of such request. 

 
Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by  

the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 

shall the work be considered to be completed until and unless the contractor  shall 
have removed from the work premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and cleaned off the dirt  from wood works, doors,  
windows, floors, or other parts of any building, upon or about which the work is 

executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall  have  been  measured  by  the  Engineer-in-charge  whose  

measurements  shall  be binding and conclusive against the contractor. If the contractor 

shall fail to comply with the  requirements  of  this  clause  as  to  removal  of  scaffolding,  
surplus  materials  and rubbish and cleaning off dirt on or before the date fixed for 

completion of the work, the Engineer-in-charge may at the expense of the contractor 

remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 

he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 

b e  b o u n d  t o  pay the amount of all expense so  incurred,  and  shall  have  no  claim  in  

respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any sum 

actually realized by the sale thereof. 

 
Clause 7.  No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For 
works of tendered value above Rs 25.00 lakh, for running account bill payment, the 

contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 

receive a payment proportionate to the part thereof, approved and passed by the 

Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the contractor. But all such intermediate payments 

shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l  

payment only  and  not  as  payments  for  work  actually  done  and  completed,  and  shall  
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 
and taken away and reconstructed, or re-erected or to be considered as an admission  of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 

of any  claim, nor  shall it conclude, determine or affect in any  way the  powers of the 
Engineer-in-charge under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 

completion  of  the  work,  otherwise the Engineer-in-charge’s certificate of the measurement 

and of the total  amount  payable  for the work  accordingly  shall be final and binding on 

all parties. 
 

Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling 
above clause, on or before the date fixed by the Engineer-in-charge, for all works 

executed during the previous month, and the Engineer-in-charge  shall take or cause to  
take the requisite measurement for the purpose of having the same verified, and the claim 
as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the  
presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 
 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, 
a provisional certificate of physical completion indicating defects (a) to be rectified by 
the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued. Such reduced rate is to be imposed with the approval of Superintending 
Engineer concerned. 
 
 

Clause 8A.  When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other items of work in the contract. 
In case, the contractor fails to comply with the requirements of this clause, the 
Engineer-in-Charge shall have the right to get this work done at the cost of the 
contractor either Departmentally or through any other contractor. Before taking such 
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 
 

Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days 
of completion of the work. 
 

Clause 9. The Contractor shall submit all bills in printed forms, a s  p e r  f o r m a t  
p r e s c r i b e d  b y  G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer-
in-Charge, and the charges in the bills shall always be entered at the rates specified in 

tender or in case of any extra work ordered  in  pursuance  of  these  conditions,  and  not  

mentioned  or  provided  for  in  the tender at rates thereinafter provided for such work. 
 

Clause  9A (1)  Payments  due  to the  contractor  may,  if  so desired  by  him/her be made 

to his bank through e-Pradan, details of which has to be directly furnished to the Engineer-

in-charge. 
 

While  the online receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquittance for  the  payment,  the  contractor  should  wherever  possible  

present  his/her bills duly receipted and discharged through his/her Banker/s. 
 

                 (2)  In  the  case  of  bills,  which  the  contractor  presents  for  payment  direct, 
and which  are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to  

secure payment to the financing Bank, payments made to the contractor should be 

accepted as full acquittance so far as the Government is concerned. As a part of the 

arrangement, the financing Bank should give the Government a letter to this effect. 
 

Note 1.  The  procedure  will  not  affect  the usual  rights  of t h e  Government  to 

deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 

due to Government  of account of penalties,  over-payments  etc., on this or any other 

contract with the Governor of the State of  West Bengal. 
 

Note 2.  Nothing contained herein shall operate to create in favour of the Bank any 

rights, claims or equities vis-à-vis the Governor. 
 

Clause 10.  If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the Engineer-in-Charge, (such materials & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’  hereto  
annexed), the contractor shall be supplied with such materials and stores as is required  
from time to time to be used by him/her for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or  
thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is held in 
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge.  Any such material 
unused and in perfectly good condition at the time of the completion or  determination of 
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most   
substantial and workman like manner, and both, as regards to materials and otherwise, in 

every respect, in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design and drawings, and instructions in 

writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if  
he/she so require, be entitled  at  his/her own  expense  to make  or  cause  to be made 

copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 

aforesaid. 

 

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, 
omission from, addition to, or substitution for, the original specifications, drawings, designs 

and instructions, that may appear to him/her to be necessary or recommended by 

Superintending Engineer or the Chief Engineer during the progress of work, and the 

contractor shall be at al l  t imes be bound to carry out these works, in accordance to 

any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 

contract but shall be deemed to have formed a part of the work included in the original  
tender  and  any  altered,  additional  or  substituted  work  which  the  contractor may be 

directed to do in the manner specified above as a  part of the work shall be carried out by 

the contractor  on the same conditions in all respects on which he/she agreed to do the 

main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion.  And, if the altered, 
additional or substituted work includes any class of work, for which no rate is specified  

in the  contract,  then  such class of work  shall  be carried  out at the rates entered in 

the schedule of rates of concerned Works Department applicable in the district,  which 

was in force at the time of acceptance of the contract, minus/plus the percentage which 

the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 

analysis  worked  out  from  (a)  the  basic rates  of  materials  and labour  provided  in  the 

aforesaid schedule of rates, or (b) the current market rates of materials and labour 

when even  basic rates  for  the  work  are  not  available  in  the  schedule.  In  cases when  

such rates  are  determined  on  analysis  by  the  Engineer-in-charge  under  (a)  above,  the 

stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 
be made at the rates so determined without application of the said stipulated 
percentage. In the event of any dispute regarding rates determined on  analysis for any 

altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 

 

Clause 13.  If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who  
shall have no claim to any payment or compensation whatsoever on account of any profit 
or advantage which he might  have derived from execution  of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he/she have any claim for compensation by reason  of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer  

in-charge  of  the  work,  that  any  work  has  been  executed  with  unsound,  imperfect, or 

unskillful workmanship, or with materials of any inferior description, or that any materials 

or articles provided by the Contractor, for the execution of the work are unsound, or of a 
quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the  contractor shall on demand in writing from the  Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 

remove the materials or articles so specified and provide other proper and suitable materials 

or articles at his/her own proper charge and cost; and in the event of his failing to do so 

within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 

amount of the estimate put to tender / on up to date executed work value for every day 

not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 

remove and replace with others, the materials or articles complained of as the case may be 

at the risk and expense in all respects of the contractor. 

 
Clause 15.  All work under or in course of execution or executed in pursuance of  the  

contract shall at all times be open to  inspection and supervision of the Engineer-in-Charge 

and all his/her subordinates and also higher Officers / Authority of the Government and 

the contractor shall at all times during the normal  working  hours,  and  at  all  other  

times  at  which  reasonable  notice of the intention of the Engineer-in-charge or his/her 

subordinates to visit the work site shall have been given to the contractor, either 

himself/herself be present to receive orders and instructions, or have  a responsible  

agent duly accredited in writing present for that purpose. Orders given to the contractor’s 

agent shall be considered to have the same force as if i t  had been given to the 

contractor himself/herself. 

 
Clause 16.  The Contractor shall give, not less than five days notice in writing to the 

Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 

otherwise placing beyond the reach of measurement any work, in order that the same is 

so covered  up or placed  beyond  the reach  of measurement, and  shall  not  cover  up or 

place beyond the reach of measurement any work without the consent in writing of the 

Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 

covered  up  or  placed  beyond  the  reach  of  measurement  without  such  notice  having 

been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 

expense, or, in default thereof no payment or allowance shall be made for such work or 

the materials with which the same was executed.      

 
Clause 17.  If the Contractor or his/her workers or authorized representatives shall  
break, deface, injure or destroy any  part  of  the structure  in  which they  may  be working 

or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 

telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 

premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 
any time, whether during its execution or within a period of six months after issuance of a 
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 
be made good by other workers, and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 
or otherwise, that may be then, or at any time thereafter become due to the contractor by 
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 
opinion shall be final and conclusive against the contractor, making such damage or 
imperfections good shall exceed the amount of such security deposit and/or such sums, it 
shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 

 
Clause 17A.  The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighing, assisting in the joint measurement or examination at any time and 
from time to time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses of defence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damage and costs which may be awarded in such suit, actions or proceedings 
to any such persons or which may with the consent of the Contractor be paid to 
compromise any claim by any such persons. 
 
Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 
obliged to pay compensation to a workman employed by the contractor, in execution of 
the works. The implementing Department will recover from the Contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by implementing Department to the Contractor whether under this contract 
or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request 
of the contractor and upon his/her giving to the implementing Department full security 
for all costs for which the Department might become liable in consequence of contesting 
such claims. 
 

Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract 
Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 
implementing Department is obliged to pay amount of wages to a workman employed by 
the Contractor in execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act and the rules 
framed by Government from time to  time for the protection of health and sanitary 
arrangements for workers employed by Contractors, executing Department will recover 
from the Contractor, the amount of wages so paid or the amount of expenditure so 
incurred; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 
such amount or any part thereof by deducting it form the security deposit or from any 
sum due by Executing Department to the Contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said 
Act, except on the written request of the Contactor and upon his/her giving to the 
implementing Department full security for all costs for which the Department might 
become liable in contesting such claim. 

 
Clause 19.  The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work.  The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 
 

The Contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 
these requirements shall attract penal provisions of the contract, arising out of the 
resultant non-implementation of such provisions. 
 
Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 
and the contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 

 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable.  
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him/her. 
 
 

In respect of all labourers directly or indirectly employed in the works for performance of 
the Contractor’s part of the contract, the contractor shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by the State Government/ 
Government of India, from time to time in regard to payment of wages, wage period, 
deductions from wages, recovery of wages not paid and deductions made without 
authority, maintenance of wage books or wage slips, publication of scale of wage and 
other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment 
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 
 

a)   The Engineer-in-Charge concerned shall have the right to deduct from the money due 
to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his/her/their wages which are not justified by their terms of the contract 
or non-observance of the regulations. 

 

b)   Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 
the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time to 
time. 
The Contractor shall indemnify and keep indemnified the implementing Department 
against payments to be made under and for the observance of the laws aforesaid and PW 
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 
his/her sub-contractors. 

 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 
 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workers as and by way of 
commission or otherwise. 
 

The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at his/her own expense provide all facilities in connection therewith. 
In case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.  

 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th  
and 19th of every month to the Engineer-in-charge, a true statement showing in respect 
of the second half of the preceding month and the first half of the current month 
respectively- 
 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 
 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs. 2000/- for each default or materially incorrect statement. The decision of the 
Engineer-in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and would be binding on the contractor. 
 

Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 
cause to be compiled with all the rules framed by the Government from time to time for 
the protection of health and sanitary arrangements of workers employed by the 
contractor. 
 

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulations and Rules for the protection of health 
and sanitary arrangement for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to 
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every 
default, breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractors defaulting continuously in this respect, the 
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 
shall be final and binding on the parties. 
 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall 
have the power to give notice in writing to the contractor(s) requiring that the said Rules 
be complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 
the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have 
the power to provide the amenities herein before mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense 
and to approved standards all necessary hutments and sanitary arrangements required 
for his/her/their work-people on the site in connection with the execution of the works, 
and if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-charge shall have power to give notice in writing to the 
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 
and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 
hutments and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 
 

Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages 
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time 
and rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force by the appropriate authority from time to time. 
 

Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site 
of work, any person or persons engaged/assigned or employed by the contractors upon 
the work who may be determined as insane or incompetent or misconducts 
himself/herself, and the contractor shall forthwith comply with such requirements. 

 
Clause 19I.  It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures through completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept 
the said building/structure in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay a levy up to 5% of tendered value 
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 
regard to the justification and quantum and shall be binding on the contractor. 
 
 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 
 

Clause 20.  No work shall be done on Sundays without the p r i o r  sanction of the 

Engineer-in-charge. 

 
Clause 21.  The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to do, or become insolvent or commence any in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or 
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Divisional Officer may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall ensure as if the contract had been 
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 
to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22.  All  sums  payable  by  way  of  compensation  under  any  of  these conditions 

shall be considered as reasonable compensation to be applied to the use of Government  

without  reference  to the actual loss or damage sustained  and whether  or not any 

damage shall have been sustained. 
 

 

Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made in the  
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 

 
Clause 24.  All works to be executed under the contract shall be executed under the 

direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 

Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 
the Engineer-in-Charge. 
 

Clause 25.  Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall promptly within 15 days 
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of 
the Contractor’s letter. 
 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 
with the following officials as Members:  
 

1 Secretary / Engineer-in-Chief of the Department 
concerned 

Chairman 
 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 
 

 
3 

One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department 
concerned. 

Member Secretary 
and Convenor 

 

4 One representative of Finance Department of the 
Government not below the rank of Joint Secretary or 
Financial Advisor in case of the Works Department where 
FA system has been introduced. 

 
Member 

 
 

This provisions will be applicable irrespective of the value of the works to which the 
dispute may relate. 
 
 

Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In the 
event of any claims made under or action brought against implementing Department in 
respect of any such matter as aforesaid, the contractor shall be immediately notified 
thereof by the implementing Department and the contractor shall be at liberty, at his/ her 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the implementing Department 
if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge this behalf. 
 

Clause 27.  When the estimate on which the tender is made includes lump sums in 

respect of parts of the work, the contractor shall be entitled to payment in respect of the 

items of works involved or the part of the work in question at the same rates as are payable 

under this contract for such items, or if the part of the work in question is not, in the 

opinion of the Engineer-in-charge, capable of measurement,  certificate in writing of  the  

Engineer-in-charge  shall  be  final  and  conclusive  against  the  contractor  with regard to 

any sum or sums payable to him under the provisions of this clause. 
 

Clause 28.  In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per reputed 
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 
as per State Government / Union Government accepted and approved specifications. In 
case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge which is  approved by the Tender Accepting Authority. 
 
Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, 
unless there be something either in the subject or context repugnant to such construction,  
be constructed and taken to mean the works by or by virtue of the contract constructed to  

be executed, whether temporary or permanent and whether original, altered, substituted or 

additional. 
 

Clause 30.  The Contractor(s) shall at his/their own cost provide his/their labour with 

hutting on an approved site, and shall make arrangements for conservancy and 

sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 
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Definition of 
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Action where 
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of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains 

wherever available, and shall pay all fees, charges and expenses in connection with there 

and incidental thereto. 
 

Clause 31.  The contractor(s) shall make his/their own arrangements for water required 
for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions:- 
 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge; 

 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the construction materials. The Contractor shall collect the 
total quantity of materials as per approved programme required for the work as per 
approved programme, before the work is started and shall hypothecate it to the Engineer-
in-Charge. If any material remains unused on completion of the work on account of lesser 
use of materials in actual execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding deduction equivalent 
to the cost of unused materials as determined by the Engineer-in-Charge shall be made 
and the material returned to the contractor. Although the materials are hypothecated to 
Institute, the contractor undertakes the responsibility for their proper watch, safe custody 
and protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in-Charge in writing. 
 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 
relating to work shall be refunded after the expiry of Defect Liability Period. 
 

Clause 33.  The contractor shall provide all necessary superintendence during execution 
of the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along  with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 
 

If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable notice from the Engineer-in-Charge or his designated representative(s) in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take instructions. 
Instructions given to the principal technical representative or  the responsible  agent  shall  
be  deemed  to  have  the  same  force  as  if  these  have  been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 

Contractors 
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book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 
 
 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 
 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is  incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge  and  the  persons  so  
removed  shall  be  replaced  as  soon  as  possible  by competent substitutes.  
 

Clause 34.  "Levy / Taxes Payable by Contractor" 
 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or 
Cess in respect of this contract shall be payable by the Contractor and Engineer-in-
Charge shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 
local authorities, if those are directly procured from quarry sites. 

 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties and Cess such components shall 
be deducted from the contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like 
becomes payable by the implementing Department and does not at any time become 
payable by the contractor to the State Government/Local appropriate authorities in respect 
of any material used by the contractor in the works then in such a case, it shall be lawful 
to the Department and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor. 
 
 

Clause 35. 
 
 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly  pays  such  taxes/levies/cess,  the  
contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if 
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 
 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the Engineer-in-
Charge may require from time to time. 

 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 

Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to the contractor, but would be liable to clear full dues and claims 
on work done to his/her legal successor/s. 
 

Clause 37.  The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him/her in any capacity or are subsequently employed by him/her and who 
are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors 
of the Department. If however the contractor is registered in any other Department, he/she 
shall be debarred from tendering in the Department for any breach of this condition. 
 

NOTE: By the term "near relatives” is meant wife, husband, own parents and 
grandparents, own children and grandchildren, own brothers and sisters, own uncles, 
aunts and first cousins and their corresponding in-laws. 
 

Clause 38.  No engineer of Gazetted Rank or other Gazetted Officer employed in 
engineering or administrative duties in the Government shall work as a contractor or 
employee of a contractor for a period of one year after his/her retirement from Government 
service without the previous permission of Government  in  writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Government as aforesaid, before 
submission of the tender or engagement in the contractor's service, as the case may be. 
 

Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 
and a certificate from him/her to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable  materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
the Engineer-in-Charge concerned. The contractor shall be paid for the 
damages/destruction suffered and for the restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-
Charge (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 
 

Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions 
of the said Act. 
 
Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 
 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under different Departments of Government of West Bengal. 
 

Grounds for Suspension and Debarment:- 
 

(1) Submission of eligibility requirements containing false information or falsified 
documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement 
process and/or a person / Contractor / Agency / Joint Venture / Consortium / 
Corporation having an agreement/contract for any procurement with the 
department shall be referred as Bidder) unduly influencing the outcome of the 
bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as 
lodging false complain about any Bidder, lodging false complain about any Officer 
duly authorized by the Department, restraining any interested bidder to participate 
in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in threatening, making false complaints etc. damaging the 
reputation of the department or any other type complaint considered fit by the 
competent authority of the department, are received from more than one Officer or 
on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the Contractor to comply with any 
written lawful instruction of the Procuring Entity/Authority (the Officer authorized 
by the Administrative Department, Government of West Bengal for procurement) or 
its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i) Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors; 
(ii) Non-deployment of committed equipment, facilities, support staff and 

manpower; 
(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 
 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract.  

(16) Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

 

CATEGORY OF OFFENCE :- 
(A) First degree of offence:  1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, 
be considered as Second  degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money 
posted by the concerned Bidder or prospective Bidder shall also be forfeited.  
 
PENALTY FOR OFFENCE :-  
 

(I) For committing First degree of offence:  Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence:  Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 
 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 
of publication of the result of technical evaluation of any bid. 
(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 
concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 
i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by 

the suspension committee (as constituted by the respective Administrative 
Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 
Committee, Suspension Committee shall issue a notice to the alleged bidder 
electronically through his registered e-mail id, to submit all relevant documents 
in support of his defense within three working days after issuance of the notice 
of the Suspension Committee. The Suspension Committee will conduct the 
hearing within seven working days from the date of receipt of the documents 
from the alleged bidder. If no appeal has been received from the alleged bidder 
or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven days 
from the last date of hearing and shall notify the bidder concerned either 
electronically through his registered e-mail id or in writing to his postal 
address. The Chairperson of Suspension Committee shall also inform the 
decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee       
would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 
If the bidder is suspended, the Suspension Committee would recommend 
debarment of the bidder and forward the case with all documents to the 
Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department 
for orders of Debarment. The Department in due course will issue Debarment 
Order disqualifying/prohibiting the erring bidder from participating in the 
bidding/procurement of all projects under the Administrative Department for a 
specified period. The alleged bidder shall be intimated accordingly either 
electronically through his registered e-mail id or in writing to his postal 
address. Otherwise the Debarment Committee may reject the recommendation 
of the Suspension Committee. The Chairperson of Debarment Committee shall 
also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 
 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 
Committee shall submit his recommendation of debarment of the alleged Bidder along 
with a detailed report stating clearly the reasons for debarment to the Debarment 
Committee within 30 (thirty) days from the date of termination of contract. The alleged 
Bidder shall be intimated accordingly either electronically to his registered e-mail id or 
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold a 
hearing about the matter from the Bidder and issue necessary order within 10 (ten) 
working days from the last date of hearing. The Debarment Committee, if satisfied after 
hearing, shall forward the case to the Department for the order of debarment. The 
Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the 
Administrative Department, Government of West Bengal for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e-
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the recommendation of the Bid Evaluation Committee. The Chairperson of 
Debarment Committee shall also inform the decision to all concerned.  

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 
 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 
Department within the period of suspension/debarment. The earnest money of the 
suspended Bidder shall stand forfeited to the Government.  

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will be 
dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 
 

Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge 
in respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as mentioned in the 
relevant rules and clauses of the contract document with the approval of the Tender 
Accepting Authority.  
 

Clause 43.  Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 
 
Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the Department. In such cases, the Tender will be cancelled. 
 
Clause 45.  In the event of conflicting different clauses, the clauses in the e-NIT will 
prevail. 
 
Clause 46.  Engineer-in-Charge shall not entertain any claim whatsoever from the 
Contractor for payment of compensation on account of idle labour on such grounds 
including non-possession of encumbrance free land. 
 
Clause 47.  Engineer-in-Charge shall not be held liable for any compensation due to 
machines becoming idle or any circumstances including untimely rains, other natural 
calamities, like strikes etc. 
 
Clause 48.  Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 
 
Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall 
be deducted from the Gross value of all Works Bill in terms of Finance Department order. 
Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region.  
 
Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 
 
Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder. No extra payment will be made as a reimbursement or as 
compensation for these. The rates of supply and finished work items are inclusive of these 
taxes and charges. 
 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 
cost. 
 
Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out the work and for taking and checking measurements for which no extra 
payment will be made. 
 
Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 
condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks may be interrupted due to 
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No 
claim will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 
execution of the scheme for which the tendered rate and contract will not stand invalid. 
The Contractor will not be entitled to any claim or extra rate on any of these accounts. 
 
Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to 
be maintained at site by the Contractor and the same has got to be issued from the 
Engineer-in-Charge before commencement of work. Instructions given by inspecting 
officers not below the rank of Assistant Engineer will be recorded in this book and the 
contractor must note down the action to be taken by him in this connection as quickly as 
possible. 
 
Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to 
be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing,  
within 7 (seven) days from the date of receipt of work order, the names of his authorized 
representatives who are to remain present at site daily during work execution who will 
receive instructions of the work, sign measurement book, bills and other Government 
papers etc. 
 
Clause 57.  No compensation for idle labour, establishment charge or on other reasons 
such as variation of price indices etc. will be entertained. 
 
Clause 58.  All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 
deal with such cases as promptly as possible. Proper road signs as per PWD practice or 
any other sign board for safety purpose as per requirement by the concerned 
Administrative Department will have to be erected by the Contractor at his own cost while 
operating in public thoroughfares. 
 
Clause 59.  The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 
 
Clause 60.  The Contractor will have to accept the Work Programme as per modifications 
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 
 
Clause 61.  Quantities of different items of work mentioned in the tender schedule or in 
work order are only tentative. In actual work, these may vary considerably. Payment will be 
made on the basis of works actually done in different items and no claim will be 
entertained for reduction of quantities in some items or for omission of some items. For 
execution of quantitative excess in any item or supplementary new items of work as 
decided by the Department, approval of the Superintending Engineer / Chief Engineer / 
Government would be required, depending on whosoever be the Tender Accepting 
Authority, before making such payment. 
 
Clause 62.  In order to cope up with the present system of e-billing, supply of 
departmental materials is generally not allowed. However, if in special circumstances, 
Departmental materials may be issued to the Contractor/Bidder to the extent of 
requirements as assessed, those may be recovered from the Running Account Bill and/or 
Final Bill, as applicable. 
 
Clause 63.  Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the 
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 
schedule are inclusive of cost and carriage of all materials to worksite. The materials will 
have to be supplied in phase with due intimation to the Assistant Engineer concerned in 
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the materials at site. In this regard decision 
of Engineer-in-Charge shall be final and binding. 
 

Clause 64.  For all items of contract jobs requiring skilled labour, the contractor shall have 

to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 
Government in the manner indicated above. For bridge works, highly technical works of 
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge 
to whom full facts must be placed for such permission, import and employ skilled labour 
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 
labour” shall mean “labour imported primarily from other States and secondarily, from the 
distant districts of the State of West Bengal.” In case where the contactor fails to secure 
unskilled local labour or to engage imported labour, the contractor shall employ labour 
locally recruited by Government or labour imported by Government at the rate to be 
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government 
and the contractor, will be final and binding on the parties. 

 
Clause 65.  All queries and disputes arising out of the works tender contract is to be 
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 
writing for decision within 15 days. 
 
Clause 66.  The contractor shall have to make his own arrangements for water, both for 
the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 
required on the work. 
 
Clause 67.  Contractor will be responsible for the payments of all water charges payable to 
the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 
 
Clause 68.  If the contractors shall desire an extension of the time for completion of the 
work under clause 5 of the contract, no application for such extension will be entertained if 
it is not received in sufficient time to allow the Executive Engineer to consider it and the 
Contractor will be responsible for the consequences arising out of his negligence in this 
respect. 
 
Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 
 
Clause 70.  Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered Government   
property and will be disposed of to the best advantage of Government. 
 
Clause 71.  In case of very special case of circumstances, if any Departmental materials 
are issued, there may be delay in obtaining the materials by the Department and the 
Contractor is, therefore, required to keep himself/herself in touch with the day to day 
position regarding the supply of materials from the Engineer-in-charge and to so adjust the 
progress of the work that his labour may not remain idle nor may there be any other claim 
due to or arising from delay in obtaining the materials. It should be clearly understood that 
no claim whatsoever shall be entertained by the Department on account of delay in 
supplying materials. 
 
Clause 72.  No compensation for any damage done by rain or traffic during the execution 
of the work will be made. 
 
Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 
well as paraffin lights. Facilities for the electric connection will be made by this Department 
but the Contractor will bear all the expenses. 
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Clause 74.   The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 
 
Clause 75.  The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 
 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit 
in advance with the Executive Engineer the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 
 
Clause 77.  It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any, under Clause 12 of the contract.  
 
Clause 78.  In the event of emergency the Contractor will be required to pay his labour 
everyday and if this is not done, Government shall make the requisite payments as would 
have been paid by the contractor and recover the cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 

 
Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 
any materials, which are considered by him to be a danger or inconvenience to the public 
or cause them to be removed at the contractor’s cost. 
 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed  
to the places fixed by the Engineer-in-charge and nothing extra will be paid. 
 
Clause 81.  The  Contractor  shall  not  allow  any  rubbish  or  debris  to  remain  on  the 
premises  during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place 
neat and tidy during the progress of the work. The Engineer-in-charge may get the site 
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 
latter shows slackness in observing this clause. 
 
Clause-82.  Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
 
 

 

Governor means the Governor of the State of West Bengal and his/her successors. 
 

The Government means Government in the concerned Works Department. 
 

The Department means the Secretary of the concerned Department or his/her authorized 
representative.  
 

The Divisional Officer means the Executive Engineer of the concerned Works Department  
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 
 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 
Department for the time being of the Sub-division concerned. Junior Engineer equivalent 
to Section Officer of the Section concerned. 
 

Superintending Engineer in the concerned works Department is the final Authority 
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived 
on the basis of market rate analysis for supplementary items, and the authority for 
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 
power. 
 

Chief Engineer in the concerned Works Department is the technical head of the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 
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2.00 crore. Excess work over individual items comprising the original tender may be 
exceeded beyond 10% with the approval of concerned tender accepting authority and 
verified by the Superintending Engineer / Chief Engineer subject to the total value of 
work upon completion is within the technically sanctioned cost and that there is no 
major deviation from original scope of work in the tender. Any supplementary 
tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 
the approval of appropriate Government irrespective of the value of tender. 
 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority 
signing agreement for all tenders of value more than Rs. 3.00 lakh up to any 
amount on behalf of the State. 

 

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 
under clause 10: 
 

 

Particulars Rates at which the materials will be 

charged to the contractor 

Place of delivery 

Unit Rs. P. 

    

 

Note 1- The person or firm submitting the tender should see that the rates in the above 

schedule are  filled up  by  the  Engineer-in-charge  on the issue  of  the  form  prior  to  the 

submission of the tender. 

  

 

 

 

 

(Name in full) 
*Signature of Contractor/Agency 

with official seal containing 

Principal office address 

(Name in full) 
*Signature of Executive Engineer/ 

Assistant Engineer 
on behalf of the Governor of the 

State of West Bengal with official seal 

containing designation & address 

 
* To be authenticated on each and every page of the contract document by all parties. 

 

 

 

 
 

 

 
  

 
 

 

 

     


