

## SECTION 1

### **WEST BENGAL STATE RURAL DEVELOPMENT AGENCY (WBSRDA)**

**RRNMU, MEDINIPUR CIRCLE  
RRNMU BUILDING  
KHASJUNGLE, P.O. – ABASH,  
PASCHIM MEDINIPUR – 721102**

**E-mail ID: [medinipur.rrnm@gmail.com](mailto:medinipur.rrnm@gmail.com)**

### **NOTICE INVITING TENDER (NIT) PMGSY-IV, BATCH- I of 2026-27**

**NIT No. 02/SE/PMGSY/JHAR/2026-27 (1<sup>st</sup> Call)**

**Date: 11.07.2026**

1. The Superintending Engineer, **RRNMU, Medinipur Circle**, West Bengal State Rural Development Agency on behalf of West Bengal State Rural Development Agency invites the percentage rate bids, in electronic tendering system, for Construction of roads under Pradhan Mantri Gram Sadak Yojana (PMGSY IV) for each of the following works including their Maintenance for five years from the eligible and approved contractors registered in the website: <https://www.pmgsytenderswb.gov.in>

| Sl. No. | District | Package No. | Name of the work                                                                                          | Estimated Cost (Rs. Lakh) |             | Total Cost (Rs. Lakh) | Period of Completion (including rainy season) | Bid Security (Rs. Lakh)<br>The bid security is two percent of the total cost, rounded to the nearest thousand |
|---------|----------|-------------|-----------------------------------------------------------------------------------------------------------|---------------------------|-------------|-----------------------|-----------------------------------------------|---------------------------------------------------------------------------------------------------------------|
|         |          |             |                                                                                                           | Construction              | Maintenance |                       |                                               |                                                                                                               |
| 1       | 2        | 3           | 4                                                                                                         | 5                         | 6           | 7                     | 8                                             | 9                                                                                                             |
| 1       | JHARGRAM | WB 24 33    | MRL18-Duasuni Matar Than to Tal Ghorapincha Primary School, GOPIBALLAVPUR I BLOCK (Road Length: 0.980 km) | 71.43                     | 5.66        | 77.09                 | 12 Months                                     | 1.54                                                                                                          |

| 1 | 2        | 3        | 4                                                                                                                    | 5      | 6     | 7      | 8         | 9    |
|---|----------|----------|----------------------------------------------------------------------------------------------------------------------|--------|-------|--------|-----------|------|
| 2 | JHARGRAM | WB 24 37 | MRL01-Gournooagram<br>More to Amarda,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>1.180 km)                         | 87.60  | 7.00  | 94.60  | 12 Months | 1.89 |
| 3 | JHARGRAM | WB 24 39 | MRL14-Bandhgora Bus<br>Stand to Giriraj<br>Gobardhan Temple,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>0.900 km)  | 64.53  | 4.31  | 68.84  | 12 Months | 1.38 |
| 4 | JHARGRAM | WB 24 43 | MRL15-Salgerya to<br>Salgerya Dakshin,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>0.970 km)                        | 69.91  | 7.38  | 77.29  | 12 Months | 1.55 |
| 5 | JHARGRAM | WB 24 51 | MRL09-Parasia Bor Tala,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>1.540 km)                                       | 111.47 | 10.29 | 121.76 | 12 Months | 2.44 |
| 6 | JHARGRAM | WB 24 54 | MRL06-Sonarimara<br>Football Ground to<br>Jhatiara Paschim,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>4.720 km)   | 367.35 | 29.97 | 397.32 | 12 Months | 7.95 |
| 7 | JHARGRAM | WB 24 55 | MRL10-Sonarimara<br>Primary School to Pathar<br>Nasha Purba,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>1.080 km)  | 80.14  | 6.83  | 86.97  | 12 Months | 1.74 |
| 8 | JHARGRAM | WB 24 57 | MRL17-Swargachhira<br>More to Swargachhira<br>Football Ground,<br>GOPIBALLAVPUR I<br>BLOCK (Road Length:<br>1.120km) | 83.88  | 8.17  | 92.05  | 12 Months | 1.84 |

| 1  | 2        | 3        | 4                                                                                                           | 5      | 6     | 7      | 8         | 9    |
|----|----------|----------|-------------------------------------------------------------------------------------------------------------|--------|-------|--------|-----------|------|
| 9  | JHARGRAM | WB 24 60 | MRL03-Balia More to Bhatpara Primary School, GOPIBALLAVPUR II BLOCK (Road Length: 1.940 km)                 | 140.35 | 12.85 | 153.20 | 12 Months | 3.06 |
| 10 | JHARGRAM | WB 24 62 | MRL02-Angar Gerya Sitala Mandir to Nakoihuri via Basudebpur, GOPIBALLAVPUR II BLOCK (Road Length: 1.310 km) | 96.87  | 5.22  | 102.09 | 12 Months | 2.04 |
| 11 | JHARGRAM | WB 24 65 | MRL07-Bhandari Kata To Ranjia, GOPIBALLAVPUR II BLOCK (Road Length: 1.535 km)                               | 111.16 | 10.24 | 121.40 | 12 Months | 2.43 |
| 12 | JHARGRAM | WB 24 70 | MRL06-Paldhapara More to Gamaria, JAMBONI BLOCK (Road Length: 1.290 km)                                     | 99.16  | 7.38  | 106.54 | 12 Months | 2.13 |
| 13 | JHARGRAM | WB 24 71 | MRL16-Kendusuli Primary School to Rakhalmara, JAMBONI BLOCK (Road Length: 1.300 km)                         | 90.95  | 8.46  | 99.41  | 12 Months | 1.99 |
| 14 | JHARGRAM | WB 24 76 | MRL10-Phaguasol to Keshar Garia, JAMBONI BLOCK (Road Length: 0.695 km)                                      | 48.21  | 4.28  | 52.49  | 12 Months | 1.05 |
| 15 | JHARGRAM | WB 24 78 | MRL19-Dahi Purba to Chakbaram via Tela Muri, JAMBONI BLOCK (Road Length: 0.890 km)                          | 66.99  | 4.22  | 71.21  | 12 Months | 1.42 |

| 1  | 2        | 3         | 4                                                                                                         | 5      | 6     | 7      | 8         | 9    |
|----|----------|-----------|-----------------------------------------------------------------------------------------------------------|--------|-------|--------|-----------|------|
| 16 | JHARGRAM | WB 24 79  | MRL01-Kendangri Bhatur Community Hall To Amra Tala, JAMBONI BLOCK (Road Length: 1.810 km)                 | 116.31 | 9.86  | 126.17 | 12 Months | 2.52 |
| 17 | JHARGRAM | WB 24 80  | MRL05-Kendua More to Dakshin Sol, JAMBONI BLOCK (Road Length: 1.090 km)                                   | 73.54  | 6.24  | 79.78  | 12 Months | 1.60 |
| 18 | JHARGRAM | WB 24 81  | MRL17-Oro Primary School to Salpatra, JAMBONI BLOCK (Road Length: 1.400 km)                               | 100.21 | 8.79  | 109.00 | 12 Months | 2.18 |
| 19 | JHARGRAM | WB 24 84  | MRL12-Bagghori More to Kukurmuri Adibasi Jaher Garh, JAMBONI BLOCK (Road Length: 0.940 km)                | 60.79  | 6.07  | 66.86  | 12 Months | 1.34 |
| 20 | JHARGRAM | WB 24 85  | MRL04-Jharkhand PUC Centre (WB And Jharkhand Border ) To Chulishol, JAMBONI BLOCK (Road Length: 1.685 km) | 125.65 | 11.80 | 137.45 | 12 Months | 2.75 |
| 21 | JHARGRAM | WB 24 205 | MRL34-Phulbani More to Phulbani Dakshin, NAYAGRAM BLOCK (Road Length: 1.320 km)                           | 93.67  | 8.40  | 102.07 | 12 Months | 2.04 |
| 22 | JHARGRAM | WB 24 207 | MRL28-Patina to Khasjangal, NAYAGRAM BLOCK (Road Length: 1.925 km)                                        | 143.40 | 14.75 | 158.15 | 12 Months | 3.16 |

| 1  | 2        | 3         | 4                                                                                       | 5      | 6     | 7      | 8         | 9    |
|----|----------|-----------|-----------------------------------------------------------------------------------------|--------|-------|--------|-----------|------|
| 23 | JHARGRAM | WB 24 209 | MRL33-Paschim Totasail More to Paschim Totasai, NAYAGRAM BLOCK (Road Length: 0.680 km)  | 54.69  | 5.47  | 60.16  | 12 Months | 1.20 |
| 24 | JHARGRAM | WB 24 211 | MRL13-Dhabani Sol More to Dhobani Sol Jaherthan, NAYAGRAM BLOCK (Road Length: 1.050 km) | 80.40  | 7.23  | 87.63  | 12 Months | 1.75 |
| 25 | JHARGRAM | WB 24 219 | MRL42-Kalma Pukhuria to Sukdevpur, NAYAGRAM BLOCK (Road Length: 2.035 km)               | 154.64 | 14.61 | 169.25 | 12 Months | 3.39 |
| 26 | JHARGRAM | WB 24 220 | MRL24-Damdasole to Kadam Diha School Para, NAYAGRAM BLOCK (Road Length: 0.780 km)       | 63.47  | 4.67  | 68.14  | 12 Months | 1.36 |
| 27 | JHARGRAM | WB 24 225 | MRL09-Barasole Hat Tola to Bara Sol Bonsai, NAYAGRAM BLOCK (Road Length: 1.360 km)      | 101.60 | 10.08 | 111.68 | 12 Months | 2.23 |
| 28 | JHARGRAM | WB 24 227 | MRL14-Kona High School to Dudhia Sol, NAYAGRAM BLOCK (Road Length: 1.750 km)            | 147.38 | 13.86 | 161.24 | 12 Months | 3.22 |
| 29 | JHARGRAM | WB 24 228 | MRL19-Kusum Kundiya to Jadu Kota, NAYAGRAM BLOCK (Road Length: 0.780 km)                | 58.82  | 5.10  | 63.92  | 12 Months | 1.28 |

| 1                          | 2        | 3         | 4                                                                                                     | 5      | 6     | 7       | 8         | 9    |
|----------------------------|----------|-----------|-------------------------------------------------------------------------------------------------------|--------|-------|---------|-----------|------|
| 30                         | JHARGRAM | WB 24 230 | MRL17-Totasai to Ichha Pura, NAYAGRAM BLOCK (Road Length: 1.590 km)                                   | 114.41 | 11.20 | 125.61  | 12 Months | 2.51 |
| 31                         | JHARGRAM | WB 24 236 | MRL02-Astia More to Astia Purba, NAYAGRAM BLOCK (Road Length: 0.751 km)                               | 58.32  | 5.98  | 64.30   | 12 Months | 1.29 |
| 32                         | JHARGRAM | WB 24 241 | MRL32-Tunga Dhua Primary School to Pachakhali Football Ground, NAYAGRAM BLOCK (Road Length: 0.725 km) | 54.87  | 5.16  | 60.03   | 12 Months | 1.20 |
| 33                         | JHARGRAM | WB 24 243 | MRL15-Dulki Playground to Dulki Paschim Para, NAYAGRAM BLOCK (Road Length: 1.230 km)                  | 91.20  | 8.45  | 99.65   | 12 Months | 1.99 |
| Total No. of Packages = 33 |          |           |                                                                                                       |        |       | 3573.35 |           |      |

2. Date of release of Invitation for Bids through e-procurement: **14.07.2026** (dd/mm/yyyy)
3. **Cost of Bid Form:** Rs. 5000.00 per package (*non-refundable*) only. **The amount should be deposited online as per Clause 6.1 of Section 1 of SBD. Payment made otherwise will be rejected.**  
**Cost of Bid Security should be deposited online as per Clause 6.1 of Section 1 of SBD. Payment made otherwise will be rejected.**
4. **Availability of Bid Document and mode of submission:** The bid document is available online and bid should be submitted online on website <https://www.pmgsytenderswb.gov.in>. The bidder would be required to register in the web-site which is free of cost. For submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA). "Aspiring bidders who have not obtained the user ID and password for participating in e- tendering in PMGSY may obtain the same from the website: <https://www.pmgsytenderswb.gov.in>


Digital signature is mandatory to participate in the e-tendering. Bidders already possessing the

valid digital signature issued from authorized CAs can use the same in this tender.

5. **Submission of Original Documents:** Only L1 bidder is required to submit original Affidavit regarding correctness of information furnished with bid document as per provisions of Clause 4.4B(a)(iii) of ITB to the Executive Engineer of concerned WBSRDA Division by hand within 7 (seven) days from the date of issue of Letter of Acceptance (LOA) of bid. These documents must match the scanned copies submitted along with the bids online. In case, of any deficiency in this respect, it will be treated as mis-representation by such bidder. Such a bidder shall be liable to be debarred for participating in bids under PMGSY for five years.
6. **Last Date/ Time for receipt of bids through e-tendering: 06/08/2026 (dd/mm/yyyy) upto 17:30 Hours.**
7. The site for the work is available.
8. Only online submission of bids is permitted, therefore; bids must be submitted online on website <https://www.pmgstenderswb.gov.in>. The technical qualification part of the bids will be opened online at **10:00 Hours** (time) on **07/08/2026** (date) by the authorized officers. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened online on the next working day at the same time.
9. **The bidder is not required to quote his rate for routine maintenance. The rates to be paid for routine maintenance are indicated in the Bill of Quantities. Further, the payment for routine maintenance to the contractor shall be regulated based on his performance of maintenance activities.**
10. The bids for the work shall remain valid for acceptance for a period not less than ninety days after the deadline date for bid submission.
11. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the same NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts.
12. Additional Performance Security @10% of the tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the estimated cost put to tender. Successful bidder shall have to furnish additional performance security (APS) in the form of Bank Guarantee (including e-Bank Guarantee) from any Scheduled Commercial Bank duly pledged in favour of Executive Engineer of concerned Division (in Col. 2 in the table above) within 10 (Ten) Days from date of Letter of Acceptance (LOA), otherwise the bid shall be cancelled & bid security/earnest money shall be forfeited. Further, proceeding for blacklisting shall be initiated against the bidder following memorandum No. 4608-F(Y) dated 18<sup>th</sup> July 2018 of Finance Department, Audit Branch of the Government of West Bengal.
13. GPS enabled VTS (Vehicle Tracking System) will be introduce for the field operations as per NRIDA's guideline. The tracking hardware will be installed inside the equipments/machineries which will be used in the field by the concerned agency. This unit will send data to the monitoring center. GPS will be hired by the department and will be installed for monitoring.
  - i) Once the Tracking device installed to the equipment/machinery for a particular work at site,

security of the tracking device is the liability of the contractor of the said construction work.

- ii) Change of any equipment/machinery at site during the work should not be allowed unless otherwise allowed by the concern PIU. If change of any equipment/machinery allowed by the PIU concern, extra charges as decided should have to be borne by the agency.
  - iii) In case any mishandling to the tracking device **@0.10% (Zero Point One Zero Percent)** of the construction cost for each damaged tracking device will be remitted as penalty.
  - iv) No equipment/machinery should be removed from worksite after necessity of the said equipment/machinery until tracking device uninstalled by the PIU concern. In this process no extra claim as hire charges of said equipments/machineries will be entertained.
  - v) The agency who intends to execute multiple works should augment separate machineries for each work so that tracking & monitoring is not hampered.
14. To keep the road in good condition during the next 5 years after the completion of the construction if any additional/excess work is required over the stipulated quantity in the schedule for routine maintenance work, the same will be treated as defect liability and the Contractor has to do the maintenance work at his own cost.
15. Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any bid updates, the Employer shall not be liable for any information not received by the bidder. It is the bidders' responsibility to verify the website for the latest information related to the tender.
16. Memorandum No. 1754 –F(Y), 19.05.2026 of Finance Department, Government of West Bengal, is applicable for PMGSY – IV works.

  
11/07/2026

**Superintending Engineer  
West Bengal State Rural Development Agency  
RRNMU, Medinipur Circle,  
Khasjungle, P.O. – Abash,  
Paschim Medinipur – 721102**