SECTION 1

WEST BENGAL STATE RURAL DEVELOPMENT AGENCY
(WBSRDA)
JOINT ADMINISTRATIVE BUILDING (6TH FLOOR)
BLOCK-HC/7, SECTOR-III, SALT LAKE CITY, KOLKATA-700106

NOTICE INVITING TENDER (NIT)
PMGSY-1V, BATCH- | of 2026-27

NIT No. 08/SRDA/N-1/2026-27/02 Date: 09.07.2026

. The Superintending Engineer, Presidency Circle II, West Bengal State Rural Development
Agency on behalf of West Bengal State Rural Development Agency invites the percentage
rate bids, in electronic tendering system, for Construction of roads under Pradhan Mantri
Gram Sadak Yojana (PMGSY IV) for each of the following works including their
Maintenance for five years from the eligible and approved contractors registered in the
website: https://www.pmgsytenderswb.gov.in
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South 24
Parganas

WB02805

MRL04-RAMGOPALPUR
SSK TO GODKHALI
GHAT ROAD UNDER
BASANTI BLOCK
( Length 1.542 Km )

122.01 11.49

133.50

12 Months

2.67

South 24
Parganas

WB02811

MRL01- HOREKHALI
MORE TO MERIGANGE
DAS PARA UNDER
KULTALI BLOCK
( Length 1.100 Km )

101.10 9.65

110.75

12 Months

2.22

South 24
Parganas

WB02812

MRL02-SANKIJAHAN
SHIB MANDIR TO
VIVEKANANDA
ADARSHA VIDALAYA
UNDER KULTALI
BLOCK
( Length 1.350 Km )

109.18 10.03

119.21

12 Months

2.38

South 24
Parganas

WB02813

MRL03-SANKIZAHAN
PASCHIM TO SAJKIHAN
BELTALA UNDER
KULTALI BLOCK
( Length 1.250 Km )

91.67 7.97

99.64

12 Months

1.99

South 24
Parganas

WB02814

MRL04-BHUVANSWARI
MORE TO
BHUBANESHWARI
PURBA RIVER SIDE
UNDER KULTALI
BLOCK
( Length 1.910 Km )

180.54 18.54

199.08

12 Months

3.98

South 24
Parganas

WB02815

MRLO05-BINDODPUR
MORE TO BINDODPUR 7
NO GHERI UNDER
KULTALI BLOCK
(Length 2.210 Km )

187.88 16.45

204.33

12 Months

4.09
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South 24
Parganas

WB02816

MRLO06-JAYNAGAR TO
HAJI MIYAJAN JAME
MASJID UNDER
KULTALI BLOCK
( Length 2.246 Km )

199.45 8.98

208.43

12 Months

4.17

10

South 24
Parganas

WB02817

MRLO07-BANGLA MORE
NEW SUPER MARKET
TO DEBIPUR
GURGURIA UNDER
KULTALI BLOCK
( Length 0.710 Km )

49.15 4.92

54.07

12 Months

1.08

11

South 24
Parganas

WB02818

MRLO8-NEW UDAYAN
SANGHA PLAYGROUND
TO DEBIPUR
GURGURIA SATKARI
COLONY UNDER
KULTALI BLOCK
( Length 2.607 Km)

218.66 20.28

238.94

12 Months

4.78

12

South 24
Parganas

WB02819

MRL09-DAKSHIN
DURGAPUR TO
DEULBARI PURBA
UNDER KULTALI
BLOCK
( Length 4.403 Km )

361.40 34.34

395.74

12 Months

7.91

13

South 24
Parganas

WB02821

MRL12-KACHIAMARA
HAT NURAANI MASJID
TO KAILASHNAGAR
UNDER KULTALI
BLOCK
( Length 0.944 Km )

83.79 4.05

87.84

12 Months

1.76

14

South 24
Parganas

WB02824

MRL15-BELTALI PARA
TO ARATI HP GAS
GODOWN UNDER
KULTALI BLOCK
(Length 1.194 Km )

91.47 5.20

96.67

12 Months

1.93
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15

South 24
Parganas

WB02827

MRL19-MADHABPUR
MORE TO MADHABPUR
2 NO PARA NURANI
JAME MASJID UNDER
KULTALI BLOCK
( Length 5.280 Km )

488.78

41.55

530.33

12 Months

10.61

16

South 24
Parganas

WB02828

MRL20-GURGHURIA
BHUBANESWARI GRAM
PANCHYAT TO
MADHOBPUR UNDER
KULTALI BLOCK
( Length 1.162 Km )

108.66

6.08

114.74

12 Months

2.29

17

South 24
Parganas

WB02829

MRL28-MADHUSUDAN
FISHARI PARA TO
MADHUSUDAN
MONDAL PARA UNDER
KULTALI BLOCK
( Length 2.313 Km )

218.40

18.11

236.51

12 Months

4.73

18

South 24
Parganas

WB02831

MRL23-PAUL CHOWK
MORE TO PALER CHAK
SRI KRISHNA MANDIR
UNDER KULTALI
BLOCK
( Length 1.100 Km )

94.63

5.63

100.26

12 Months

2.01

19

South 24
Parganas

WB02832

MRL24-LASKAR
GELHUS KALITALA
MORE TO PASCHIM
GABTALA NS GRILL

FACTORY UNDER
KULTALI BLOCK
( Length 2.460 Km )

251.92

19.54

271.46

12 Months

5.43

20

South 24
Parganas

WB02833

MRL29-HUKAHARANIA
MORE TO PURBA
GURGURIA
SAHOOPARA UNDER
KULTALI BLOCK
( Length 4.840 Km )

401.74

38.40

440.14

12 Months

8.80
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Date of release of Invitation for Bids through e-procurement: 14.07.2026 (dd/mm/yyyy)

Cost of Bid Form: Rs. 5000.00 per package (non-refundable) only. The amount should
be deposited online as per Clause 6.1 of Section 1 of SBD. Payment made otherwise will
be rejected.

Cost of Bid Security should be deposited online as per Clause 6.1 of Section 1 of SBD.
Payment made otherwise will be rejected.

Availability of Bid Document and mode of submission: The bid document is available
online and bid should be submitted online on website https:/www.pmgsytenderswb.gov.in. The
bidder would be required to register in the web-site which is free of cost. For submission of
bids, the bidder is required to have valid Digital Signature Certificate (DSC) from one of the
authorized Certifying Authorities (CA). “Aspiring bidders who have not obtained the user
ID and password for participating in e- tendering in PMGSY may obtain the same from the
website: https:/www.pmgsytenderswb.gov.in

Digital signature is mandatory to participate in the e-tendering. Bidders already possessing
the valid digital signature issued from authorized CAs can use the same in this tender.

Submission of Original Documents: Only L1 bidder is required to submit original Affidavit
regarding correctness of information furnished with bid document as per provisions of Clause
4.4B(a)(iii) of ITB to the Executive Engineer of concerned WBSRDA Division by hand
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10.

11.

12

13.

within 7 (seven) days from the date of issue of Letter of Acceptance (LOA) of bid. These
documents must match the scanned copies submitted along with the bids online. In case, of
any deficiency in this respect, it will be treated as mis-representation by such bidder. Such a
bidder shall be liable to be debarred for participating in bids under PMGSY for five years.

Last Date/ Time for receipt of bids through e-tendering: 06.08.2026 (dd/mm/yyyy)
upto 17:00 Hours.

The site for the work is available.

Only online submission of bids is permitted, therefore; bids must be submitted online on
website https:/ www.pmgsytenderswb.gov.in. The technical qualification part of the bids
will be opened online at 11:00 Hours (time) on 07.08.2026 (date) by the authorized officers.
If the office happens to be closed on the date of opening of the bids as specified, the bids will be
opened online on the next working day at the same time.

The bidder is not required to quote his rate for routine maintenance. The rates to be
paid for routine maintenance are indicated in the Bill of Quantities. Further, the
payment for routine maintenance to the contractor shall be regulated based on his
performance of maintenance activities.

The bids for the work shall remain valid for acceptance for a period not less than ninety days
after the deadline date for bid submission.

Bidders may bid for any one or more of the works mentioned in the Table above. To qualify
for a package of contracts made up of this and other contracts for which bids are invited in
the same NIT, the bidder must demonstrate having experience and resources sufficient to
meet the aggregate of the qualifying criteria for the individual contracts.

Additional Performance Security (@10% of the tendered amount shall be obtained from the
successful bidder if the accepted bid value is 80% or less of the estimated cost put to tender.
Successful bidder shall have to furnish additional performance security (APS) in the form of
Bank Guarantee (including e-Bank Guarantee) from any Scheduled Commercial Bank duly
pledged in favour of Executive Engineer of concerned Division (in Col. 2 in the table above)
within 10 (Ten) Days from date of Letter of Acceptance (LOA), otherwise the bid shall be
cancelled & bid security/earnest money shall be forfeited. Further, proceeding for
blacklisting shall be initiated against the bidder following memorandum No. 4608-F(Y)
dated 18" July 2018 of Finance Department, Audit Branch of the Government of West
Bengal.

GPS enabled VTS (Vehicle Tracking System) will be introduce for the field operations as
per NRIDA’s guideline. The tracking hardware will be installed inside the
equipments/machineries which will be used in the field by the concerned agency. This unit
will send data to the monitoring center. GPS will be hired by the department and will be
installed for monitoring.

1) Once the Tracking device installed to the equipment/machinery for a particular work at
site, security of the tracking device is the liability of the contractor of the said construction
work.

i1) Change of any equipment/machinery at site during the work should not be allowed unless
6



14.

15.

16.

otherwise allowed by the concern PIU. If change of any equipment/machinery allowed by
the PIU concern, extra charges as decided should have to be borne by the agency.

ii1) In case any mishandling to the tracking device @0.10% (Zero Point One Zero Percent)
of the construction cost for each damaged tracking device will be remitted as penalty.

iv) No equipment/machinery should be removed from worksite after necessity of the said
equipment/machinery until tracking device uninstalled by the PIU concern. In this process
no extra claim as hire charges of said equipments/machineries will be entertained.

v) The agency who intends to execute multiple works should augment separate machineries
for each work so that tracking & monitoring is not hampered.

To keep the road in good condition during the next 5 years after the completion of the
construction if any additional/excess work is required over the stipulated quantity in the
schedule for routine maintenance work, the same will be treated as defect liability and the
Contractor has to do the maintenance work at his own cost.

Other details can be seen in the bidding documents. The Employer shall not be held liable for
any delays due to system failure beyond its control. Even though the system will attempt to
notify the bidders of any bid updates, the Employer shall not be liable for any information
not received by the bidder. It is the bidders’ responsibility to verify the website for the latest
information related to the tender.

Memorandum No. 1754 —F(Y), 19.05.2026 of Finance Department, Government of West
Bengal, is applicable for PMGSY — IV works.

Sd/-

Superintending Engineer, Presidency Circle 11
West Bengal State Rural Development Agency
Address:- Joint Administrative Building, 6" Floor



