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EXPLANATORY NOTE

Format of the Bidding Document

The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana (PMGSY)
follows the format of the MoRTH Bidding Document, which is similar to the format for National
Competitive Bidding for Works (India Version) - as approved by the Ministry of Finance for
World Bank aided projects.

The document has the added feature of maintenance of roads for five years by the

contractor who constructs the road.
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SECTION1

LIST OF IMPORTANT DATES
e-procurement NOTICE
NOTICE INVITING TENDERS
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SECTION1

Government of West Bengal
Office of the Superintending Engineer
WBSRDA, North Bengal Circle
RRNMU Building (2" Floor), Club road, Near Kingsaheber Ghat
Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

List of Important Dates of Bids for Construction/Upgradation of Roads under Pradhan Mantri
Gram Sadak Yojana and their Maintenance for Five years

1. Name of Work

~ S Estimated Cost
S 5 (Rs. Lakh)

5 O 2 > e c © g =
S| 2 o ° 3 S S O &
% | 0 3 o 5 = z S ¢

© b ko] b += © x
o E o %] 'E ==
< - 5 T
= & O =
c
(@)
n)
@©
[<5]
(%]
0 >
> MRLO1-PEDONG (RESHI =
O ROAD) TO BHALU MARG @ =
pd (SH) VIA PHURUN KAMZER s 2
1 CEL WB-25-302 UNDER KALIMPONG-II St 257.06 23.30 280.36
= BLOCK OF KALIMPONG S 2
- DISTRICT, LENGTH: 3.467 S
< KM ™
< g
e
=)
S
x
L



mailto:Superintending.engineer.nbc@gmail.com

Standard Bidding Document for PMGSY

2. Maintenance Period is five years from the completion date

3. Date of Issue of Notice Inviting Bid

4. Period of availability of Bidding

Documents on website
https://www.pmgsytenderswb.gov.in —

5. Time, Date and Place of Pre-bid Meeting

6.1

6.2

North Bengal Circle, Jalpaiguri
Deadline for receiving Bids online, including

on line payment of bid, security and cost of
bid document from a scheduled commercial
bank and scanned copy of affidavit. The online

Date 06 Month 01 Year 2025

From Date 06 Month 01 Year 2025
Time from 17:00 Hours

To Date 05 Month 02 Year 2025

Time up to 17:00 Hours

Date 15 Month 01 Year 2025

(Place - Office of the Superintending Engineer, WBSRDA, Time 12:00 Hours

Date 05 Month 02 Year 2025
Time up to 17:00 Hours

payment of Bid security and cost of Bid document

is to be done simultaneously on e- tendering
website along with the submission of Bids.

Note: Wherever in the Bid document reference to Bid Security and Cost of Bid document
is made the meaning is on line payment only instead of demand draft or any other
instruments mentioned anywhere in the bid document. The word demand draft or other
forms of submission, is deemed to be amended to on line payment only along with the

on line submission of bid document.

Date of submission of original affidavit.
[Only L1 bidder is required to submit original
Affidavit regarding correctness of information
furnished with bid document as per provisions

of Clause 4.4B(a)(iii) of ITB to the Executive
Engineer of concerned WBSRDA Division by
hand within 7 (seven) days from the date of issue
of Letter of Acceptance (LOA) of bid]. The cost
of Bid document and Bid security is to be paid
online along with bid submission as mentioned
in clause 6.1 above. As such no other document
is required to be submitted. All bidders must
have to upload legible scan copy of original
Affidavit during submission of Technical
Qualification part of the bid.

Opening of Bids: The Bids will be opened
online by the authorized officer at the
appointed time


https://www.pmgsytenderswb.gov.in/
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7.1 Time and Date for opening of Part-1 of the Date 06 Month 02 Year 2025
Bid (The Technical Qualification Part) Time 11:00 Hours

7.2 Time and Date of opening of Part-11 of the
Bid (The Technical-Financial Part) of the To be Notified Later
Bidders who Qualify in Part | of the Bid

8. Last Date of Bid Validity Date 05 Month 05 Year 2025

9. Officer inviting Bids

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri



Standard Bidding Document for PMGSY

Government of West Bengal
Office of the Superintending Engineer
WBSRDA, North Bengal Circle
RRNMU Building (2" Floor), Club road, Near Kingsaheber Ghat
Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

PRADHAN MANTRI GRAM SADAK YOJANA

(PI\/IGSY)
e-Procurement Notice

The Superintending Engineer, North Bengal Circle, West Bengal State Rural Development
Agency on behalf of West Bengal State Rural Development Agency invites the percentage rate
bids in electronic tendering system for construction of roads under Pradhan Mantri Gram Sadak
Yojana in the district of Kalimpong for 01 number of packages with estimated cost totaling to
Rs. 2.80 Crore including their maintenance for five years from the eligible contractors
registered in the web-site https://www.pmgsytenderswb.gov.in. Date of release of Invitation for
Bids through e-procurement: 06/01/2025 (dd/mm/yyyy)

Availability of Bid Documents and mode of submission: The bid document is available online
and should be submitted online in https://www.pmgsytenderswb.gov.in. The bidder would be
required to register in the web-site which is free of cost. For submission of the bids, the bidder
is required to have a valid Digital Signature Certificate (DSC) from one of the authorized
Certifying Authorities. Only L1 bidder is required to submit original Affidavit regarding
correctness of information furnished with bid document as per provisions of Clause 4.4B(a)(iii)
of ITB to the Executive Engineer of concerned WBSRDA Division by hand within 7 (seven)
days from the date of issue of Letter of Acceptance (LOA) of bid. These documents must match
the scanned copies submitted along with the bids online. In case, of any deficiency in this
respect, it will be treated as mis-representation by such bidder. Such a bidder shall be liable to
be debarred for participating in bids under PMGSY for five years.

Last Date/ Time for receipt of bids through e-procurement: 05/02/2025 (dd/mm/yyyy) up
to 17:00 Hours. For further details please log on to https://www.pmgsytenderswb.gov.in.

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri
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SECTION 1

Government of West Bengal
Office of the Superintending Engineer
WBSRDA, North Bengal Circle
RRNMU Building (2" Floor), Club road, Near Kingsaheber Ghat
Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

NOTICE INVITING TENDER (NIT)
PMGSY-Ill, BATCH- | of 2024-25

NIT No. 08/PMGSY-I111/B-1/24-25/SE/NBC Date: 06.01.2025

1 The Superintending Engineer, North Bengal Circle, West Bengal State Rural Development
Agency on behalf of West Bengal State Rural Development Agency invites the percentage rate
bids, in electronic tendering system, for Up-gradation of roads under Pradhan Mantri Gram
Sadak Yojana (PMGSY II1) for each of the following works including their Maintenance for
five years from the eligible and approved contractors registered in the website:
https://www.pmgsytenderswb.gov.in
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Date of release of Invitation for Bids through e-procurement: 06/01/2025 (dd/mm/yyyy)

Cost of Bid Form: Rs. 5000.00 per package (non-refundable) only. The amount should be
deposited online as per Clause 6.1 of Section 1 of SBD. Payment made otherwise will be
rejected.

Cost of Bid Security should be deposited online as per Clause 6.1 of Section 1 of SBD.
Payment made otherwise will be rejected.

Availability of Bid Document and mode of submission: The bid document is available online
and bid should be submitted online on website https:/Aww.pmgsytenderswh.gov.in. The bidder
would be required to register in the web-site which is free of cost. For submission of bids, the
bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized
Certifying Authorities (CA). “Aspiring bidders who have not obtained the user ID and password
for participating in e- tendering in PMGSY may obtain the same from the website:
https:/Amww.pmgsytenderswhb.gov.in

Digital signature is mandatory to participate in the e-tendering. Bidders already possessing the
valid digital signature issued from authorized CAs can use the same in this tender.

Submission of Original Documents: Only L1 bidder is required to submit original Affidavit
regarding correctness of information furnished with bid document as per provisions of Clause
4.4B(a)(iii) of ITB to the Executive Engineer of concerned WBSRDA Division by hand within
7 (seven) days from the date of issue of Letter of Acceptance (LOA) of bid. These documents
must match the scanned copies submitted along with the bids online. In case, of any deficiency
in this respect, it will be treated as mis-representation by such bidder. Such a bidder shall be
liable to be debarred for participating in bids under PMGSY for five years.

Last Date/ Time for receipt of bids through e-tendering: 05/02/2025 (dd/mm/yyyy) up
to 17:00 Hours.

The site for the work is available.

Only online submission of bids is permitted, therefore; bids must be submitted online on
website https://www.pmgsytenderswb.gov.in. The technical qualification part of the bids will
be opened onlineat 11:00 on 06.02.2025 by the authorized officers. If the office happens to be
closed on the date of opening of the bids as specified, the bids will be opened online on the next working
day at the same time.

The bidder is not required to quote his rate for routine maintenance. The rates to be paid
for routine maintenance are indicated in the Bill of Quantities. Further, the payment for
routine maintenance to the contractor shall be regulated based on his performance of
maintenance activities.

The bids for the work shall remain valid for acceptance for a period not less than ninety days
after the deadline date for bid submission.

Bidders may bid for any one or more of the works mentioned in the Table above. To qualify
for a package of contracts made up of this and other contracts for which bids are invited in the
same NIT, the bidder must demonstrate having experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual contracts.

11
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Additional Performance Security @10% of the tendered amount shall be obtained from the
successful bidder if the accepted bid value is 80% or less of the estimated cost put to tender.
Successful bidder shall have to furnish additional performance security (APS) in the form of
Bank Guarantee (including e-Bank Guarantee) from any Scheduled Commercial Bank duly
pledged in favor of Executive Engineer of concerned Division (in Col. 2 in the table above)
within 10 (Ten) Days from date of Letter of Acceptance (LOA), otherwise the bid shall be
cancelled & bid security/earnest money shall be forfeited. Further, proceeding for blacklisting
shall be initiated against the bidder following memorandum No. 4608-F(Y) dated 18" July 2018
of Finance Department, Audit Branch of the Government of West Bengal.

GPS enabled VTS (Vehicle Tracking System) will be introduce for the field operations as per
NRIDA'’s guideline. The tracking hardware will be installed inside the equipment/machineries
which will be used in the field by the concerned agency. This unit will send data to the
monitoring center. GPS will be hired by the department and will be installed for monitoring.

i) Once the Tracking device installed to the equipment/machinery for a particular work at site,
security of the tracking device is the liability of the contractor of the said construction work.

i) Change of any equipment/machinery at site during the work should not be allowed unless
otherwise allowed by the concern PIU. If change of any equipment/machinery allowed by the
PIU concern, extra charges as decided should have to be borne by the agency.

iii) In case any mishandling to the tracking device @0.10% (Zero Point One Zero Percent)
of the construction cost for each damaged tracking device will be remitted as penalty.

iv) No equipment/machinery should be removed from worksite after necessity of the said
equipment/machinery until tracking device uninstalled by the PIU concern. In this process no
extra claim as hire charges of said equipment/machineries will be entertained.

V) The agency who intends to execute multiple works should augment separate machineries for
each work so that tracking & monitoring is not hampered.

To keep the road in good condition during the next 5 years after the completion of the
construction if any additional/excess work is required over the stipulated quantity in the
schedule for routine maintenance work, the same will be treated as defect liability and the
Contractor has to do the maintenance work at his own cost.

Other details can be seen in the bidding documents. The Employer shall not be held liable for any
delays due to system failure beyond its control. Even though the system will attempt to notify
the bidders of any bid updates, the Employer shall not be liable for any information not received
by the bidder. It is the bidders’ responsibility to verify the website for the latest information
related to the tender.

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2™ Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri

12
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Section 2: Instructions to Bidders

Table of Clauses

A. General

1. Scope of Bid

2. Source of Funds

3. Eligible Bidders

4. Qualification of the Bidder
5. One Bid per Bidder

6. Cost of Bidding

7. Site Visit

B. Bidding Documents and Evaluation

8. Content of Bidding Documents

9. Clarification of Bidding Documents and Pre-
Bid Meeting

10. Amendment of Bidding Documents

C. Preparation of Bids

11. Language of Bid

12. Documents Comprising the Bid
13. Bid Prices

14. Currencies of Bid

15. Bid Validity

16. Bid Security

17. Alternative Proposals by Bidders

D. Submission of Bids

18. Bidding Through e-Tendering system
19. Electronic Submission of Bids

20. Deadline for Submission of Bids

21. Late Bids, Modification/ Withdrawal

E. Bid Opening

22. Bid Opening

23. Process to be Confidential

24. Clarification of Bids and

Contacting the Employer

25. Examination of bids and
Determination of Responsiveness

26. Evaluation and Comparison of
Bids

F. Award of Contract

27. Award Criteria

28. Employer's Right to Accept any
Bid and to Reject any or all Bids.

29.Notification of Award and Signing
of Agreement

30. Performance Security

31. Advances

32. Corrupt or Fraudulent Practices
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Section 2
Instructions to Bidders (ITB)

A. General
1. Scope of Bid

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works and
their maintenance for five years, as described in these documents and referred to as “the Works”. The
name and identification number of the works is provided in the Appendix to ITB. The bidders may
submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. Bid for
each work should be submitted separately.

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date
specified in the Part | General Conditions of Contract and do the routine maintenance of roads for
five years from the date of completion.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.

2. Source of Funds

2.1 The Government of the State as defined in the Appendix to ITB has decided to undertake the works
of construction and up-gradation of selected rural roads of the State through State budget and funds
received under Pradhan Mantri Gram Sadak Yojana, from the Government of India, Ministry of Rural
Development, and other sources to be implemented through the Employer.

2.2 The Government of the State has decided to provide funds for the routine maintenance of the
roads.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in ITB.
The applicant should be a private or government-owned legal entity. For package size exceeding
Rs. 10 crore, the Joint Ventures are allowed.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the
Central Government, the State Government or any public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government.

4, Quialification of the Bidder

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary
description of the proposed work schedule, including drawings and charts, as necessary.

4.1.1 Bidder should have valid registration with Employees Provident Fund organization under EPF
and Miscellaneous Provisions Act, 1952.

4.2 All bidders shall include the following information and documents with their bids in Section 3,
Qualification Information unless otherwise stated in the Appendix to ITB:

(@) copies of original documents defining the constitution or legal status, place of
14
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registration, and principal place of business; written power of attorney of the
signatory of the Bid to commit the Bidder and valid GSTIN;

total monetary value of civil construction works performed for each of the last five years;
experience in works of a similar nature and size for each of the last five years, and details
of works in progress or contractually committed with certificates from the concerned
officer not below the rank of Executive Engineer or equivalent;

evidence of ownership of major items of construction equipment named in Clause 4.4 B
(b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as
defined therein.

details of the technical personnel proposed to be employed for the Contract having the
qualifications defined in Clause 4.4 B(b) (ii) of ITB for the construction.

reports on the financial standing of the Bidder, such as profit and loss statements and
auditor's reports for the past five years;

evidence of access to line(s) of credit and availability of other financial resources/
facilities (10 percent of the contract value) certified by banker (the certificate being not
more than 3 months old.)

authority to seek references from the Bidder's bankers;

information regarding any litigation or arbitration during the last five years in which the
Bidder is involved, the parties concerned, the disputed amount, and the matter;
proposals for subcontracting the components of the Works for construction/up-
gradation, aggregating to not more than 25 percent of the Contract Price; and
subcontracting of part/full routine maintenance of roads after completion of construction
work.

the proposed program of construction and Quality Management Plan proposed for
completion of the work as per technical specifications and within the stipulated period
of completion.

4.3 Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not more than three firms
as partners shall comply with the following requirements:

(@)

(b)

(©)

(d)

()

There shall be a Joint Venture Agreement (Refer Annexure | to ITB) specific for these
contract packages between the constituent firms, indicating clearly, amongst other
things, the proposed distribution of responsibilities both financial as well as technical for
execution of the work amongst them. For the purpose of this clause, the most experienced
lead partner will be the one defined. A copy of the Joint Venture agreement in
accordance with requirements mentioned in Annexure - | shall be submitted before any
award of work could be finalized.

The bid, and in the case of the successful bidder, the Form of Agreement, etc., shall be
signed and/ or executed in such amanner as may be required for making it legally binding
on all partners (including operative parts of the ensuing Contract in respect of Agreement
of Arbitration, etc.). On award of work, the Form of Agreement and Contract Documents
shall be signed by all partners of the Joint Venture to conclude Contract Agreement.
Lead partner shall be nominated as being partner-in-charge; and this authorization shall
be evidenced by submitting a power of attorney signed by the legally authorized
signatories of all the partners.

The partner-in-charge shall be authorized to incur liabilities and to receive instructions
for and on behalf of the partners of the Joint Venture, whether jointly or severally, and
entire execution of the Contract (including payment) shall be carried out exclusively
through the partner-in-charge. A copy of the said authorization shall be furnished in this
Bid.

All partners of the Joint Venture shall be liable jointly and severally for the execution of
the Contract in accordance with the Contract terms, and a relevant statement to this effect
shall be included in the authorization mentioned under sub clause (c) above as well as
in the Form of Tender and the Form of Agreement (in case of a successful bidder).

15
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In the event of default by any partner, in the execution of his part of Contract, the
Employer shall be so notified within 30 days by the partner-in-charge, or in the case of
the partner-in-charge being the defaulter, by the partner nominated as partner-in-charge
of the remaining Joint Venture. The partner-in-charge shall, within 60 days of the said
notice, assign the work of the defaulting partner to any other equally competent party
acceptable to the Employer to ensure the execution of that part of the Contract, as
envisaged at the time of bid. Failure to comply with the above provisions will make the
Contractor liable for action by the Employer under the Conditions of Contract. If the
Most Experienced i.e. Lead Partner defined as such in the Communication approving the
qualification defaults, it shall be construed as default of the Contractor and Employer
will take action under the Conditions of Contract.

Notwithstanding the permission to assigning the responsibilities of the defaulting partner to
any other equally competent party acceptable to the Employer as mentioned in sub clause
(f) above, all the partners of the Joint Venture will retain the full and undivided
responsibility for the performance of their obligations under the Contract and/ or for
satisfactory completion of the Works.

The bid submitted shall include all the relevant information as required under the
provisions of Sub-Clause 4.4 of ITB and furnished separately for each partner.

4.4 A To qualify for award of the Contract, each bidder should have in the last five years:

(a)

(b)

Achieved in any one year, a minimum financial turnover (as certified by Chartered
Accountant, and at least 50% of which is from Civil Engineering construction works)
equivalent to amount given below:

(i)  60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less.
(i)  75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs.

The amount put to bid above would not include maintenance cost for 5 years and the
turnover will be indexed at the rate of 8%per year.

If the bidder has executed road works under Pradhan Mantri Gram Sadak Yojana
in originally stipulated completion period, the financial turnover achieved on account of
execution of road works under PMGSY shall be counted as 120% for the purpose of this
sub-clause.

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and 75% in
(i) and (ii) above would be replaced by 50%.

Satisfactorily completed, as prime Contractor or sub-contractor, at least one similar work
equal in value to one-third (one-fourth in case of Naxal / LWE affected districts) of the
estimated cost of work (excluding maintenance cost for five years) for which the bid is
invited, or such higher amount as may be specified in the Appendix to ITB. The value of
road work completed by the bidder under Pradhan Mantri Gram Sadak Yojana in
originally stipulated period of completion shall be counted as120% for the purpose of this
Sub-Clause.

4.4 B (a) Each bidder must produce:

(i) Copy of PAN Card issued by Income Tax Authorities;

(ii) Copy of the valid 15 digit Goods and Services Taxpayer Identification Number
(GSTIN) under GST Act, 2017 and EPF Registration Certificate

(iii) An affidavit that the information furnished with the bid documents is correct in all
respects; and

(iv) Such other certificates as defined in the Appendix to ITB. Failure to produce the
certificates shall make the bid non-responsive.

16
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(b) Each bidder must demonstrate:

(i) availability for construction work, either owned, or on lease or on hire, of the key
equipment stated in the Appendix to ITB including equipment required for
establishing field laboratory to perform mandatory tests, and those stated in the
Appendix to ITB;

(it) availability for construction work of technical personnel as stated in the Appendix to
ITB.

(c) The bidder must not have in his employment:

(i)  the near relations (defined as first blood relations, and their spouses, of the bidder
or the bidder’s spouse) of persons listed in the Appendix to ITB.

(i)  without Government permission, any person who retired as gazette officer within
the last two years of the rank and from the departments listed in the Appendix to ITB.

4.4C To qualify for a package of contracts made up of this and other contracts for which bids are
invited in the Notice Inviting Tender, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

4.4D  If bidderisaJoint Venture, the partners would be limited to three (including lead partner). Joint
Venture firm shall be jointly and severally responsible for completion of the project. Joint
Venture must fulfill the following minimum qualification requirement.

i.  The lead partner shall meet not less than 50% of qualification criteria given in sub-clause
4.4 A (a) & (b) of ITB above.

ii. Each of the remaining partners shall meet not less than 25% of all the criteria given in
sub-clause 4.4 A (a) & (b) of ITB above.

iii. The Joint Venture must also collectively satisfy the subject of the criteria of Clause 4.4 B

and 4.4 C of ITB for this purpose the relevant figures for each of the partners shall be
added together to arrive at the Joint Venture total capacity which shall be 100% or more.

iv. Inthe event that the Employer has caused to disqualify under Clause 4.7 of ITB below all
of the Joint Venture partners will be disqualified.

v. Joint Venture Applicants shall provide a certified copy of the Joint Venture Agreement in
demonstration of the partners undertaking joint and several liabilities for the performance
of any contract entered into before award of work.

vi. The available bid capacity of the JV as required under Clause 4.6 of ITB below will be
applied for each partner to the extent of his proposed participation in the execution of the
work. The total bid capacity available shall be more than estimated contract value.

4.5 The Sub-Contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria except to the extent stated in sub-clause 4.3A
above.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value excluding maintenance.
The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = (A*N*M - B)
where

A = Maximum value of civil engineering works executed in any one year during
the last five years (updated to the price level of the last year at the rate of 8
percent a year) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are

17
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invited (period up to 6 months to be taken as % and more than 6 months as 1
in a year).

M = 2 or such higher figure not exceeding 3 as may be specified in the Appendix
to ITB.

B = Value, at the current price level, of existing commitments and on-going works
to be completed during the period of completion of the works for which bids
are invited.

Note: The statements showing the value of existing commitments and on-going works
as well as the stipulated period of completion remaining for each of the works listed
should be countersigned by the Engineer in charge, not below the rank of an Executive
Engineer or equivalent.

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have:

(i) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

(i)  record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc;
and/or

(iii) participated in the previous bidding for the same work and had quoted unreasonably high
or low bid prices and could not furnish rational justification for it to the Employer.

5 One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid for
one work will cause the proposals with the Bidder's participation to be disqualified.

6 Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will, in no case, be responsible or liable for those costs.

7 Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize
himself with the Site of Works. The Bidder acknowledges that prior to the submission of the bid,
the Bidder/Contractor has, after a complete and careful examination, made an independent
evaluation of the Scope of the Project, Specifications and Standards of design, construction and
maintenance, Site, local conditions, physical qualities of ground, subsoil and geology, suitability
and availability of access routes to the Site and all information provided by the Employer or
obtained, procured or gathered otherwise, and has determined to its satisfaction the accuracy or
otherwise thereof and the nature and extent of difficulties, risks and hazards as are likely to arise
or may be faced by it in the course of performance of its obligations hereunder. The Employer
makes no representation whatsoever, express, implicit or otherwise, regarding the accuracy,
adequacy, correctness, reliability and/or completeness of any assessment, assumptions, statement
or information provided by it and the Bidder confirms that it shall have no claim whatsoever
against the Employer in this regard.
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A. Bidding Documents
8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda issued in
accordance with Clause 10 of ITB.

Notice Inviting Tender
Instructions to Bidders
Qualification Information
Conditions of Contract

(Part I General Conditions of Contract, and Contract Data; Part 11 Special Conditions
of Contract)

Specifications
Drawings

Bill of Quantities
Form of Bid

Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the
Work,

10 Forms of Securities and Form of Unconditional Bank Guarantee.

A W DN P
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8.2. The bid document is available online on the website https://www.pmgsytenderswb.gov.in. The bid
document can be downloaded free of cost, however, the bidder is required to submit Demand
Draft towards cost of bid document in favor of the name given in the Bid Data Sheet.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms and specifications, bill of gquantities, forms and drawings in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk.
Pursuant to clause 25 hereof, bids, which are not substantially responsive to the requirements of the
Bid Documents, shall be rejected.

9 Clarification of Bidding Documents and Pre-bid Meeting

9.1 The electronic bidding system provides for online clarification. A prospective Bidder requiring any
clarification of the bidding documents may notify online the Authority inviting the bid. The Authority
inviting bid will respond to any request (s) for clarification received earlier than 10 days prior to
the deadline for submission of bids. Description of clarification sought and the response of the
Authority inviting the bid will be uploaded for information of the public or other bidders without
identifying the source of request for clarification.

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it. Its
date, time and address are given in the Appendix to ITB.

9.3 The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

9.4 Minutes of the meeting, including the text of the questions raised (without identifying the source
of the enquiry) and the responses given will be uploaded for information of the public or other bidders.
Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through
the issue of an Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-
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bid meeting.

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10 Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by
issuing online corrigendum. The corrigendum will appear on the web page of the website
https://www.pmgsytenderswb.gov.in under the “Latest Corrigendum” and e-mail notification is
also automatically sent to those bidders who have moved this tender to their “My tenders” area.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed to have
been communicated to all the bidders who have moved this tender to their “My Tenders” area. In case
any addendum/ Corrigendum, the system will automatically send e-mail to all bidders who have
downloaded the bidding document.

10.3To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of bids,
in accordance with Clause 20.2 of ITB.

B. Preparation of Bids
11 Language of Bid
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.
12 Documents Comprising the Bid
12.1 The Bid submitted by the Bidder shall be in two separate parts:

Part I. This shall be named Technical Qualification Part of Bid and shall comprise of:
I. Form of bid for Part I of the bid, as per format given in section 6 (to be submitted
online).

Il.  Authorized address and contact details of the Bidder having the following
information:

Address of communication:

Telephone No.(s): Office:

Mobile No.:

Facsimile (FAX) No.:

Electronic Mail Identification (E-mail ID):

I1l. Qualification information, supporting documents, scanned copy of original
affidavit and undertaking as specified in Clause 4 of ITB.

IV. Undertaking that the bid shall remain valid for the period specified in clause
15.10f ITB.
V. Any other information/documents required to be completed and submitted by
bidders, as specified in the Appendix to ITB, and
V1. Scanned copy of the affidavit affirming that information he has furnished in the
bidding document is correct to the best of knowledge and belief of the bidder.
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Part Il. It shall be named Technical-Financial Part of Bid and shall comprise of:

(i) Form of Bid for Part-11 of the bid as specified in Section 6;
(ii) Priced bill of quantities for items specified in Section 7;

The documents and details mentioned in clause 12.1 Part | above shall be submitted online on
website https://www.pmgsytenderswb.gov.in. Details and process of online submission of the
tender and relevant documents are given in the website mentioned above. The above are to be
submitted in the manner as prescribed below:

(@  The following details shall be entered on line in the prescribed formats:
(i) Form of bid for Technical Qualification Part | of the bid, as per format given in
Section 6.

(i) Form of bid for Technical-Financial Part 11 of the bid, as per format given in Section
6. The entry of rates for individual items of work/percentage rate for the work shall
be made by the bidder on line.

(b) Scanned copies of the following documents shall be uploaded on the website
https://www.pmgsytenderswb.gov.in at the appropriate place.

(i)  Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of ITB)
& Valid 15 digit Goods and Services Taxpayer Identification Number
(GSTIN) under GST Act, 2017 and EPF Registration Certificate;

(i)  Contractor Registration certificate (Clause 3 of ITB)

(iti)  Annual Turnover Certificate from Chartered Accountant for last five
financial years with breakup of civil works and total works in each financial
year. (Clause 4.4 of ITB)

(iv)  Affidavit regarding correctness of certificates (Clause 4.4 of ITB)
(v)  Any other documents as specified by the State in the Bid Data Sheet

(c) Scanned copies of the Certificates showing details of similar nature of works, work in
hand and machineries owned or on lease or possessed on hire should be uploaded after
converting the same to PDF.

(i)  Similar nature of works executed (Clause 4.4 of ITB)
(i)  Works in hand (Clause 4.4 of ITB)
(iii)  Machineries owned/brought on hire/ lease (Clause 4.4 of ITB)

(d)  Submission of Original Documents: Only L1 bidder is required to submit original
Affidavit regarding correctness of information furnished with bid document as per
provisions of Clause 4.4B(a)(iii) of ITB to the Executive Engineer of concerned
WBSRDA Division by hand within 7 (seven) days from the date of issue of Letter of
Acceptance (LOA) of bid. These documents must match the scanned copies submitted
along with the bids online. In case, of any deficiency in this respect, it will be treated
as mis-representation by such bidder. Such a bidder shall be liable to be debarred for
participating in bids under PMGSY for five years.
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The following documents, which are not submitted with the bid, will be deemed to be part of
the bid.

Section Particulars

Notice Inviting Tender
Instructions to Bidders
Conditions of Contract
Contract Data
Specifications
Drawings

oUswWN R

Bid Price

The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced
Bill of Quantities submitted by the Bidder online.

The Bidder shall make online entries to fill the Percentage Rate or Item Rates in Bill of Quantities
as specified in the Appendix to ITB; only the same option is allowed to all the Bidders. The
Bidder is not required to quote his rate for Routine Maintenance. The rates to be paid for routine
maintenance by the Employer are indicated in the Bill of Quantities.

Percentage Rate Method requires the bidder to quote a percentage above/below/at par of the
schedule of rates specified in the Appendix to ITB.

Item Rate Method requires the bidder to quote rates and prices for all items of the Works
described in the Bill of Quantities. The items for which no rate or price is entered by the Bidder
will not be paid for by the Employer when executed and shall be deemed covered by the other
rates and prices in the Bill of Quantities.

Upon numerical entry, the amount in words would automatically appear and upon entry of rates
in items of work, or upon entering percentage rate, total bid price would automatically be
calculated by the system and would be displayed.

While quoting rates, the GST component shall not be added in rates, while all other duties,
taxes, royalties and other levies payable by the contractor under the contract, or for any other
cause, shall be included in the rates, prices and total bid price submitted by the bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall
not be subject to adjustment.

Currencies of Bid
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
Bid Validity

Bids shall remain valid for a period of not less than ninety days after the deadline date for bid
submission specified in ITB. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period. The
request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his Bid Security. A bidder agreeing to the request will not be required
or permitted to modify his bid, but will be required to extend the validity of his Bid Security for
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a period of the extension, and in compliance with Clause 16 of ITB in all respects. For the
extended period, the bidder will be paid by the employer an interest on the amount of bid security
at the rate equal to base rate of State Bank of India applicable on the date of expiry of the original
time limit.

Bid Security

The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in the
Appendix to ITB.

Cost of Bid Security should be deposited through online payment portal. Payment made
otherwise will be rejected.

Any bid not accompanied by an acceptable Bid Security, unless exempted in terms given in the
Appendix to ITB and not secured as indicated in sub-clause 16.1and 16.2, shall be rejected by
the Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the Bid
validity period specified in Clause 15.1 of ITB.

The Bid Security of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the required Performance Security.

The Bid Security may be forfeited:

(@ if the Bidder withdraws the Bid after bid opening (technical qualification bid)
during the period of Bid validity;

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to

(i)  signthe Agreement; and/or
(if)  furnish the required Performance Security.

Alternative Proposals by Bidders

Bidders shall submit offers that comply with the requirements of the bidding documents, including
the Bill of Quantities and the basic technical design as indicated in the drawings and
specifications. Alternative proposals will be rejected as non-responsive.

C. Online Submission of Bids

Bidding through E-Tendering System:

The bidding under this contract is electronic bid submission through website
https://www.pmgsytenderswb.gov.in. Detailed guidelines for viewing bids and submission of
online bids are given on the website. The Invitation for Bids under PMGSY is published on this
website. Any citizen or prospective bidder can logon to this website and view the Invitation for
Bids and can view the details of works for which bids are invited. The prospective bidder can submit
bids online; however, the bidder is required to have enrolment/registration in the website and
should have valid Digital Signature Certificate (DSC) in the form of smart card/e- token. The
DSC can be obtained from any authorized certifying agencies. The bidder should register in the web
site https://www.pmgsytenderswb.gov.in using the relevant option available. Then the Digital
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Signature registration has to be done with the e- token, after logging into the site. After this, the
bidder can login the site through the secured login by entering the password of the e-token and
the user id/ password chosen during registration. After getting the bid schedules, the Bidder
should go through them carefully and then submit the documents as asked, otherwise, the bid
will be rejected.

18.2 The completed bid comprising of documents indicated in ITB clause 12, should be uploaded on the
website given above through e-tendering along with scanned copies of requisite certificates as
are mentioned in different sections in the bidding document and scanned copies of the Bid
Document, Demand Draft and Bid Security in approved form.

18.3 The bidder shall furnish information as described in the Form of Bid on commissions or
gratuities, if any, paid or to be paid to agents relating to the Bid, and to contract execution if the
bidder is awarded the contract.

19 Electronic Submission of Bids:

19.1 The bidder shall submit online two separate files. Part I, marked as Part |: Technical
Qualification Part and Part Il; marked as Part Il: Technical- Financial Part. The above files will
have markings as given in the Bid Data Sheet.

The contents of the Technical Qualification and Technical Financial bid shall be as specified in clause
12 of the ITB. All the documents are required to be signed digitally by the bidder. After electronic on
line bid submission, the system generates a unique bid identification number which is time stamped. This
shall be treated as acknowledgement of bid submission.

20 Deadline for Submission of Bids

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not later
than the date and time indicated in the Appendix to ITB.

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

21 Modification/Withdrawal/Late Bids

21.1 The electronic bidding system would not allow any late submission of bids after due date and
time as per server time.

21.2 Bidders may modify their bids by uploading their request for modification before the deadline
for submission of bids. For this, the bidder need not make any additional payment towards the
cost of tender document. For bid modification and consequential re-submission, the bidder is not
required to withdraw his bid submitted earlier. The last modified bid submitted by the bidder
within the bid submission time shall be considered as the bid. For this purpose,
modification/withdrawal by other means will not be accepted. In online system of bid submission,
the modification and consequential re-submission of bids is allowed any number of times. The
bidders may withdraw his bid by uploading their request before the deadline for submission of
bids; however, if the bid is withdrawn, the re-submission of the bid is not allowed.

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids.

21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in clause 15.1 above or as extended pursuant
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to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16.

D. Bid Opening and Evaluation
Bid Opening

The Employer inviting the bids or its authorized representative will open the bids online and this
could be viewed by the bidders also online. In the event of the specified date for the Opening of
bids being declared a holiday for the Employer, the Bids will be opened at the appointed time
and location on the next working day.

The file containing the Part-1 of the bid will be opened first.

In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall
be scrutinized. Thereafter, the bidders’ names and such other details as the Employer may
consider appropriate, will be notified as Part-1 bid opening summary by the Authority inviting
bids at the online opening. A separate electronic summary of the opening is generated and kept
on-line.

The Employer will also prepare minutes of the Bid opening, including the information disclosed
in accordance with Clause 22.3 of ITB and upload the same for viewing online.

Evaluation of Part-1 of bids with respect to Bid Security, qualification information and other
information furnished in Part | of the bid in pursuant to Clause 12.1 of ITB, shall be taken up
and completed within five working days of the date of bid opening, and a list will be drawn up
of the qualified bidders whose Part- 11 of bids are eligible for opening.

The result of evaluation of Part-I of the Bids shall be made public on e- procurement systems
following which there will be a period of five working days during which any bidder may submit
complaint which shall be considered for resolution before opening Part- 11 of the bid.

The Employer shall inform the bidders, who have qualified during evaluation of Part | of bids,
of the date, time of online opening of Part 11 of the bid, if the specified date of opening of financial
bid is changed. In the event of the specified date being declared a holiday for the Employer, the
bids will be opened at the appointed time and location on the next working day.

Part Il of bids of only those bidders will be opened online, who have qualified in Part | of the
bid. The bidders’ names, the Bid prices, the total amount of each bid, and such other details as
the Employer may consider appropriate will be notified online by the Employer at the time of
bid opening.

The Employer shall prepare the minutes of the online opening of Part-I1 of the Bids and upload
the same for viewing online.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or
award decisions may result in the rejection of his Bid
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Clarification of Bids and Contacting the Employer

No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid
opening to the time the contract is awarded. If the bidder wishes to bring additional information
to the notice of the Employer, it should do so in writing.

Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decision may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether each
Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c)
is accompanied by the required securities; and (d) is substantially responsive to the requirements
of the bidding documents. During the detailed evaluation of the “Part-II of Bids”, the
responsiveness of the bids will be further determined with respect to the remaining bid
conditions, i.e., priced bill of quantities, technical specifications and drawings.

A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions,
and specifications of the bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent with
the bidding documents, the Employer’s rights or the Bidder’s obligations under the Contract; or
(c) whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation
or reservation.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be substantially responsive
in accordance with Clause 25 of ITB.

In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by
adjusting the bid price through making an appropriate adjustment for any other acceptable
variation, deviations or price modifications offered in accordance with sub- clause 21of ITB.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of work to be performed under the contract, the Employer may require the Bidder to
produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices. After evaluation of the price analysis, the Employer may
require that the amount of the Performance Security set forth in Clause 30 of ITB be increased
at the expense of the successful Bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract. The amount of the increased
Performance Security shall be decided at the sole discretion of the Employer, which shall be
final, binding and conclusive on the bidder.
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E. Award of Contract
27 Award Criteria

27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid has
been determined:

(i) to besubstantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with
the provisions of Clause 4 of ITB; and

(i) to be within the available bid capacity adjusted to account for his bid price which is
evaluated the lowest in any of the packages opened earlier than the one under
consideration.

28 Employer’s Right to Accept any Bid and to Reject any or all Bids

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject any Bid, and
to cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or bidders or any obligation to
inform the affected Bidder or bidders of the grounds for the Employer’s action.

29 Notification of Award and Signing of Agreement

29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter.
This letter (hereinafter and in the Part | General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of
the execution, completion and the routine maintenance of the works for five years, by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the “Contract
Price”).

29.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a Performance Security in accordance with the provisions of Clause 30.

29.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder.
It will be signed by the Employer and the successful Bidder after the Performance Security is
furnished.

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

30 Performance Security

30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance Security of
5% (five percent) of the Contract Price, for a period of 5 years and the time of completion of
construction work plus additional security for unbalanced bids in accordance with clause 26.3 of
ITB and Clause 46 Part-1 General Conditions of Contract.

Within 10 days after receipt of Letter of Acceptance but before signing the contract, a
Performance Security of two and a half percent of Contract Price plus additional security for
unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part 1 General Conditions
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of Contract shall be delivered by the successful bidder to the Employer.

The Employer shall retain remaining two and a half percent Performance Security from each
payment due to the Contractor until completion of the whole of the construction works (except
advance payment as per Clause 45 of General Conditions of Contract).

Performance Security of 2.50% (two and a half percent) shall be delivered by the successful
bidder after the receipt of Letter of Acceptance.

Currently, the Performance Security may be accepted in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee
(including e-Bank guarantee) from a Commercial Bank. However, after 1st July, 2023,
if the Performance Security is offered in the form of a bank guarantee, then it shall be
accepted in form of only e- Bank Guarantee from a commercial bank. However, this
may be relaxed in exceptional cases with the prior approval of ""Empowered Officer of
respective SRRDA"™ only.

If the Performance Security is in the form of a Bank Guarantee (including e-Bank
Guarantee), the period of validity of Bank Guarantee (including e-Bank Guarantee) of
two and a half percent of Contract Price can be one year initially. However, the Contractor
shall get this Bank Guarantee (Including e-Bank Guarantee) extended in such a way that
an amount equal to the requisite Performance Security is always available with the Employer
until 45 days after the lapse of Defect Liability Period. If the Contractor fails to maintain the
above Performance Security, the Employer would recover the same from any dues payable
to the Contractor. The validity of all other forms of Performance Security shall also be
as indicated above.

Performance Security of two and a half percent to be delivered by the successful bidder after the
receipt of Letter of Acceptance shall be either in the form of a Bank Guarantee or Fixed Deposit
Receipts in the name of Employer, from a scheduled commercial bank.

If the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank
Guarantee of two and a half percent of Contract Price could be one year initially, however, the
Contractor shall get this Bank Guarantee extended in such a way that an amount equal to the
requisite Performance Security is always available with the Employer until 45 days after the
lapse of Defects Liability Period. If the Contractor fails to maintain above Performance Security, the
Employer would recover the same from any dues payable to the Contractor.

Failure of successful bidder to comply with the requirement of delivery of Performance Security

of two and a half percent of Contract Price plus additional security for unbalanced bids as per provisions
of Clause 30.1shall constitute sufficient ground for cancellation of award and forfeiture of the Bid
Security. Such successful bidder who fails to comply with the above requirements is liable to be
debarred from participating in bids under PMGSY for a period of one year.

Advances

The Employer will provide Mobilization Advance and Advance against the security of equipment as
provided in Part | General Conditions of Contract.

Corrupt or Fraudulent Practices

32.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud and
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corruption in force in India, namely, Prevention of Corruption Act, 1988.

32.2 ltisrequired that each Bidder/Contractor (including their respective officers, employees and sub-
contractors) adhere to the highest ethical standards, and report to the Government / Department all
suspected acts of fraud or corruption or coercion or collusion of which it has knowledge or becomes
aware, during the tendering process and throughout the negotiation or award of a contract.

32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the Tender process
and during the Contract execution:
@ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any employee of the Employer involved in the Tender process or execution of
the Contract or to any third person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender process
or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the Employer as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in Fraudulent
Practice, which means a willful misrepresentation or omission of facts or submission of fake/forged
documents in order to induce public official to act in reliance thereof, with the purpose of obtaining unjust
advantage by or causing damage to justified interest of others and/or to influence the procurement process to
the detriment of the Government interests. And, this includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid process at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition. The Employer reserves the right to disqualify a bidder
for a suitable period who habitually failed to perform in time. The Employer reserves the right to disqualify
a bidder for a suitable period who does not perform satisfactorily in the field in accordance with the
specification laid down in the contract. The Employer reserves the right to disqualify a bidder for a suitable
period who failed to honor the bid without sufficient grounds.

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall
upon a person, his/ her reputation or property to influence their participation in the tendering process).

32.7 Without prejudice to any rights that may be available to the Employer under law or the Contract or
its established policies and laid down procedures, the Employer shall have the following rights in case
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of breach under Clauses 32.1 to above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts
and undertakes to respect and uphold the Employer absolute right:

() If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Clauses 32.1 to 32.6 above or in any other form,
such as to put his reliability or credibility in question, the Employer after giving proper
opportunity to the Bidder(s)/Contractor(s) shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if already executed or
exclude the Bidder/Contractor from future contract award processes.

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated the Contract
or has accrued the right to terminate the Contract, the Employer apart from exercising any legal
rights that may have accrued to the Employer, may in its considered opinion forfeit the entire
amount of Bid Security and Performance Security of the Bidder/Contractor as the case may be.
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Annexure |
Provisions Required to be Included in the Joint Venture Agreement

If the application is made by a joint venture of two or more firms, the evidence of
clear mandate (i.e. in the form of respective Board Resolution duly authenticated by
competent authority*) by such two or more firms willing to form Joint Venture among
themselves for the specified projects should accompany duly recognizing their respective
authorized signatories signing for and on behalf of the respective Firms for the purpose
of forming the Joint Venture. A certified copy of the power of attorney to the authorized
representatives, signed by legally authorized signatories of all the firms of the joint
venture shall accompany the application. The JV Agreement shall be signed by the
authorized representative of the joint venture. The JV Agreement shall need to be
submitted consisting but not limited to the following provisions:

a. Name, style and Project(s) specific JV with Head Office address

b. Extent (or Equity) of participation of each party in the JV

¢. Commitment of each party to furnish the Bond money (i.e. Bid Security, performance
Security and security for Mobilization advance) to the extent of his participation in the
JV

d. Responsibility of each Partner of JV (in terms of Physical and Financial involvement)

e. Working Capital arrangement of JV

f. Operation of separate Bank account in the name of JV to be operated by at least one
foreign partner and one local partner. In case of JV among local partners, both the
partners are required to operate.

g Provision for cure in case of non-performance of responsibility by any party of the JV.

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or
otherwise dispose all or part of its respective interests in JV to any party including
existing partner(s) of the JV The Employer derives right for any consequent action
(including blacklisting) against any or all JV partners in case of any breach in this
regard.

i. Management Structure of JV with details

j. Lead Partner to be identified who shall be empowered by the JV to incur
liabilities on behalf of JV

k. Parties/firms committing themselves to the Employer for jointly and severally
responsible for the intended works

I. The Power of Attorney shall be duly notarized.

m. Any other relevant details
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Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders
Clause Reference

(1.1)

(1.1)

(1.1)
2.1)

(3.1)

(4.4 A) (b)

The Employer is Superintending Engineer, WBSRDA, North Bengal Circle
for invitation of tender and Executive Engineer, WBSRDA Kalimpong
Division for execution of and doing the agreement of tender.

The Works is as per 1. “Name of work” of section. 1 [name and summary
description of the Works.]

Identification No. of the Works is: as per 1. “Name of work” of section. 1

The State is West Bengal

Eligible Bidders are: Eligible and approved contractors registered in the web-
site https://www.pmgsytenderswb.gov.in

............................... [insert the amount if it is more than one-third of the
estimated cost of works.]

(4.4. B) (b)(i) The key equipment for road works and field testing laboratory Road Works

are:
For Road Works
Category A: For works with Premixed Carpet and Seal Coat as
Surface Bituminous Course

Quantity
Package value
(Rs. in Crore)
. Name of equipment
No. >5Cr,| 1
Upto upto Cr | >25
5Cr. 15pCr upto | Cr.
‘|25 Cr.
Excavator cum Loader 1 1 2
Static Roller (8-10 ton) 2 3 4
Vibratory Road Roller /
3 Compactor / Tandem Roller ! 2 3 4
Mobile Hot Mix Plant 6-10
Ton Capacity / Spot Mix plant
4 | [ higher category machine 1 2 3 4
(For work with Hot Mix
Bitumen)
5 | Bitumen sprayer (Mechanical) | 1 1 2 2
6 Air Compressor / Mechanical 1 1 5 5
Broomer
7 | Concrete Mixture Machine 1 2 2 3
8 Vehicle mounted  Water 2 3 4 5
Tanker
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Concrete  Mixture Machine
(Full charge) (For work with | 1
concrete pavement)

Category B: For works with WMM and followed by BM and
PMC+SC or MSS as surface Bituminous Course

Quantity
Package value
Sl . (Rs. in Crore)
Name of equipment
No. quip >5Cr. |>15 Cr
Upto >25
5Cr Upto | upto Cr
"1 15Cr. | 25 Cr. '
1 | Excavator cum Loader 1 1 2 2
2 | Static Roller (8-ton) 2 3 4 5
Vibratory Road Roller/
3 Compactor/Tandem Roller 1 2 3 4
4 | Dozer D50 1 1 2 2
5 | Motor grader 1 1 1 1
6 | Paver Finisher 1 1 2 2
Batch Mix HMP 40-60
7 | TPH / HMP (Drum Mix) | 1 1 1 1
40-60 TPH / 60-90TPH
8 | Pug Mill 1 1 1 1
Bitumen sprayer
9 (Mechanical) 1 . 2 2
Air Compressor /
10 Mechanical Broomer 1 1 2 2
11 | Concrete Mixture Machine 1 2 2 3
12 Vehicle mounted Water 9 3 4 5
Tanker

Category C: Equipment to be provided for Surface Dressing
work as surface bituminous Course

Quantity
Package value
S| (Rs. in Crore)
No. Name of equipment ot >5Cr. C>15
POl upto| ST UP |55 cr,
5Cr. to 25
15Cr.
Cr.
1 | Excavator cum Loader 1 2
2 | Static Roller (8-10 ton) 2 3 4
Vibratory Road  Roller/
3 Compactor/Tandem Roller 1 2 3 4
Bitumen sprayer
4 (Mechanical) 1 1 2 2
5 Air Compressor / Mechanical 1 1 2 5
Broomer
6 | Concrete Mixture Machine 1 2 2 3
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Vehicle mounted Water
/ Tanker 2 4 6 8
Concrete Mixture Machine
8 | (Full charge) (For work with | 1 1 1 1
concrete pavement)
Pneumatic Tire Roller
9 (Optional Not Mandatory) 1 1 2 2
10 | Mechanical chips spreader 1 1 2 2

Category D: For works under Full Depth Reclamation (FDR)

Quantity
Package value

Sl. . (Rs. in Crore)

No. Name of equipment S5 Cr |>15 Cr
Upto >25
5Cr Upto| upto Cr

"|15Cr.| 25 Cr. '

1 | Excavator cum Loader 1 2 2 2

2 Recyc_ler Machine / Road 1 1 1 1
Reclaimer

3 Water_ Tanker 24 KL 1 1 1 1
Capacity

4 | Cement / Additive Spreader 1 1 1 1

5 Vibratory Pad Foot Roller (20 1 1 1 1
tonne)

5 Vibratory Road Roller / 1 1 1 1
Compactor / Tandem Roller

7 | Pneumatic Tire Roller 1 1 1 1

8 | Motor grader 1 1 1 1

9 | Paver Finisher 1 1 1 1
Batch Mix HMP 40-60 TPH /

10 | HMP (Drum Mix) 40-60TPH | 1 1 1 1
/ 60-90TPH

11 | Pug Mill 1 1 1 1
Bitumen sprayer

12 (Mechanical) . . . .

13 Air Compressor / Mechanical 1 1 2 5
Broomer

14 Vehicle mounted Water 1 9 2 2
Tanker
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For field testing Laboratory

Quantity
S| Package value
NO‘ Name of equipment (Rs. in Crore)
' Up to >5
5Cr. Cr.
1 Oven electrically operated range up to 1 5
200°C
2 | Electronic balance 25 Kg capacity 1 2
3 | Thermometer 4 7
4 | Set of IS Sieves with lid and pan 2 4
5 | Liquid Limit and Plastic Limit apparatus 1 2
6 | Compaction test apparatus (Set) 1 2
7 | Sand Replacement apparatus 1 2
Speedy Moisture Meter for field density
8 1 2
test
9 | Core Cutter apparatus 1 2
10 | Aggregate Impact Value test apparatus 1 1
11 | Flakiness Gauge 1 1
12 | Elongation Gauge 1 1
13 | Bitumen Extractor 1 1
14 | Concrete cube testing machine 1 1
Mechanised Core Cutter for concrete
15 | pavement and /or stabilised base/sub- 1 1
base course

Note: (a) The bidder must produce the following documentary
evidence in support of his availability of the above equipment:

(4.4 B) (b)(i1) The Number of Technical personnel, Qualifications and Experience will be
as follows :
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A. The Technical Personnel are:
[CI. 9.2 of General Conditions of Contract]

. Experience in
Technical Personnel Number Road Works
A. Degree Holder in Civil One/ Road experience 3

Engineering / Experienced (three) yrs.

Diploma Holder in Civil | One or more as 10 (ten) years in

Engineering per requirement construction

B. Diploma Holder in Civil 2 nos. 3 (three) yrs.
Engineering experience

C. Others (Specify) 2 Nnos. 4 (four) yrs.
Supervisor experience
Science Graduate

B. For field testing laboratory ;

(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the
following departmental officers are not in his employment:

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazette
officer (if any) in his employment who retired within the last two years
with the following ranks from the departments listed below:

In case there is no such person in his employment, his affidavit should
clearly state this fact.

(4.6) M =3
(7.1) The contact person is:
Designation: Superintending Engineer, WBSRDA, North
Bengal Circle
Address: As mentioned in NIT
Telephone No. As mentioned in NIT
9.2) Place, Time and Date for pre-bid meeting are:
Place: Office of the Superintending Engineer, WBSRDA, North Bengal Circle,
Jalpaiguri

Time: 12:00 Hours Date: 15/01/2025
(11.2) Language of the bid is: English
(12.1) Part 1 (v)

(13.2) Bids may be submitted only in one of the following: Percentage Rate
Method
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(13.2)

(15.1)

(16.1)

(16.2)

(16.2)
(16.3)

(20.1)

(20.1)

Schedule of Rate applicable for Percentage Rate Method is: as per attached S.0.Q
Bid validity date: 05/05/2025

The amount of Bid Security shall be as indicated in NIT Col.9 of Section-

I. This amount is 2 percent of estimated value of the Works, rounded off to

the nearest thousand.

Cost of Bid Security should be deposited through online payment portal.
Payment made otherwise will be rejected.

Other acceptable forms of Bid Security pledged in favor of : NIL
Exemption from Bid Security is granted to: NIL

The Employer's address for the purpose of Bid submission is as mentioned
in NIT [insert the receiving address provided in the Invitation for Bids.]

The deadline for submission of bids shall be:
Time 17:00 Hours Date 05/02/2025

(22.1) & (22.6) The date and time for opening of the Bids are:

(A) Technical Qualification Part of Bid
Date 06/02/2025 Time 11:00 Hours

(B) Technical Financial Part of Bid (For qualified bidder as)
To be Notified Later

(i) Performance Security shall be valid until a date 45 days after the
expiry of Defects Liability Period of 5 years after intended completion
date.

(ii) Additional Performance Security for unbalanced Bid shall be
valid for 45 days plus intended completion period.

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri

Date. 06.01.2025
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Section 3 Qualification Information

Attach additional pages as necessary.

Notes on Form of Qualification Information

The information to be filled in by bidders in the following pages will be

used for purposes of post-qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.

1. Individual Bidders

11 Constitution or legal status of Bidder [attach copy]
Place of registration: Principal place of
business:

Power of attorney of signatory of Bid
[attach]

12 | Total annual volume of civil (Rs. In lakhs)
engineering  construction  work Year- 2019-2020
executed and payments received Year- 2020-2021
in the last five years preceding the Year- 2021-2022
year in which bids are invited. Year- 2022-2023
(Attach certificate from Chartered Year- 2023-2024
Accountant and Corresponding Payment
Certificate)

1.3 1 | Work performed as prime Contractor (in the same name and style) on construction works
of a similar nature and volume over the last five years. Attach certificate from the
Engineer-in-charge

Project | Name of | Description | Value of | Contract | Date of |Stipulated |Actual Date |Remarks
Name | Employer | of work contract | No. Issue of | Date of of explaining
Work | Completion | Completion |reasons
Order for Delay,
if any

1.3 2 | Work performed as Sub-Contractor (in the same name and style) on construction works
of a similar nature and volume over the last five years. Attach certificate from the
Engineer-in-charge

Project | Name of |Descript ion [Value of [Contract| Date of | Stipulated |Actual Date of| Remarks
Name |[Employer | of work |contract | No. | Issueof | Date of Completion | explaining
Work | Completion reasons for
Order Delay,
if any
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1.3.3

which are yet to be completed) as on the date of this bid.

Existing commitments and on-going construction works:

Information on Bid Capacity (works for which bids have been submitted and works

Description| Place | Contract | Name & | Value of | Stipulated | Value of [Anticipated
of Work & No Address | Contract | period  of works Date of
State of (Rs. In| completion | remaining |completion

& Date | Employer | lakhs) to be

Completed

(Rs.
Lakhs) *
@) ) ©) (4) () (6) () ©)

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be

completed.

Availability of Major items of Contractor's Equipment proposed for carrying out the Works.
List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) of the
Instructions to Bidders.

Item of Equipment

Description, make,
and age ('Years), and
capacity

Condition (new,
good, poor) and
number available

Owned, leased
(from whom?), or
to be purchased

Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of
the Instructions to Bidders and Clause 9.2 of Part-1 General Conditions of Contract.

Position

Name

Qualification

Years of experience

Road
Works

Building
Works

Other

Proposed sub-contractors and firms involved for construction. Refer to Clause
7 of Part | General Conditions of Contract.

Sections of the Works

Value of
subcontract

Sub-
contractor(name
and address)

Experience in
similar work
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Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the
main Contractor) before according approval to him.

Financial reports for the last five years: balance sheets, profit and loss statements, auditors'
reports, etc. List below and attach copies.

Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Employer.

Information on current litigation in which the Bidder is involved.

Name of Other party(s) Cause of Litigation where Amount involved
dispute (Court/arbitration) (Rs. In Lakh)

Proposed Program, Descriptions, drawings, and charts as necessary, to comply with the
requirements of the bidding documents.
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Section 4 Conditions of Contract
Part — I General Conditions of Contract

The Conditions of Contract, read in conjunction with Part Il Special Conditions of
Contract and the Contract Data and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties. The conditions of
contract provide for both construction and routine maintenance.
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40. Compensation Events

41. Tax
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F. Other Conditions of Contract
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Regulations
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the Works

59. The Apprenticeship Act, 1961
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Section 4
Part | General Conditions of Contract
A. General
1. Definitions
Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including
routine maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is five years calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works, including routine maintenance. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person
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appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The

Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance is the maintenance of roads for five years as specified in the Contract
Data.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development
(2014).

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the construction work and/or routine maintenance in the Contract, which
includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and hand over to the Employer. Routine maintenance is defined
separately.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
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their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless
otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the
event of any ambiguity between them, shall be interpreted in the following order of priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor's Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part I,
(7) General Conditions of Contract Part I,
(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4, Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However,
if the Engineer is required under the rules and regulations and orders of the Employer to
obtain approval of some other authorities for specific actions, he will so obtain the approval.

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the Contract.

5. Delegation

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

6. Communications

6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/
Engineer shall be sent on the address or contact details given by the Contractor in Section 6
- Form of Bid. The address and contact details for communication with the Employer/
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7.

Engineer shall be as per the details given in Contract Data to GCC. Communications
between parties that are referred to in the conditions shall be in writing. The Notice sent by
facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on delivery
or at the expiry of the normal delivery period as undertaken by the postal service.

Subcontracting

7.1 The Contractor may subcontract part of the construction work with the approval of the

Employer in writing, up to 25 percent of the contract price, also part or full routine
maintenance work after completion of construction work but will not assign the Contract. It
is expressly agreed that the Contractor shall, at all times, be responsible and liable for all his
obligations under this Agreement notwithstanding anything contained in the agreements
with his Sub-contractors or any other agreement that may be entered into by the Contractor
and no default under any such agreement shall exempt the Contractor from his obligations
or liability hereunder.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:

(@)  the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

(b)  the provision for labor, or labor component.

(c)  the purchase of Materials which are in accordance with the standards specified
in the Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-

contracting any part of the work or full routine maintenance for five years, during execution
of the Works, the Employer will consider the following before according approval:

(@)  The Contractor shall not sub-contract the whole of the Works.
(b)  The Contractor shall not sub-contract any part of the Works without prior consent of
the Employer. Any such consent shall not relieve the Contractor from any liability
or obligation under the Contract and he shall be responsible for the acts, defaults
and neglects of any of his sub-Contractor, his agents or workmen as fully as if
they were the acts, defaults or neglects of the Contractor, his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether the Sub-

Contractor so proposed for the Works possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the quantum
of Works to be sub-contracted.

7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and above,

the Contractor shall enter into formal sub-contract with sub-contractor making provisions for
such requirements as may be specified by the Engineer including a condition that to the
extent of inconsistency, provision of the Contract shall prevail over the provisions of the
sub- contract. A copy of document of formal sub-contract shall be furnished to the
Employer within a period of 30 days from the date of such sub-contract. In all such cases,
on completion of the Contract, the Engineer, unless for reasons recorded in writing decides
otherwise shall issue a Certificate of Experience to the contractor and in such certificate,
the experience of the sub- contractors shall also be mentioned. The Copy of such certificate
would also be endorsed to the sub-contractor.
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8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with Other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for
them as described in the Schedule. The Employer may modify the Schedule of Other
Contractors, and shall notify the Contractor of any such modification.

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer
to ensure there is least hindrance to the smooth flow of traffic including movement of
vehicles and equipment of Other Contractors till the completion of the Works.

9 Personnel

9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its
obligations under this Contract are at all times appropriately qualified, skilled and
experienced in their respective functions.

9.2 The Contractor shall employ for the construction work and routine maintenance, the
technical personnel named in the Contract Data or other technical persons approved by the
Engineer. The Engineer will approve any proposed replacement of technical personnel only
if their relevant qualifications and abilities are substantially equal to or better than those of
the personnel stated in the Contract Data.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the Works in the Contract. The
Contractor shall then appoint (or cause to be appointed) a replacement.

9.4 The Contractor shall not employ any retired Gazette officer who has worked in the
Engineering Department of the State Government and has either not completed two years
after the date of retirement or has not obtained State Government’s permission for
employment with the Contractor.

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative, who in the
opinion of the Engineer:

(a) persists in any misconduct,

(b) is incompetent or negligent in the performance of his duties,

(c) fails to conform with any provisions of the Contract, or

(d) persists in any conduct which is prejudicial to safety, health, or the protection of
the environment.

10 Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11. Employer’s Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot commotion or disorder (unless restricted to the Contractor’s employees) and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a
cause due solely to the design of the Works, other than the Contractor’s design.

12 Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted
risks, referred to in clause 11.1, are the responsibility of the Contractor.

13 Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the date of completion, in the amounts and deductibles
stated in the Contract Data for the following events which are due to the Contractor's risks:

(a) loss of or damage to the Works, Plant and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and

Equipment) in connection with the Contract; and
(d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3(a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor, insurance cover from the date of completion to the end of Defects Liability Period,
in the amounts and deductibles stated in the Contract Data for personal injury or death which
are due to the Contractor's risks:

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor
to the Engineer for approval before the completion date/start date. All such insurance shall
provide for compensation to be payable in Indian Rupees.

13.4 Alterations to the terms of insurance shall not be made without the approval of the Employer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14 Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation

Reports if referred to in the Contract Data, supplemented by any other information available
to him, before submitting the bid.
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15 Queries about the Contract Data
15.1 The Engineer will clarify queries on the Contract Data.
16 Contractor to Construct the Works and do maintenance

16.1 The Contractor shall construct, and install and maintain the Works and do the work of routine
maintenance in accordance with the Specifications and Drawings.

17 The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18 Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them.

18.2 The Contractor shall be responsible for design and safety of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of
the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design and safety of the Temporary
Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19 Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works,
directly or through petty contractors or Sub-Contractors, and shall report accidents to any of
them, however, and wherever occurring on Works, to the Engineer or the Engineer’s
Representative, and shall make every arrangement to render all possible assistance and to
provide prompt and proper medical attention. The compensation for affected Workers or their
relatives shall be paid by the Contractor in such cases expeditiously in accordance with the
Workmen’s Compensation Act and other labor Laws and regulations.

20 Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall handover complete or part possession of the site to the Contractor seven
days in advance of construction program. At the start of the work, the Employer shall
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handover the possession of at least 75% of the site.
22 Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the Engineer and any
person/persons/agency authorized by:

@ The Engineer

() The Employer

© The Ministry of Rural Development, Government of India.

(@ The National Rural Roads Development Agency, Government of India

23 Instructions

23.1The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

24 Dispute Redressal System

24.11f any dispute or difference of any kind what-so-ever shall arise in connection with or arising
out of this Contract or the execution of Works or maintenance of the Works there under,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement
to the competent authority within 45 days of arising of the dispute or difference, described
along with their powers in the Contract Data, above the rank of the Engineer. The competent
authority shall, within a period of forty-five days after being requested in writing by the
Contractor to do so, convey his decision to the Contractor. Such decision in respect of every
matter so referred shall, subject to review as hereinafter provided, be final and binding upon
the Contractor. In case the Works is already in progress, the Contractor shall proceed with the
execution of the Works, including maintenance thereof, pending receipt of the decision of the
competent authority as aforesaid, with all due diligence.

24.2 Either party will have the right of appeal, against the decision of the competent authority, to
the Standing Empowered Committee within 90 days of decision of the competent authority if
the amount appealed against exceeds 0.20 (zero point two zero) percent of the initial contract
price.

24.3 The composition of the Empowered Standing Committee will be:

I.  One official member, Chairman of the Standing Empowered Committee, not below the
rank of Additional Secretary to the State Government;
II. One official member not below the rank of additional chief engineer; and
I1l. One non-official member who will be technical expert of Chief Engineer’s or
Superintending Engineer’s level selected by the Contractor from a panel of three persons
given to him by the Employer.

24.4The Contractor and the Employer will be entitled to present their case in writing duly
supported by documents. If so requested, the Standing Empowered Committee may allow one
opportunity to the Contractor and the Employer for oral arguments for a specified period. The
Empowered Committee shall give its decision within a period of ninety days from the date of
appeal, failing which the Contractor can approach the appropriate court for the resolution of
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the dispute.

24.5The decision of the Standing Empowered Committee will be binding on the Employer for
payment of claims up to five percent of the Initial Contract Price. The Contractor can accept
and receive payment after signing as “in full and final settlement of all claims”. If he does not
accept the decision, he is not barred from approaching the courts. Similarly, if the Employer
does not accept the decision of the Standing Empowered Committee above the limit of five
percent of the Initial Contract Price, he will be free to approach the courts applicable under the law.

25 Arbitration

25.1In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of
the Contract that there will be no arbitration for the settlement of any dispute between the
parties.

B. Time Control
26. Program

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Program showing the general methods, arrangements, order, and timing for all the
activities in the Works, for the construction of works. After the completion of the construction
works, the program for the Routine Maintenance Work, showing the general methods,
arrangements, order and timing for all the activities involved in the Routine Maintenance will
also be submitted by the Contractor to the Engineer for approval. The program for Routine
Maintenance will be submitted in each year for the period of Maintenance.

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipment being placed in field
laboratory and the location of field laboratory along with the Program. The Engineer shall
cause these details to be verified at each appropriate stage of the program.

26.3 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

26.4 The Contractor shall submit to the Engineer for approval an updated Program at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Program within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program has been submitted.

26.5The Engineer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Engineer again at any time. A revised
Program shall show the effect of Variations and Compensation Events.

27 Extension of the Intended Completion Date

27.1 The Employer on recommendation of the Engineer shall extend the Intended Completion Date
if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining Works, which would cause the Contractor to incur additional
cost.
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27.2 The Employer on recommendation of the Engineer shall decide whether and by how much
time to extend the Intended Completion Date within 21 days of the Contractor asking the
Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

28 Delays Ordered by the Engineer

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works. Delay/delays totaling more than 30 days will require prior written approval of the
Employer.

29 Management Meetings

29.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken
shall be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all those who attended the meeting.

C. Quality Control
30 Identifying Defects

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

31 Tests

31.1For carrying out mandatory tests as prescribed in the specifications, the Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have
minimum equipment as specified in the Contract Data. The Contractor shall be solely
responsible for :

(@ Carrying out the mandatory tests prescribed in the MoRD Specifications, and
(b)  For the correctness of the test results, whether preformed in his laboratory or elsewhere.

31.2If the Engineer instructs the Contractor to carry out a test not specified in the
Specifications to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

32 Correction of Defects noticed during the Defects Liability Period and Routine
Maintenance of Roads for five years

32.1The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins from the Completion Date and ends after five years. The
Defects Liability Period shall be extended for as long as the Defects remain to be corrected.
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32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect
/Defects within the duration of time specified by the Engineer’s notice.

32.3 The Contractor shall do the routine maintenance of roads, including pavement, road sides and cross
drains including surface drains to the required standards and in the manner as defined in clause 1.1 and
keep the entire road surface and structure in Defect free condition during the entire maintenance period
which begins from the Completion Date and ends after five years.

32.4 In compliance to Program of Routine maintenance work ( as per clause 26.1) submitted by the
contractor, he shall carry out monthly inspection of roads under maintenance, based on which, he shall
submit monthly bills , on line on e- Marg as detailed in subsequent clauses.

The routine maintenance standards shall meet the following minimum requirements: -

(i) Potholes on the road surface to be repaired soon after (but not more than 15 days to rectify)
these appear or brought to his notice either during the Contractor’s monthly inspection
or by the Engineer.

(i) Road shoulders to be maintained in proper condition to make them free from excessive edge
drop offs, roughness, scouring or potholes.

(iii) Cleaning of surface drains including reshaping to maintain free flow of water.
(iv) Cleaning of culverts and pits for free flow of water.
(v) Maintenance of road signs, pavement markings and other traffic control devices

(vi) Any other maintenance operation required to keep the road traffic worthy at all times during
the maintenance period.

(vii) Maintenance of Cross -Drainage works.

(viii)  The maintenance activity includes clearing of tree branches to keep the sight distance
visible all the time.

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall undertake
detailed inspection of the roads at least once in a month. The Engineer can increase this frequency in
case of emergency. The Contractor shall forward to the Engineer, the record of inspection and
rectification each month. The Contractor shall pay particular attention on those road sections which
are likely to be damaged or inundated during rainy season.

32.6 The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies in
maintenance, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove
the defects and deficiencies within the period specified in the notice and submit to the Engineer a
compliance report. In any case, the rectification shall be done within 15 days.

33 Uncorrected Defect

33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period under clause
32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected,
and the Contractor will pay this amount, on correction of the Defect.
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D. Cost Control

34 Bill of Quantities

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning,
maintaining works, and lump sum amount per km for yearly routine maintenance for each of the five
years separately, to be done by the Contractor.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity
of the work done at the rate in the Bill of Quantities for each item for the construction of roads. The
payment for routine maintenance of roads to the Contractor is performance based.

35 Variations

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have
power to order, in writing, Variations within the scope of the Works, he considers necessary during
the progress of the Works. Such Variations shall form part of the Contract and the Contractor shall
carry them out and include them in updated Program produced by the Contractor. Oral orders of the
Engineer for Variations, unless followed by written confirmation, shall not be taken into account.

36 Payments for Variations

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for the purpose of
payment to the contractor, at a rate other than the one mentioned in the Agreement.

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate
for such variation item from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.2, the
Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation
and determine the rate based on prevailing market rates within one month of the submission of the
claim by the Contractor. As far as possible, the rate analysis shall be based on the standard data book
and the relevant schedule of rates of the state. The recommendation of the Engineer on the rate so
determined shall be submitted to the employer for approval. The decision of the employer shall be final
and binding on the Contractor.

37 Cash Flow Forecasts

37.1 When the Program is updated, the Contractor shall provide the Engineer with an updated cash flow
forecast.

38 Payment Certificates

38.1 The payment to the Contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement within 14 days and certify
the amount to be paid to the Contractor.
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() The value of work executed shall be determined, based on measurements by the
Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

() The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(9) The payment of final bill shall be governed by the provisions of Clause 50 of GCC.

38.2 The payment to the Contractor will be as follows for routine maintenance:

The payment for routine maintenance of roads to the Contractor is performance based and at
per km per year rate as provided in the contract. For assessing performance of roads and
payment , contractor to register and submit monthly bills on maintenance on web based utility
called e- Marg (www. emarg.gov.in). The performance of roads will be assessed on e-Marg,
through regular routine inspection Rl and Performance Evaluation PE by the engineer. The
details of RI, marking system in PE and payment methodology is given in note below. The
detailed marking system is given in contract data, clause 4(vi).

a.

Payment for routine maintenance will be performance based. For certification of payment
of routine maintenance, the engineer shall determine whether the contractor has actually
achieved compliance to the Service Quality Level (and other requirements) specified in
the Scope of Work, with reference to 100 point (hundred point) performance indexes
assigned to various maintenance activities as given in the contract data of GCC and the
engineer shall certify the amount to be paid to the contractor. If contractor has not
corrected a Defect pertaining to the Defects Liability Period or attended maintenance work
under clause 32 of these conditions, to the required standard and performance index is
below 80 points (eighty points) no payment will be released for that period even if such
maintenance is attended in subsequent months. If performance index is 100 points full
payment, at the approved rate, shall be released. If performance index is between 80 to
100, proportionate deduction in payment will be made for the works not attended during
that period.

For performance evaluation and payment of routine maintenance individual road shall be
the unit. Evaluation shall be done separately for every km or part thereof (segment wise)
and weighted average of marks obtained shall be considered while making payment.

If any two segments get less than 80 marks or any particular segment continuously gets
less than 80 marks, the payment for whole road shall be denied. Details are as below.

Note: The Routine Inspection and performance evaluation of road will be done for each KM or
part of it, as the rates for maintenance are per KM basis. . For details, bidders to refer the latest
SOP issued by NRIDA on Performance Based Maintenance Contract as applicable on the day of
bid submission. The PBMC system is a web based system called e-Marg of latest version. The
bill submissions by the contractors, Performance evaluation, photographic records, payment etc.
is on e-Marg and contractor is supposed to be well versed with the system. The performance
evaluation and marking system is broadly as per the SOP issued by NRIDA and final marking is
subject to the entire satisfaction of the engineer, who has full authority to asses and give marks
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in PE.

ROUTINE INSPECTIONS

1.

5.

Every road must be inspected for Routine Inspection (RI) at least once in two months.
(Bi-monthly frequency)

Routine inspection can be carried out by any of the PIU officers including Sub
Engg/JE/AE/DE/AEE/EE or equivalent.

Rl isto be carried out using eMARG mobile app only.

For the purpose of RI, each road shall be divided into segments of one kilometer or
part thereof. Complete road length shall be compulsorily inspected during a routine
inspection.

For each segment two geo-tagged and time-stamped photographs shall be uploaded

for each segment. The chainages for capturing photographs shall be system generated to
ensure randomness.

6.

During RI, inspected segment shall be graded as Satisfactory(S), Satisfactory but

requires improvement (SRI) and Unsatisfactory (U) as per the prescribed format in e-
Marg.

7.

The concerned officers and contractor can view the detailed report of the Rl using their

respective log-in credentials.

PERFORMANCE EVALUATION
Every road must be evaluated at least once in two months. (Bi-monthly frequency)

2. PE can be carried out by any of the PIU officers including Sub Engg/JE/AE/DE/AEE

or equivalent.

For the purpose of PE, each road shall be divided into segments of one kilometer or

part thereof. Based on the grading of RI and photographs uploaded during RI, every

segment is given marks out of 100 on the parameters fixed for PE. The weighted
average marks are then evaluated for the entire road.

All the PE conducted need to be finalized by the respective PIU-in- charge. While

finalizing PE, PIU-in- charge may change the marks given to the road by the

inspecting officer, along with mentioning the reasons for the change made.

Criteria for Payment based on the marks obtained in PE is as follows:

a) If the weighted average marks for the entire road is 100 then full payment will be
done.

b) If the weighted average marks for the entire road is between 80 and 100, then
proportionate payment will be done. For e.g if the marks obtained is 88 out of 100
then 88% of the amount of bill raised will be paid.

c) If the weighted average marks for the entire road is less than 80 then no payment
will be done for the entire road.

d) If any two segments of a road get less than 80 marks in the same PE, then no
payment will be done for the entire road.

e) Ifany particular segment of a road gets less than 80 marks in two consecutive PE,
then no payment will be done for the entire road.

d. The Contractor shall submit to the Engineer a bill every month for the routine maintenance of
the roads from the date the maintenance period starts i.e. from completion date as defined in
Clause 1.1, it will be supported with a copy of the record of the Contractor’s monthly inspection
and other instructions received from the Engineer.
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39.

e. The payment will be made Six monthly for the monthly bills received and as certified by the
Engineer based on performance by the Contractor.

f. The contractor shall submit monthly bills by the 10th day of the next month (on web based
software utility e- Marg) and if the bill for a month is not received from the Contractor, he forfeits
his right for the payment and no payment shall be due to the contractor. On submission of timely
bills, engineer to certify the quality and actions taken as per clause 32.6 by the contractor,
by way of Routine inspection and Performance evaluation, marking system as explained herein
before, the frequency of Rl and PE is every two months and payment of bills is six monthly.
Engineer cannot delay RI and PE as these become due on e- Marg a web based software utility
as explained in succeeding paras and herein before.

g. If the Contractor has failed to carry out the maintenance within the period specified by the
Engineer, no payment of any kind will be due to the Contractor for that month.

Payments

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries

in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay
the Contractor the amounts the Engineer has certified, within 15 days of the date of each certificate.

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other

competent person appointed by the Employer and notified to the Contractor) to make payment
certified by the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be

paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.

39.4 Payment for the routine maintenance of the roads will be made Six Monthly for the satisfactory
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41.1

maintenance of the Works and based on the monthly bills submitted by the Contractor as per
Clause 38.2 above and certified by the engineer, within 15 days of the date of each certificate.

Compensation Events
The following shall be Compensation Events unless they are caused by the Contractor:

@ The Engineer orders a delay or delays exceeding a total of 30 days.
(©) The effects on the Contractor of any of the Employer's Risks.

If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall recommend
to the Employer whether and by how much the Intended Completion Date shall be extended. Final
approval shall rest with the Employer.

Tax

The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax
(GST) but including labor cess, other levies, duties, royalties, cess, toll, taxes of local bodies and
authorities that the contractor will have to pay for the performance of this contract. The employer
will perform such duties in regard to the deduction of such taxes including GST at source, require
deductions in this reference will be made as per applicable law. GST as per prevailing rate at the
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time of payment/bill submission shall be made applicable presently @ 18%) and shall be paid on
the whole work carried out as accepted by the engineer, while making the payment.

42 Currencies

42.1 All payments will be made in Indian Rupees.
43 Security Deposit

43.1 The Employer shall retain security deposit of five percent and Performance Security of two
and a half percent of the amount from each payment due to the Contractor until completion of
the whole of the construction work. No security deposit/ retention shall be retained from the
payments for Routine Maintenance of works. In case, the Contractor furnishes bank guarantee
(including e-Bank Guarantee) for the amount equal to Performance Security of two and a
half percent retained from each payment due to the Contractor, the same amount shall be
repaid to the Contractor subject to condition that the validity of bank guarantee (including e-
Bank Guarantee) is as per provision of Clause 46.2 of GCC.

43.2 On the satisfactory completion of the whole of the construction work, half the total amount
retained as security deposit is repaid to the Contractor, one-fourth of the total amount retained
as security deposit is repaid to the Contractor at the end of 2nd year after completion of the
construction work and balance of the amount retained as security deposit is repaid to the
Contractor at the end of 3rd year after completion of the construction work subject to condition
that the Engineer has certified that all defects notified by the Engineer to the Contractor before
the end of period prescribed for repayment have been corrected.

43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of the
Conditions of Contract is repaid to the Contractor when the construction work is complete.

43.4 The Performance Security equal to five percent of the Contract Price as detailed in Clause 46
of Conditions of Contract is repaid to the Contractor when the period of five years fixed for
Routine Maintenance is over and the Engineer has certified that the Contractor has
satisfactorily carried out the Routine Maintenance of the works. If the Routine Maintenance part
of the contract is not carried out by the Contractor as per this Contract, the Employer will be free to
get the Routine Maintenance work carried out from another source and the amount required for this
work will be recovered from the amount of Performance Security available with the Employer and/ or
from any amounts of the Contractor whatever is due along with additional 20 percent amount as
penalty.

43.51f the Contractor so desires, then the Security Deposit can be converted into any interest
bearing security of scheduled commercial bank in the name of the Employer or National
Saving Certificates duly pledged in favor of the Employer for Defects Liability Period.

44 Liquidated Damages

44.1 In the event of failure on part of the Contractor to achieve timely completion of the project,
including any extension of time granted under Clause 27, he shall, without prejudice to any
other right or remedy available under the law to the Employer on account of such breach, pay as agreed
liquidated damages to the Employer and not by way of penalty in a sum calculated at the rate per week
or part thereof as stated in the Contract Data. For the period that the Completion Date is later than the
Intended Completion Date, liquidated damages at the same rate shall be withheld if the Contractors
fails to achieve the milestones prescribed in the Contract Data. However, in case the Contractor achieved
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the next milestone, the amount of the liquidated damages already withheld shall be restored to the
Contractor by adjustment in the payment certificate. Both the Parties expressly agree that the total
amount of liquidated damages shall not exceed 10% (ten percent) of Initial Contract Price and that the
liquidated damages payable by the Contractor are mutually agreed genuine pre-estimated loss and
without any proof of actual damage likely to be suffered and incurred by the Employer; and the
Employer is entitled to receive the same and are not by way of penalty.

The Employer may, without prejudice to any other method of recovery, deduct the
amount of such damages from any sum due, or to become due to the Contractor or from
Performance Security or any other dues from Government or semi Government bodies within
the state.

The payment or deduction of such damages shall not relieve the Contractor from his
obligations to complete the Works, or from any other of his duties, obligations or responsibilities
under the Contract.

The Contractor shall use and continue to use his best endeavors to avoid or reduce
further delay to the Works, or any relevant Stages.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any such payment of liquidated damages by the Contractor by adjusting
the next payment certificate.

It is agreed by the Contractor that the decision of the Employer as to the liquidated damages
payable by the Contractor under this Clause shall be final and binding.

Advance Payment
On the request of the Contractor, the Employer will make the following advance payment to
the Contractor against submission by the Contractor of an Unconditional Bank Guarantee
(including e-Bank Guarantee) from a scheduled commercial bank acceptable to the
Employer in amounts equal to 110% (one hundred ten percent) of the amount of the advance
payment being requested:

(@) Mobilization advance up to 5% (five percent) of the initial contract price excluding the
contract price for routine maintenance

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new equipment
brought to the site, subject to a maximum of 10% (ten percent) of the initial contract
price excluding the contract price for routine maintenance

The Bank Guarantee (including e- Bank Guarantee) shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the Contractor. Interest will not be charged on the advance
payment. However, if the Contract is terminated due to default of the Contractor, the
Mobilization Advance and the Equipment Advance shall be deemed to be an interest bearing
advance at the base rate of the State Bank of India, as applicable on the date of such advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses required specifically for execution of the Works. The Contractor shall
demonstrate that the advance payment has been used in this way by supplying copies of
invoices or other documents to the Engineer.
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45.2 The advance payment shall be recovered by deducting proportionate amounts from payments
otherwise due to the Contractor for the construction work, following the schedule of
completed percentages of the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, or liquidated damages.

46 Securities

46.1The Performance Security equal to 5% (five percent) of the Contract Price and additional
security for unbalanced bids shall be provided to the Employer. Out of total Performance
Security equal to 5%(five percent) of Contract Price, half shall be delivered to the Employer
no later than the dates specified in the Letter of Acceptance and shall be issued in the form
given in Contract Data; however, balance half Performance Security shall be retained at the
rate of two and a half percent of each payment due to the Contractor until completion of whole
of the construction work.

46.2 The Performance Security shall be valid until a date 45 days from the date of issue of
certificate of completion of construction work and maintenance work subject to the condition
that if the Performance Security is in the form of a Bank Guarantee (including e-Bank
Guarantee), the period of validity of Bank Guarantee (including e-Bank Guarantee) could
be one year initially; however, the Contractor would get this Bank Guarantee (including e-
Bank Guarantee) extended in such a way that an amount equal to five percent of the
Contract Price is always available with Employer until 45 days after the lapse of the Defects
Liability Period. If the Contractor fails to maintain the above Performance Security, the
Employer would recover the same from any dues payable to the Contractor.

47 Cost of Repairs

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Liability Period shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48 Completion of Construction and Maintenance

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the Work and the Engineer will do so upon deciding that the Work is
completed.

48.2 The Contractor shall request the Engineer to issue the certificate of completion of the Routine
Maintenance and the Engineer will do so upon deciding that the work of Routine Maintenance
is completed.

49 Taking Over
49.1 The Employer shall take over the Works within seven days of the Engineer's issuing a

certificate of Completion of Works. The Contractor shall continue to remain responsible for
its Routine Maintenance during the maintenance period.
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49.2

50

The Employer shall take over the maintained road within seven days of the Engineer issuing
a certificate of completion of the work of Routine Maintenance.

Final Account

50.1The Contractor shall submit to the Engineer a detailed account of the total amount that the

50.2

50.3

50.4

51

51.1

51.2

52

52.1

Contractor considers payable for works under the Contract within 21 days of issue of
certificate of completion of construction of Works. The Engineer shall issue a Defects

Liability Certificate and certify any payment that is due to the Contractor for Works within 42

days of receiving the Contractor's account if it is correct and complete. If the account
submitted by the Contractor is not correct or complete, the Engineer shall issue a schedule to
the Contractor, within 42 days, that states the scope of the corrections or additions that are
necessary. If the revised account is still unsatisfactory, after it has been resubmitted by the
Contractor, the Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate within 28 days of receiving the Contractor’s revised account. The payment
of final bill for construction of Works will be made within 14 days thereafter.

In case the account for construction is not received within 21 days of issue of Certificate of
Completion as provided in clause 50.1 above, the Engineer shall proceed to finalize the
account and issue a payment certificate within 28 days. The payment of final bill for
construction of Works will be made within 14 days thereafter.

The Contractor shall submit to the Engineer a detailed account of the total amount that the
Contractor considers payable for maintenance of works under the contract 21 days before the
end of the Routine Maintenance Period. The Engineer shall issue a Routine Maintenance
Completion Certificate and certify any final payment that is due to the Contractor within 21
days of receiving the Contractor's account if it is correct and complete. If it is not, the Engineer
shall issue within 21 days a schedule that states the scope of the corrections or additions that
are necessary. If the revised account is still unsatisfactory after it has been resubmitted by the
Contractor, the Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate within 28 days of receiving the Contractor’s revised account. The payment
of final bill for routine maintenance will be made within 14 days thereafter.

In case the account for routine maintenance is not received within 21 days of issue of
Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to
finalize the account and issue a payment certificate within 28 days. The payment of final bill
for routine maintenance will be made within 14 days thereafter.

Operating and Maintenance Manuals

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract Data.
If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.
Termination
The Employer may terminate the Contract if the Contractor causes a fundamental breach

of the Contract.
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52.2  Fundamental breaches of the Contract shall include, but shall not be limited to, the following:

52.2.1 the Contractor stops work for 28 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Engineer;

52.2.2 the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

52.2.3 the Engineer gives Notice that failure to correct a particular Defect whether pertaining to
construction work or pertaining to defects liability period is a fundamental breach of the
Contract and the Contractor fails to correct it within a reasonable period of time determined
by the Engineer;

52.2.4 the Contractor does not maintain a Security, which is required,

52.2.5 the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in clause 44.1,

52.2.6 the Contractor fails to provide insurance cover as required under clause 13;

52.2.7 if the Contractor, in the judgement of the Employer, has engaged in the corrupt, fraudulent
or coercive practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests. And, this includes collusive practice among Bidders (prior to or after
bid submission) designed to establish bid process at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition. “Coercive practice”
means the act of obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may
befall upon a person, his/ her reputation or property to influence their participation in the tendering
process.

52.2.8 if the Contractor has not completed at least three-eighth of the value of construction
Work required to be completed after half of the completion period has elapsed;

52.2.9 if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data;

52.2.10 if the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time; and

52.2.11 if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws;

52.2.12 if the Contractor engages child labor in violation of prevailing laws;

52.2.13 if the Contractor fails to ensure that there is no gender bias in engagement of labor and

other employees and in payment of wages and he discriminate against female workers.

52.2.14 any other fundamental breaches as specified in the Contract Data

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site

safe and secure, and leave the Site as soon as reasonably possible.

53 Payment upon Termination

53.1(i) If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done, less liquidated damages,
less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as indicated in the Contract Data.
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If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered from the Security Deposit, and Performance Security. If any
amount is still left un-recovered it will be a debt payable to the Employer from State PMGSY
works, any other State Government works including State Public Sector works executed by
the Contractor.

53.1(ii) If the Contract is terminated because of a fundamental breach of contract by the Contractor

due to noncompliance of the requirements of clause 32 of GCC regarding defects liability
period and routine maintenance of roads for five years, the Engineer will assess the cost of
having the defect corrected. If the total amount due to the Employer exceeds any payment due
to the Contractor, the difference shall be recovered from the Security Deposit and
Performance Security. If any amount is still left un-recovered, it will be recovered from any
dues payable to the Contractor from State PMGSY works, any other State Government works
including State Public Sector works executed by the Contractor. If any amount still remains
unrecovered, it shall be recovered as arrears of land revenue.

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a

54
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certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be
deducted at source as per applicable law.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the Contract
is terminated because of the Contractor's default, till the Works is completed after which it will
be transferred to the Contractor and credit, if any, given for its use.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

Death or permanent invalidity of the Contractor: the Contractor shall indicate his nominee for the
Contract at the time of signing of Agreement. If a Contractor dies during the currency of the
Contract or becomes permanently incapacitated, and his/her nominee are not willing to complete
the Contract, the Contract shall be closed without levying any damages/compensation as provided
for in clauses 44 and 53 of GCC.

However, if the nominee expresses his/her intention to complete the balance work and
the competent authority is satisfied about the competence of the nominee, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms
and conditions, under which the Contract was initially awarded.
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F. Other Conditions of Contract
56 Labor

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labor, local or other, and for their safety, payment, housing,
feeding and transport.

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers
of the several classes of labor from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

57 Compliance with Labor Regulations

57.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times
by all existing labor enactments and rules made thereunder, regulations, notifications and bye
laws of the State or Central Government or local authority and any other labor law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labor
law in future either by the State or the Central Government or the local authority. Salient features
of some of the major labor laws that are applicable to construction industry are given in Appendix
to Part | General Conditions of Contract. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions stipulated in
the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor
including his amount of Performance Security. The Employer/Engineer shall also have the right
to recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and
observe conditions of labor not less favorable than those established for the trade or the industry
where the work is carried out. The Contractor shall make himself aware of all labor regulations and
their impact on the cost and build up the same in the Contract Price. During the Contract Period,
unless and otherwise provided in the Contract, no extra amount in this regard shall be payable to
the Contractor, for whatsoever reason.

57.3 In the event of default being made in the payment of any money in respect of wages of any
person employed by the Contractor or any of its sub-contractors of any tier in and for carrying
out of this Contract and if a claim therefore is filed in the office of the Labor Authorities and
proof thereof is furnished to the satisfaction of the Labor Authorities, the Employer may, failing
payment of the said money by the Contractor, make payment of such claim on behalf of the
Contractor to the said Labor Authorities and any sums so paid shall be recoverable by the
Employer from the Contractor.

57.4 1t shall be the responsibility of the Contractor to pay EPF/ESI contributions as required under
61



Standard Bidding Document for PMGSY

prevailing laws. The Contractor shall bear all such cost and it would be deemed to be included in
the Contract Price.

57.5 The employment of child labor is prohibited in the Contract. The Contractor shall comply with
the Child Labor (Prohibition and Regulation) Act, 1986.

57.6 The Contractor shall ensure that there is no gender bias in engagement of labor and other
personnel and shall not make any discrimination against female employees. The Contractor shall
comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961.

57.7 The Contractor shall have a Labor Welfare Organization which shall be responsible for labor
welfare and compliance with prevalent labor laws, statutes and guidelines. In this context, the
Contractor is also required to familiarize himself with Labor Welfare Rules of the state concerned
and comply with the provisions of the Building and other Construction Workers (Regulation and
Employment & Conditions of Service), Act 1996 and the Cess Act, 1996.

57.8 The Contractor shall provide and maintain at his own expense, all necessary accommodation and

welfare facilities as per prevailing labor and welfare laws for his (and his Sub-contractor’s)
staff and labor.

57.9 The Contractor shall prepare and submit compliance reports of adherence to labor laws as
and when directed by the Engineer.

58 Drawings and Photographs of the Works

58.1 The Contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the Contractor for this.

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Employer in writing. No photograph of the works or
any part thereof or plant employed thereon, except those permitted under clause 58.1, shall be
taken or permitted by the Contractor to be taken by any of his employees or any employees of
his sub-Contractors without the prior approval of the Employer in writing. No photographs/
Video photography shall be published or otherwise circulated without the approval of the
Employer in writing.

59. The Apprentices Act, 1961

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (111 of
1961), the rules made there under and the orders that may be issued from time to time under the
said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities
and penalties provided by the said Act and said Rules.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents
should fill in all Contract Data. Schedules and reports to be provided by the Employer should
be annexed.

Clause Reference
Items marked “N/A” do not apply in this Contract.
1. The Employer is [Cl.1.1]
Designation: Superintending Engineer

Address: North Bengal Circle, RRNMU Building (2" Floor), Club Road, Near King Saheber Ghat,
Jalpaiguri

Name of authorized Representative : DHRUBA JYOTI MAJUMDER
Telephone No.(s): Office: N/A
Mobile No.: 8918447698
Facsimile (FAX) No.: N/A
Electronic Mail Identification (E-mail ID):
2. The Engineer is

Designation: Executive Engineer, Kalimpong Division

Address: Upper Cart Road, Raniban, Kalimpong

[Cl.1.1]
Telephone No.(s): Office: N/A
Mobile No.: 7001677016
Facsimile (FAX) No.: N/A
Electronic Mail Identification (E-mail ID): kalimpongwbsrda@gmail.com
3. The Intended Completion Date for the whole of the Works is 9 [Cl.1.1, 17&27]
months (excluding Rainy Season) after start of work.
4. Routine Maintenance during five years after the Completion Date is defined as follows:

Maintenance operations during the period of 5 years shall be based on Chapter 11 of
Rural Roads Manual (IRC:SP:20:2002). Its specific provisions are:-
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() Clause 11.2, ibid, explains the various types of distress/defects of pavements. For
example, cracks, raveling, rutting, pot holes etc.

(i) Clause 11.3, ibid, defines different maintenance activities. For example, fog seal,
bituminous surface treatment, etc.

(iii) Clause 11.4, ibid, suggests planning of routine maintenance.

(iv) Clause 11.5 and Clause 11.6 (), ibid, define preventive and corrective maintenance, and
classify activities of routine maintenance and repairs.

(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures
for sealed roads, roads with rigid / RCCP and roads with special pavement.
(Note: A periodical renewal is not part of routine maintenance).

(vi) The periodicity of routine maintenance activities shall be as follows, this is for guidance
only, however, road is to be maintained in serviceable condition all the time and payment is
performance based, as per performance evaluation and marks obtained.

Routine Maintenance Activities and their frequency with performance index (PI)-
BT/Gravel Road

Name of Iltem/ Pl

Frequency of

operation in ayear [Plain & Rolling| Hilly Terrain
Terrain

S.No. Activities

1. | Maintenance of Bituminous
surface road and / or gravel
road and/or WBM road
including filling potholes and
patch repairs etc. As per .
clause 1904, 1906 of the Asand when required 50 40
MoRD Specifications ( As
per Annexure- 14.10 of
Operation manual)

2. Restoration o rain cuts and| gpee generally after
dressing of side slopes/berms| (ains (In case of areas
as per clause 1902 of the having rainfall more

SpECIflcatIOﬂ (AS per than 1500 mm per

Annexure- 14.10 of Operation| year, asand when 10 5
manual) required).

3. Making up of berms/shoulders| As and when
as per clause1903 of the (As | required 20 20
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per Annexure- 14.10 of
Operation manual)

Maintenance of drains
as per clause 1907 of the

Twice (In case
of hill roads as

Specifications. (As per| and when

Annexure-14.10 of | required 8
Operation manual)

Maintenance of | Twice (Incase

culverts an cause ways | of hill roads as

as per clause 1908 and | and when

1909 of the MoRD (As required) 10
per Annexure  14.10

of Operation manual)

Maintenance of guard Maintenance as

rails and parapet rails and when

as per clause 1911 of required.

the MoRD | Repairing once 1
Specification (As per in a year

Annexure-14.10  of

Operation manual)

Maintenance of road Maintenance

signs, speed breakers, as and when

standing tree adjacentto | required.

road wherever required | Repairing once

as per clause 1910 of in every two 4
the MoRD years

Specification (As per

Annexure- 14.10 of

Operation manual).

Maintenance of 200 m Maintenance

and Kilo Meter stones as and when

as per clause 1912 of required. 2
the MoRD Repairing

Specification (As per | once in a

Annexure-14.10  of year

Operation manual).

Cutting of branches of Once generally

trees, shrubs and after rains (In

trimming of grass and case of areas 5

weeds etc. A per clause
1914 of the MoRD
Specification (As per

having rainfall
more than
1500 mm per
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Annexure- 14.10 of year, as and
Operation manual) when required.
10. White washing parapets
of Works including CD | Once in a year
As per Annexure-14.10 2 3
of Operation manual)
11. Painting of guard stones| Twice in a year 2 1
Re-fixing displaced .
12.
guard stones Once in a year 1 1
Total Marks 100 100
Routine Maintenance Activities and their frequency with
performance index — CC Road
S.No Name of Frequency of | Plain & Rolling | Hilly Terrain
Item/Activity operations in Terrain
the year
Maintenance of Concrete | As  andwhen
1 | surface including crack | required 50 40
sealing spot patching with
PCC or bituminous concrete
as per provisions of IRC
SP83.
2. | Restoration of rain cuts and
dressing of side | Once generally
slopes/berms as per clause | after rains or as
1902 of the Specifications. | and when
(As per Annexure-14.10 | required. 10 5
of Operation manual)
3. |Making up of berms/|As and
shoulders as per clause | when required 20 20
1903 of the (As per
Annexure- 14.10 of
Operation manual)
4, - . Twice (In case
Maintenance of drains as ;
per clause 1907 of the OL:\'AIIIhr?]adS as 3 8
Specifications. (As per ?e 'rectla
Annexure- 14.10 of qut
Operation manual)
5. Maintenance of culverts | Twice (In case
and cause ways as per | of Hill roads as 4 10
clause 1908 and 1909 of the | and when
Specifications. (As per | required
Annexure- 14.10 of
Operation manual)
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6. Maintenance of guard rails | Maintenance e
and parapet rails as per | g5 and when 1 1
clause 1911 of the MoRD .
Specifications (As per reqm_re_d.
Annexure-14.10 of | Repairing once
Operation manual) ina year
7. Maintenance of road signs, | Maintenance
speed breakers, standing | as and when 2 4
trees adjacent_ to road required.
wherever required as per .
clause 1910 of the MoRD | Repairingonce
Specifications (As  per | Inevery two
Annexure-14.10 of years
Operation manual).
8. Maintenance of 200 m and | Maintenanceas
kilo meter stones as per | and when 2 2
clause 1912 of the MoRD | required.
Specifications (As  per | Repairing once
Annexure-  14.10 of | inayear
Operation manual).
9. Cutting of branches of Once generally
trees, shrubs and trimming | after rains (In 3 5
of grass and weeds etc. as | case of areas
per clause 1914 of the having rainfall
MoRD Specifications (As | more than 1500
per Annexure-14.10 of mm per year, as
Operation manual). and when
required.
10. | White washing parapet of | Once ina year 2 3
Works including CD (As
per Annexure-14.10 of
Operation manual)
11 |painting of guard stones Twice in a year 2 1
12. |Re-fixing displaced Once in a year 1 1
guard stones
Total: 100 100

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall
/ Snow fall areas.

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage
structures and causeways.

5. The Site is located at as per 1. “Name of work” of section. 1. [Cl.1.1]

6. The Start Date shall be 7(seven) days after the date of issue of the Noticeto  [Cl.1.1]
Proceed with the work.

7. (a) The name and identification number of the Contract s : [Cl.1.1]
(b) The Works consist of Construction/up-gradation of Road & CD works under
PMGSY including maintenance for five years. [Cl.1.1]

The works shall, inter-alia, include the following, as specified or as directed.
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10.

11.

Clause Reference
(A) Road Works

Site clearance; setting-out and layout; widening of existing carriageway and
strengthening including camber corrections; construction of new road bituminous
pavements remodeling/construction of junctions, intersections, supplying and placing of
drainage channels, flumes, guard posts and other related items; construction/extension
of cross drainage works, bridge, approaches and other related items; road markings, road
signs and kilometer/hectometer stones; protective works for roads/bridges; all aspects of
quality assurance of various components of the works; rectification of the Defects in the
completed works during the Defects Liability Period; submission of “As-built” drawings
and any other related documents; and other item of work as may be required to be carried
out for completing the works in accordance with the Drawings and provisions of the
Contract and to ensure safety and planting of trees along the roads.

(B) CD Works including bridges

Site clearance; setting out, provision of foundations, piers, abutments and bearings; pre-
stressed/reinforced cement concrete superstructure; wearing coat, hand railings,
expansion joints, approach slabs, drainage spouts/down-take pipes, provision of suitably
designed protective works; providing wing/return walls; provision of road markings,
road signs etc.; all aspects of quality assurance; clearing the Site and handing over the
works on completion; rectification of the Defects during the Defects Liability Period and
submission of “As-built” drawings and other related documents; and other items of work
as may be required to be carried out for completing the works in accordance with the
Drawings and the provisions of the Contract and to ensure safety.

© Maintenance and Other Items

As required to fulfill all the contractual obligations as per the Bid documents.

Section completion is [Cl 2.2]
The following documents also form part of the Contract : [CL.2.3(11)]
(@) The law which applies to the Contract is the law of Union of India. [CL.3.1]
(b) The language of the Contract documents is English. [Cl.3.1]
The Schedule of Other Contractors is attached. [CI. 8.1]
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12. A. The Technical Personnel for construction work are: [CI. 9.2]
Technical Personnel Number Experience in Road
Works
A. Degree Holder in Civil Engineering / One/ Road experience 3
Experienced Diploma Holder in Civil | One or more as (three) yrs.
Engineering per requirement 10 (ten) years in

construction

B. Diploma Holder in Civil Engineering 2 nos. 3 (three) yrs. experience

C. Others (Specify) _
Supervisor 2 nos. 4 (four) yrs. experience

Science Graduate

For field testing laboratory;

Technical Personnel Number
B. For routine maintenance
Technical Personnel Number|  Experience in Road Works
A. Degree Holder in Civil Engineering 1 no. Road experience 3 (three) yrs
B. Diploma Holder in Civil Engineering 1 no. Road experience 3 (three) yrs
13(a) Amount and deductible for insurance are: [CI. 13.1]
1% of estimated cost of construction put to tender.
13(b) Amount and deductible for insurance are: [CI. 13.3 ()
14.  Site investigation report [Cl.14.1]

15.  The key equipment/ machinery for construction of works shall be:

For Road Works
Category A: For works with Premixed Carpet and Seal Coat as Surface Bituminous

Course
Quantity
Sl Name of equipment Package value (Rs. in Crore)
No. Upto5| >5Cr. >15Cr | >25
Cr. |upto 15 Cr.jupto 25 Cr.| Cr.
1 | Excavator cum Loader 1 1 2 2
2 | Static Roller (8-10 ton) 2 3 4 5
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3

Vibratory Road Roller / Compactor /
Tandem Roller

Mobile Hot Mix Plant 6-10 Ton
Capacity / Spot Mix plant / higher
category machine

(For work with Hot Mix Bitumen)

Bitumen sprayer (Mechanical)

Air Compressor / Mechanical Broomer

Concrete Mixture Machine

0N || O

Vehicle mounted Water Tanker

[N [ SENR IR SR (TN

WIN ||

AN |DNDN

[S2 N IO TR IN \C I N S}

Concrete  Mixture Machine (Full
charge) (For work with concrete
pavement)

Category B: For works with WMM and followed by BM and PMC+SC or MSS as surface

Bituminous Course

Quantity
Package value (Rs. in Crore)
'\S‘g- Name of equipment Upto5|>5Cr.Up |>15Crup| >25
Cr. tol5Cr. | to25Cr. | Cr.
1 | Excavator cum Loader 1 1 2 2
2 | Static Roller (8-ton) 2 3 4 5
3 \T/;%aetr%%cﬁl?eard Roller / Compactor / 1 2 3 4
4 | Dozer D50 1 1 2 2
5 | Motor grader 1 1 1 1
6 | Paver Finisher 1 1 2 2
7 Batch Mi_x HMP 40-60 TPH / HMP 1 1 1 1
(Drum Mix) 40-60 TPH / 60-90TPH
8 | Pug Mill 1 1 1 1
9 | Bitumen sprayer (Mechanical) 1 1 2 2
10 | Air Compressor / Mechanical Broomer 1 1 2 2
11 | Concrete Mixture Machine 1 2 2 3
12 | Vehicle mounted Water Tanker 2 3 4 5
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Category C: Equipment to be provided for Surface Dressing work as surface bituminous

Course

Quantity
. Package value (Rs. in Crore
Sl. Name of equipment g ( )
No. Upto5|>5Cr.Up |>15Crup| >25
Cr. tol5Cr. | to25Cr. | Cr.
1 | Excavator cum Loader 1 1 2 2
2 | Static Roller (8-10 ton) 2 3 4 5
Vibratory Road Roller / Compactor /
1 2 3 4
Tandem Roller
4 | Bitumen sprayer (Mechanical) 1 1 2 2
5 | Air Compressor / Mechanical Broomer 1 1 2 2
6 | Concrete Mixture Machine 1 2 2 3
7 | Vehicle mounted Water Tanker 2 4 6 8
Concrete  Mixture Machine (Full
8 | charge) (For work with concrete 1 1 1 1
pavement)
9 Pneumatic Tire Roller (Optional Not 1 1 2 2
Mandatory)
10 | Mechanical chips spreader 1 1 2 2
Category D: For works under Full Depth Reclamation (FDR)
Quantity
I\Slg Name of equipment Package value (Rs. in Crore)
' Upto5|>5Cr.Up |>15Crup | >25
Cr. tol5Cr. | to25Cr. | Cr.
1 | Excavator cum Loader 1 2 2 2
2 | Recycler Machine / Road Reclaimer 1 1 1 1
3 | Water Tanker 24 KL Capacity 1 1 1 1
4 | Cement / Additive Spreader 1 1 1 1
5 | Vibratory Pad Foot Roller (20 tonne) 1 1 1 1
5 Vibratory Road Roller / Compactor / 1 1 1 1
Tandem Roller
7 | Pneumatic Tire Roller 1 1 1 1
8 | Motor grader 1 1 1 1
9 | Paver Finisher 1 1 1 1
10 Batch Mix HMP 40-60 TPH / HMP 1 1 1 1
(Drum Mix) 40-60TPH / 60-90TPH
11 | Pug Mill 1 1 1 1
12 | Bitumen sprayer (Mechanical) 1 1 1 1
13 | Air Compressor / Mechanical Broomer 1 1 2 2
14 | Vehicle mounted Water Tanker 1 2 2 2
[CI. 26.2]
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16.  (a) Competent authorities are:: [Cl. 24.1]
Superintending Engineer, WBSRDA with powers up to 2.50 Cr.
Chief Engineer, WBSRDA with powers up to any amount.
17. (@) The period for submission of the program for approval of Engineer [Cl.26.1]
shall be 10 (Ten) days from the issue of Letter of Acceptance.
(b) The updated program shall be submitted at interval of 60 (Sixty) days. [CI. 26.3]
(c) The amount to be withheld for late submission of an updated [CI. 26.3]
program shall be Rs. 2.0 lakhs.
18.  The key equipment for field laboratory shall be:
| Quantity
Sl. -
No. Name of equipment Package value (Rs. in Crore)
Upto5Cr. >5Cr.
1 |Oven electrically operated range up to 200° C 1 2
2 |Electronic balance 25 Kg capacity 1 2
3 [Thermometer 4 7
4 [Set of IS Sieves with lid and pan 2 4
5 |Liquid Limit and Plastic Limit apparatus 1 2
6 |Compaction test apparatus (Set) 1 2
7 |Sand Replacement apparatus 1 2
8 |Speedy Moisture Meter for field density test 1 2
9 [Core Cutter apparatus 1 2
10 [Aggregate Impact VValue test apparatus 1 1
11 |Flakiness Gauge 1 1
12 |Elongation Gauge 1 1
13 [Bitumen Extractor 1 1
14 [Concrete cube testing machine 1 1
15 Mechanized Core Cutter for concrete pavement and /or 1 1
stabilized base/sub-base course
[CI. 31.14]
19.  The authorized person to make payments is Executive Engineer [C1.39.2]

20.  (a) Milestones to be achieved during the contract period

(1)  1/8" of the value of entire contract work up to 1/4™ of the

period allowed for completion of construction

(2) 3/8" of the value of entire contract work up to % of the

period allowed for completion of construction

(3)  3/4™ of the value of entire contract work up to %" of the

period allowed for completion of construction
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21.

22.

23.

24,

25.

(b) Amount of liquidated damages for For Whole of work 1

delay in completion of works percent of the Initial
Contract Price, rounded
off to the nearest thousand,

per week.
(c) Maximum limit of liquidated damages for 10 per cent of the Initial
delay in completion of work. Contract Price rounded
off to the nearest thousand.
[Cl.44.1]
The standard form of Performance Security acceptable to
the Employer shall be an unconditional Bank Guarantee
(including e-Bank Guarantee) of the type as presented
In the Bidding Documents. But after 1% July, 2023, only
e-BG will be followed. [CI. 46.1]

() The Schedule of Operating and Maintenance Manuals as per attached S.0.Q.[CI.51.1]

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1]
required is within 28 days of issue of certificate of completion of whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as-built” drawings [C1.51.2]
by the date required is Rs. 2.0 Lakhs.

(a) The period for setting up a field laboratory with the prescribed equipment
Is 7 (seven) days from the date of notice to start work [C1.52.2 (1)]

(b) The following events shall also be fundamental breach of Contract : [CI.52.2 (k)]
“The Contractor has contravened Clause 7.1 and Clause 9 of
Part | General Conditions of Contract

The percentage to apply to the value of the work not completed representing

the Employer’s additional cost for completing the Works shall be 10 (Ten)
percent. [C1.53.1(i)]

73



Standard Bidding Document for PMGSY

Appendix to Part | General Conditions of Contract

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

(@ Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under
the Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or on
death the rate of prescribed minimum days’(say, 15 days) wages for every completed
year of service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides
for monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

(i)  Pension or family pension on retirement or death as the case may be.
(i)  Deposit linked insurance on the death in harness of the worker.
(iii)  Payment of P.F. accumulation on retirement/death etc.

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

(e) Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labor and in case
the Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they
employ prescribed minimum (say 20) or more contract labor.

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
are scheduled employment.

(0)] Payment of Wages Act 1936: - It lays down as to by what date the wages are

to be paid, when it will be paid and what deductions can be made from the wages of
the workers.
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(h) Equal Remuneration Act 1979: - The Act provides for payment of equal
wages for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

(1) Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set- up
establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

)] Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and get these certified by the designated Authority.

)] Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

(m)  Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations and
processes. Employment of child labor is prohibited in building and construction
industry.

(n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen through
an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

(0) The Building and Other Construction Workers (Regulation of

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All
the establishments who carry on any building or other construction work and
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employs the prescribed minimum (say, 10) or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be notified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

(9)] Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.
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Section 4
Conditions of Contract
Part — Il Special Conditions of Contract

These conditions vary and add to the Conditions of Contract set out in Part | General Conditions of
Contract

Note: The State Government may refer to Clause 34 of GCC and add here the procedure that it would
like to adopt for assessing the performance of the Contractor in execution of works / activities relating
to Routine Maintenance for five years post construction.

1. Compliance of GPS enabled Vehicle Tracking System (VTS)

GPS enabled VTS (Vehicle Tracking System) will be introduce for the field operations as per
NRIDA'’s guideline. The tracking hardware will be installed inside the equipment/machineries which
will be used in the field by the concerned agency. This unit will send data to the monitoring center.
GPS will be hired by the department and will be installed for monitoring.

i) Once the Tracking device installed to the equipment/machinery for a particular work at site, security
of the tracking device is the liability of the contractor of the said construction work.

i) Change of any equipment/machinery at site during the work should not be allowed unless
otherwise allowed by the concern PIU. If change of any equipment/machinery allowed by the PI1U
concern, extra charges as decided should have to be borne by the agency.

iii) In case any mishandling to the tracking device @ 0.10% (Zero point One Zero percent) of the
construction cost for each damaged tracking device will be remitted as penalty.

iv) No equipment/machinery should be removed from worksite after necessity of the said
equipment/machinery until tracking device uninstalled by the PIU concern. In this process no extra
claim as hire charges of said equipment/machineries will be entertained.

V) The agency who intends to execute multiple works should augment separate machineries for each
work so that tracking & monitoring is not hampered.

2. The contractors who will submit fraudulent, fake documents for qualification in tender and who
will not complete the works as per program guidelines and who will not maintain the roads as per
contract agreement will be debarred from participating in tenders as mentioned in clause 41 of Form
2911 (new version) [West Bengal Finance Department G.O. No. 5696-F(Y) dated 1% October
2019].

3. Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, financial failures, not doing the DLP maintenance or
defaulter to comply ATR against unsatisfactory work report by NQM etc.
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Section 5
Specifications

Note: The following are the guidelines for framing the specifications and, therefore, will not be
part of the contract. These should be excluded from the bidding document.

A. The MoRD Specifications for Rural Roads published by the IRC (1% Revision) shall apply.

B. Foritems not covered in the MORD Specifications, the Ministry of Road Transport & Highways
(MoRTH) Specifications for Road and Bridge Works (5™ Revision) shall be followed.

C. Particular specifications:-

For items whose specifications given in MoRD Specifications or in MORTH specifications for road
and bridge works need changes partly or wholly due to local conditions, the respective clauses are
to be suitably modified to the extent felt necessary giving clause wise description of modifications
under this head.

(i) MoRD Specifications (1% Revision)

Clauses

(i) MOoRTH Specifications for Road & Bridge Works (5" Revision)
Clauses

D.  For purposes of quality control, the MoRD Specifications for Rural Roads (1% Revision) and
those covered by the Quality Assurance Handbook of the NRRDA shall apply.
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Section 5 (Cont’d)
Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-
2002) and other relevant IRC Standards, Codes etc. are to be followed for all-weather rural roads.

The guidelines will not be part of the Contract. These should be excluded from the bidding
document.

List of Drawings:-

10.

Key Map

Road Alignment including cross sections
Pavement Drawings

Surface and sub surface drains with full details
Culverts and Bridges drawings

Drawings for any other Road structure.
Drawings for road signs, pavement markings and other traffic control devices

Drawings to be followed for actual execution of work should bear the stamp “Good for
construction”.

Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc. after
original reference number. Reasons for each revision should be clearly noted in the drawing.

Complete set of drawings should be issued along with other tender documents so as to form
part of the Agreement.
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Section 6

FORM OF BID FOR PART | OF THE BID
Technical Qualification Part | of Bid

The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part Il of
the Bid.

1. Having read the Bidding Documents, Requirements for submission of documents in ITB Clause 12,
and acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we submit in
attachment all documents required in the Bidding Document together with all the Affidavits
regarding the correctness of information/documents for the above stated bid.

2. l/we confirm that the Bid fully complies with all the requirements including the Bid Validity and Bid
Security as required and specified by the bidding documents.

3. l/we certify that the information furnished in our bid is correct to the best of our knowledge and
belief.

4. l/we undertake to carry out the works of Routine Maintenance for five years after the completion
date as per the rates offered by the Employer in the bid documents.

Authorized SIgnatory..........ccocvveeieienenesse e,
Name and Title of Signatory...........c.ccoovvivirieinienn,
Name of BIidder .......cccocvviiiiiiiiieneeeee e

Telephone Nos (Office) ........ccovvvvviiiiiiiinnnn..
MOoDbile NO. ..o
Facsimile (Fax) No. ......ccooviiiiiiiiiiiee,

Electronic Mail Identification (Email ID) ............
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Form of Bid for Part Il of the Bid

Technical - Financial Part 11 of Bid

The Bidder shall fill in and load this form for Part Il of Bid separately from the form for Part | of
the Bid

TO [Name Of EMPIOYEI.....ooiiiie it
AJAress [INSErt AdUIESS] ....ccveivieieiieieeie et re e neenne e

Identification NUMDBDEr OF WOTKS .. ..o,

1. With full understanding that Part 1l of our bid will be opened only if I/ we qualify on the basis of
evaluation in Part | of the Bid, we offer to execute the works described above, remedy any defects
therein, and carry out the routine maintenance in conformity with the Conditions of Contract,
Specifications, Drawings and Bills of Quantities accompanying in Part 11 of the Bid.

2. This Bid and your written acceptance of it shall constitute a binding contract between us. 1/ we
understand that you are not bound to accept the lowest or any bid you receive.

3. 1/ we undertake to commence the works on receiving the Notice to Proceed with the Work in
accordance with the Contract Conditions.

4. As mentioned in Part-1 of my/our bid, I/we undertake to carry out the works of Routine Maintenance
for five years after the Completion Date as per the rates offered by the Employer in the bid document.

Signature of Authorized SIgNatory .........cccccevereierieninieseeeees

Name and Title of SIgNatory .........ccocevviiiiiieneeees

Name Of BIAUET .......covviiiieciece e

Authorized Address of Communication ...........ccccceveveieienennnn
Telephone Nos (Office) ......ovvviviiiiiiiiiiiiiii e
MoObile NO. ..o
Facsimile (Fax) NO. ....c.oiiiiii e

Electronic Mail Identification (Email ID) ..........................
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FORMAT FOR THE AFFIDAVIT

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by
Magistrate/ Sub-Judge/ Notary Public)

| OSSP (name of the authorized representative of
the bidder) son/daughter of resident of
..................................................................................... (full address), aforesaid
solemnly affirm and declare in connection with Construction of road from

| hereby certify that all the information furnished with the bid submitted online in response to notice

inviting  bid number ... date ............ issued by
(authority  inviting  bids)
oL . e (name and

identification of work ) are true and correct.

*1  hereby certify that | have been authorized by ........cooiiiiiiii.
................................................................... (the bidder) to sign on their behalf, the bid
mentioned in paragraph 1 above.

That the undersigned also hereby verifies that neither any near relations of EE/DE/AE/JE of the
department nor any retired gazette officers (if any) in our employment who retired within the last
two years with the following ranks from the West Bengal State Rural Development Agency /
Panchayats and Rural Development Department.

The undersigned would authorize and request any bank, person, firm or corporation to furnish
pertinent information as deemed necessary and or as requested by the department to verify this
statement.

The undersigned understands and agrees that the bid shall remain open for Acceptance 90 days from
the deadline date of bid submission.

The undersigned agrees to invest 30% of the contract price of works by cash during the
implementation of the works.

The undersigned agrees to authorize the authority to seek references from the bankers of the
undersigned.

If the contract is awarded to us, we will deploy at site all necessary T&P and equipment immediately

on receipt of the work order. We would commence the work only on deployment of machineries at
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site to the full satisfaction of the Engineer-in-Charge. We would be duty bound to use those
equipment at site to achieve the best result as per requirement of the contract. We would upkeep and
maintain those equipment in running condition till completion of the Project. Any breakdown of any
equipment will be replaced immediately. No part of equipment will be shifted to another site without

the written permission of the E.I.C.

9.  We would establish a site laboratory with minimum testing equipment/ apparatus to conduct the
various tests on soil, aggregates and cement, concrete to maintain the quality at site. We will upkeep
the laboratory set-up in good condition of the project.

10. We would deploy at site all necessary technical personnel for efficient contract management and
supervision of works with a view to achieving best quality of works at site.

11. We would carry out all necessary tests of all major items at frequency spelled out in the contract
document to achieve the best quality work at site. We will be contract bound to bring to the notice
of the EIC any non-compliance of test results along with the action taken report.

12.  Any departure whatsoever in any form will be considered as breach of contract. In such situation the
department at his liberty may with hold our payment till we rectify the defects or fulfill our
contractual obligation. In this connection, Departmental decision will be final and binding.

13. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal
action was taken against us by any department. The undersigned also declares that we do not have
any running litigation with any department.

Deponent
Place: .................
Date: ...........oeel.

* not applicable if the bidder is an individual and is signing the bid on his own behalf.
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Section 7
Bill of Quantities Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, and
are given to provide a common basis for bidding. The basis of payment will be the actual quantities
of work ordered and carried out, as measured by the Contractor and verified by the Engineer and
valued

(a)at the rates and prices tendered in the Bill of Quantities in the case of item rate tenders; and
(b)at percentage rate above or below or at par of the Schedule of Rates as tendered by the
Contractor.

For the routine maintenance of roads, there is lump sum amount for each year of maintenance
per km. The payments will be based on satisfactory performance of routine maintenance activities.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, labour, supervision,
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general risks,
liabilities and obligations set out in the Contract.

4. When percentage rate tenders are invited, the Bill of Quantities will show in the bidding
documents, the quantities and rates used for different items.
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Bill of Quantities for item rate bids

S| Description of item (with brief Rate
N6 specification and reference to book | Quantity | Unit In fioures | In words Amount
" | of specifications) g

Routine  Maintenance**  after
completion of construction works
(Lump-sum Amount for each year Per
Km.)

For 1% year

For 2" year

For 3" Year

For 4" Year

For 5" Year

AS PER THE ATTACHED S.0.Q

** The per km amount for each year should be pre-specified by the Authority and the figure
inserted here before inviting the Bid.

Total Bid Price (in figures)

(in words)

Signature

Notes:
(1) The item for which no rate or price has been entered in will not be paid for by the Employer

when executed and shall be deemed to be covered by the other rates and prices in the Bill of
Quantities (Refer: ITB Clause 13.2 and Part | General Condition of Contract 39.3).

(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 14.1].

(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The Bidder is

required to accept these rates. Further, the payment shall be performance based.

83



Standard Bidding Document for PMGSY

Bill of Quantities for Percentage rate bids

S

No.

SOR
No.

Description of item (with brief
specification and reference to
book of specifications)

Rate
Quantity | Unit | In In Amount
Figures | words

Routine Maintenance**after
completion of construction works
(Lump-sum Amount for each year
Per Km) *

For 1% year

For 2" year

For 3" Year

For 4" Year

For 5" Year

AS PER THE ATTACHED S.0.Q

** The per km amount for each year should be pre-specified by the Authority and the figure
inserted here before inviting the Bid.

*Employer to fill in the per km amount for maintenance in rate column only

Notes:

1. The Schedule of Rate is as per attached S.0.Q.

Signature

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and the
Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will apply.

3. For Routine Maintenance, the unit rate indicated by the Authority shall apply. The Bidder is
required to accept these rates. Further, the payment shall be performance based.
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Section 8
Standard Forms
Letter of Acceptance and Other Forms
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Standard Forms

(a) Letter of Acceptance
Notes on Standard Form of Letter of Acceptance
The Letter of Acceptance will be the basis for formation of the Contract as described in Clauses
29 and 30 of the Instructions to Bidders. This Standard Form of Letter of Acceptance should
be filled in and sent to the successful Bidder only after evaluation of bids has been completed
and approval of the competent authority has been obtained.

| [Letterhead paper of the Employer] |

[Date]
To:
[Name of the Contractor]
[Address of the Contractor]
This is to notify you that the Employer, namely,
has accepted your Bid dated for execution of
the [name of the Contract and identification
number, as given in the Contract Data] and Routine Maintenance of the works for five years for the
Contract Price of Rupees [amount in figures and words] is hereby

accepted by our Agency.

You are hereby requested to furnish Performance Security, (and additional security for unbalanced
bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in CI. 30 of ITB for an
amount of Rs. within 10 days of the receipt of this Letter of Acceptance valid
up to 45 days from the date of expiry of Defects Liability Period i.e. up to and
sign the Contract. If the Performance Security is in the form of a Bank Guarantee (including e-Bank
Guarantee), the period of validity of Bank Guarantee (including e-Bank Guarantee) could be one
year initially, however, the Contractor would get this Bank Guarantee (including e-Bank
Guarantee) extended in such a way that an amount equal to the requisite Performance Security is
always available with the Employer until 45 days after the lapse of Defects Liability Period failing
which action as stated in CI. 30.3 of ITB will be taken.

2. You are also requested to indicate your nominee as required under Clause 53.2 of the GCC.

Yours faithfully,

Authorized Signature:
Name and Title of Signatory:
Name of Agency:

Attachment:
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(b) Issue of Notice to Proceed with the Work
(Letterhead of the Employer)

(Date)

To

(Name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB Clause 30

and signing of the Contract for the construction of and routine

maintenance for five years after completion of construction, you are hereby instructed to proceed

with the execution of the said works in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory,
authorized to sign on behalf of
Employer)
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(c) Standard Form of Agreement

Standard Form: Agreement

Agreement
This Agreement, made the day of 20 ,
between
[name and address of Employer]
(hereinafter called “the Employer™) of the one part

[name and address of Contractor] (hereinafter called “the

Contractor” of the other part).

Whereas the Employer is desirous that the Contractor execute

[name and identification number of Contract] (hereinafter called “the Works”)

and the Employer has accepted the Bid by the Contractor for the execution and completion of such

Works and the remedying of any defects therein at a cost of Rupees

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and remedying the defects within the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

88



Standard Bidding Document for PMGSY

4. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz:

i) Letter of Acceptance;

i) Notice to Proceed with the works;

i)  Contractor’s Bid;

iv) Contract Data;

v)  Special Conditions of Contract and General Conditions of Contract;
vi)  Specifications;

vii) Drawings;

viii) Bill of Quantities; and

iX)  Any other document listed in the Contract Data as forming part of the Contract.

In witness whereof, the parties thereto have caused this Agreement to be executed the day and
year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor

89



Standard Bidding Document for PMGSY

(d) Form of unconditional Bank Guarantee (including e-Bank
Guarantee) from Contractor for
[To be specified by State] As per Section 30, Clause 30.2

To [name of Employer]

[address of Employer]
WHEREAS
[name and address of Contractor] (herein after called “the Contractor’’) has undertaken, in pursuance of
Contract No. dated __to execute [name of Contract and brief description of

Works] (herein after called “the Contract™):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified there in as security for compliance with his
obligations in accordance with the Contract;

AND WHERE AS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, upto atotal of __ [amount of guarantee] [in words], such sum being
payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument ,any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needling to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waved the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the forms of the Contract or of the
Works to be performed there under or of any of the Contract documents which may be made between you and
the Contractor shall in any way release us from any liability under this guarantee and we hereby wave notice
of any such change, addition or modification.

This guarantee shall be valid until 45daysfromthe date of expiry of the defects Liability Period.

Signature and seal of guarantor
Name of Bank
Address
Date

An amount shall be inserted by Guarantor, representing the percentage of the Contract Price specified
in the Contract including additional security for unbalanced Bids, if any and dominated in Indian Rupees.
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(e) SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/S is a reputed company with a good
financial standing.

If the contract for the work, namely, (Tender No.& Package No. /Name

of work) is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs. to meet their working capital requirements for executing the above contract.

Signature of Senior Bank Manager
Name of the senior Bank Manager
Address of the Bank

Stamp of the Bank

Note: Certificate should be on the letterhead of the bank and phone, fax and e-mail address should be
written clearly & not older than 03 Months.
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eMARG

Flow Diagram for Inspection & Payment

Online Monthly Bill Generation Routine Inspection (RI) for every 1
& Submission by Contractor K.M. of the roads (Bi-monthly) by
10 through Mobile App.

v v

AE/AM/JE/SubE Verifies the View Rl & Perform Performance
Bill & forward to PIU In- Evaluation (PE) of each road against
: the submitted Bill {by 10).

AO verifies the taxes & enter Approval of bill and PE by PIU In-
miscellaneous deduction (6 ¢ charge & forward to AQ.
monthly)
3
4
AO generates voucher PIU In-charge will generate the scroll, 10 : Inzpecting Officer
& f Pl igitally si
‘orward to PIU digitally signed and Forward to Bank R
In-charge User for initiating payment.
PE : Performance Evaluation
. AD : Account Officer
Bank Transaction status provided by
Bank User.

92



