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Standard Bidding Document for PMGSY
The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana (PMGSY)

follows the format of the MoRTH Bidding Document, which is similar to the format for National
Comepetitive Bidding for Works (India Version) — as approved by the Ministry of Finance for
World Bank aided projects.

The document has the added feature of maintenance of bridges with approach roads for five

years by the contractor who constructs the road.
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SECTION 1

LIST OF IMPORTANT DATES
e-procurement NOTICE
NOTICE INVITING TENDERS
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SECTION 1

Government of West Bengal
Office of the Superintending Engineer
WBSRDA, North Bengal Circle
RRNMU Building (2" Floor), Club road, Near Kingsaheber Ghat
Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

List of Important Dates of Bids for Construction of Bridges under Pradhan Mantri Gram
Sadak Yojana and their Maintenance for Five years

1 CALL BRIDGE TENDER FOR THE DISTRICT OF JALPAIGURI
(PMGSY-I11, 2024-25, BATCH-I)

Name of Work
= Bid Security
. § Estimated Cost E (Rs. Lal_<h)
. S 55 Rs. Lakh) , [The bid
s| B| € . . Q2 ( 3] security is two
Z| €| &| NameoftheWork for Bridge with % 2 3
A N 23 ot percent of the
— | 2| x| NameofRoad and Name of Block S £ 7]
ol O g > S ' S total cost,
a g0 9 Y = rounded to the
= 5 5 5 nearest
© 2 = thousand]
CONSTRUCTION OF 3 X 18.0 <
- MTR SPAN BRIDGE OVER a
| CHAWAI RIVER ON PMGSY I 2% o ©
& ROAD FROM “NH 27 AT EE| = S ~ o
1 N KARTOWA BRIDGE TO o¢g < ~ — <
S | BELOKOBA” WITHIN RAJGANJ | = 2 E ™ E —
g BLOCK, JALPAIGURI DISTRICT, | &35
x VIDE PACKAGE NO. WB-10-206- S
3 BR1 AT CHAINAGE 8.090 KM. 3
o
g CONSTRUCTION OF 5 X 18.0 B
S| MTR SPAN BRIDGE OVER 2
%1 TALMARIVER ONPMGSY III Q3 < —
& ROAD FROM “NH27 AT E 2| © ™~ o S
2 N KARTOWA BRIDGE TO 5 ¢ © o %—' S
S | BELAKOBA” WITHIN RAJGANJ | = 2 g Lo o ~
g BLOCK, JALPAIGURI DISTRICT, | 55 —
VIDE PACKAGE NO. WB-10-206- S
BR2 AT CHAINAGE 9.510 KM )
2. Maintenance Period is five years from the completion date
3. Date of Issue of Notice Inviting Bid Date 06 Month 01 Year 2025
4. Period of availability of Bidding from Date 06 Month 01 Year 2025
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Documents on website Time from 17:00 Hours

https://www.pmagsytenderswb.gov.in —

To  Date 05 Month 02 Year 2025
Time upto 17:00 Hours

5. Date of Pre-Bid Meeting Date 15 Month 01 Year 2025
(Place — Office of the Superintending
Engineer, WBSRDA, North Bengal
Circle, Jalpaiguri)
Time from 12:00 Hours

6.1 Deadline for receiving Bids online, including on

line payment of bid, security and cost of

bid document from a scheduled commercial Date 05 Month 02 Year 2025

bank and scanned copy of affidavit. The online Time upto 17:00 Hours

payment of Bid security and cost of Bid document

is to be done simultaneously on e- tendering

website along with the submission of Bids.

Note: Wherever in the Bid document reference to Bid Security and Cost of Bid document is
made the meaning is on line payment only instead of demand draft or any other instruments
mentioned anywhere in the bid document. The word demand draft or other forms of submission,
is deemed to be amended to on line payment only along with the on line submission of bid
document.

6.2. Deadline of Submission of original Affidavit

[Only L1 bidder is required to submit original
Affidavit regarding correctness of information
furnished with bid document as per provisions
of Clause 4.4B(a)(iii) of ITB to the Executive
Engineer of concerned WBSRDA Division by
hand within 7 (seven) days from the date of
issue

of Letter of Acceptance (LOA) of bid]. The
cost

of Bid document and Bid security is to be paid
online along with bid submission as
mentioned

in clause 6.1 above. As such no other
document

is required to be submitted. All bidders must
have to upload legible scan copy of original
Affidavit during submission of Technical
Quialification part of the bid.

7. Opening of Bids: The Bids will be opened online
By the authorized officer at the appointed time.
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7.1. Time and Date for opening of Part-I of the Date 06 Month 02 Year 2025
Bid (The Technical Qualification Part) Time 11:00 Hours

7.2. Time and Date of opening of Part-11 of the Bid
(The Technical-Financial Part) of the Bidders

who Qualify in Part | of the Bid. To be Notified Later
7. 8. Last Date of Bid Validity Date 05 Month 05 Year 2025
Sd/-

Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri

Government of West Bengal
Office of the Superintending Engineer
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WBSRDA, North Bengal Circle
RRNMU Building (2" Floor), Club road, Near Kingsaheber Ghat
Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

PRADHAN MANTRI GRAM SADAK YOJANA

(PMGSY)
e-Procurement Notice

The Superintending Engineer, West Bengal State Rural Development Agency on behalf of West
Bengal State Rural Development Agency invites the percentage rate bids in electronic tendering
system for construction of roads under Pradhan Mantri Gram Sadak Yojana in the districts of West
Bengal for Jalpaiguri for 02 number of packages with estimated cost totaling to Rs 17.85 Crore
including their maintenance for five years from the eligible contractors registered in the web-site
www.pmgsytenderswb.gov.in Date of release of Invitation for Bids through e-procurement:
06/01/2025 (dd/mm/yyyy)

Availability of Bid Documents and mode of submission: The bid document is available online
and should be submitted online in www.pmgsytenderswb.gov.in. The bidder would be required to
register in the web-site which is free of cost. For submission of the bids, the bidder is required to
have a valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities.
Only L1 bidder is required to submit original Affidavit regarding correctness of information
furnished with bid document as per provisions of Clause 4.4B(a)(iii) of ITB to the Executive
Engineer of concerned WBSRDA Division by hand within 7 (seven) days from the date of issue of
Letter of Acceptance (LOA) of bid. These documents must match the scanned copies submitted
along with the bids online. In case, of any deficiency in this respect, it will be treated as mis-
representation by such bidder. Such a bidder shall be liable to be debarred for participating in bids
under PMGSY for five years.

Last Date/ Time for receipt of bids through e-procurement: 05/02/2025 (dd/mm/yyyy) up to
17:00 Hours (time). For further details please log on to https://www.pmgsytenderswb.gov.in

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri

SECTION 1

Government of West Bengal
Office of the Superintending Engineer
WBSRDA, North Bengal Circle
RRNMU Building (2" Floor), Club road, Near Kingsaheber Ghat
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Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

NOTICE INVITING TENDER (NIT)
PMGSY-I111, 2024-25, BATCH-I

NIT No. 07/PMGSY-111/B-1/24-25/BRIDGE/SE/NBC Dated:
06.01.2025
1. The Superintending Engineer, West Bengal State Rural Development Agency on behalf of

West Bengal State Rural Development Agency invites the percentage rate bids, in
electronic tendering system, for construction of bridges under Pradhan Mantri Gram Sadak
Yojana for each of the following works including their maintenance for five years from the
eligible and approved contractors registered in the web-site
https://www.pmasytenderswb.gov.in

= Bid Security
- . 2 (Rs. Lakh)
S e Estimated Cost s [The bid
s| 8| 2 22 (Rs. Lakh) @ security is two
Z| S| &| Nameof the Work for Bridge with =5 e )t/ £ th
—| 2| £| Nameof Road and Name of Block =g b7 percent of the
T2 S N > 5 _ 8 total cost,
2 g0 2 - = rounded to the
= s I £ nearest
© 2 = thousand]
CONSTRUCTION OF 3 X 18.0 'g
- MTR SPAN BRIDGE OVER 2
& | CHAWAIRIVERONPMGSY Il | 28 | ©
& ROAD FROM “NH 27 AT = 2R S N~ S
1 N KARTOWA BRIDGE TO oS <t I~ — <t
S | BELOKOBA” WITHIN RAJGANJ =2 E ™ E —
g BLOCK, JALPAIGURI DISTRICT, N §
T VIDE PACKAGE NO. WB-10-206- S
3 BR1 AT CHAINAGE 8.090 KM. 3
a
5 CONSTRUCTION OF 5 X 18.0 'g
i o MTR SPAN BRIDGE OVER &
% TALMA RIVER ON PMGSY 111 ‘f & < —
& ROAD FROM “NH27 AT E g O ™ co S
2 N KARTOWA BRIDGE TO oC © ) C<\I'I o
S | BELAKOBA” WITHIN RAJGANJ =2 g Lo o ~
@ | BLOCK, JALPAIGURI DISTRICT, | 875 —
2 | VIDE PACKAGE NO. WB-10-206- S
BR2 AT CHAINAGE 9.510 KM 3
2. Date of release of Invitation for Bids through e-procurement: 06/01/2025 (dd/mm/yyyy).
3. Cost of Bid Form: Rs 5,000.00 per package (non-refundable) only. The amount should be

deposited online as per Clause 6.1 of Section 1. of SBD. Payment made otherwise will be rejected.

Cost of Bid Security should be deposited online as per Clause 6.1 of Section 1. of SBD.

Payment made otherwise will be rejected.
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4. Availability of Bid Document and mode of submission: The bid document is available online
and bid should be submitted online on website: https://www.pmgsytenderswb.gov.in. The bidder would be
required to register in the web-site which is free of cost. For submission of bids, the bidder is required to
have valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA).
Aspiring bidders who have not obtained the user ID and password for participating in e-tendering in
PMGSY may obtain the same from the website: https://www.pmgsytenderswb.gov.in.

Digital signature is mandatory to participate in the e-tendering. Bidders already possessing the valid digital
signature issued from authorized CAs can use the same in this tender.

5. Submission of Original Documents: Only L1 bidder is required to submit original Affidavit
regarding correctness of information furnished with bid document as per provisions of Clause
4.4B(a)(iii) of ITB to the Executive Engineer of concerned WBSRDA Division by hand within 7
(seven) days from the date of issue of Letter of Acceptance (LOA) of bid. These documents must
match the scanned copies submitted along with the bids online. In case, of any deficiency in this
respect, it will be treated as mis-representation by such bidder. Such a bidder shall be liable to be
debarred for participating in bids under PMGSY for five years.

6. Last Date/ Time for receipt of bids through e-tendering: 05/02/2025 (dd/mm/yyyy) up to 17:00
Hours (time)

7. The site for the work is available.

8. Only online submission of bids is permitted, therefore; bids must be submitted online on website

https://www.pmgsytenderswb.gov.in. The technical qualification part of the bids will be opened online at
11:00 Hours (time) on 06.02.2025 (date) by the authorized officers. If the office happens to be closed on the
date of opening of the bids as specified, the bids will be opened online on the next working day at the same
time.

9. The bidder is not required to quote his rate for routine maintenance. The rates to be paid for
routine maintenance are indicated in the Bill of Quantities. Further, the payment for routine
maintenance to the contractor shall be regulated based on his performance of maintenance activities.

10. Bids shall remain valid for a period of not less than ninety days after the deadline date for bid
submission specified in ITB.

11. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a
package of contracts made up of this and other contracts for which bids are invited in the same NIT, the
bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying
criteria for the individual contracts.

12. Additional Performance Security @10% of the tendered amount shall be obtained from the
successful bidder if the accepted bid value is 80% or less of the estimated cost put to tender.
Successful bidder shall have to furnish additional performance security (APS) in the form of Bank
Guarantee (including e-Bank Guarantee) from any Scheduled Commercial Bank duly pledged in
favour of Executive Engineer of concerned Division (in Col. 2 in the table above) within 10 (Ten)
Days from date of Letter of Acceptance (LOA), otherwise the bid shall be cancelled & bid
security/earnest money shall be forfeited. Further, proceeding for blacklisting shall be initiated
against the bidder following memorandum No. 4608-F(Y) dated 18th July 2018 of Finance
Department, Audit Branch of the Government of West Bengal.

13. To keep the bridge in good condition during the next 5 years after the completion of the
construction if any additional/excess work is required over the stipulated quantity in the schedule
for routine maintenance work, the same will be treated as defect liability and the Contractor has to
do the maintenance work at his own cost.

10
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14. The contractor will provide all necessary mix design of concrete as per relevant IRC codes and
guide lines and to be submitted the mix design including test results approved by any Govt. Engineering
College / Govt. authority prior execution of related concrete works at least one month before to get it
approved from EIC.

15. Contractor will make 9 concrete cubes daily out of which 3 will be tested after 7 days, 3 after 28 days
and 3 cubes will be kept reserve for testing by higher officer’s inspecting of the bridges till completion of
bridges and up to maintenance periods.

16. Cement to be used as per relevant guide lines of IRC codes and should confirm to relevant IS codes
the necessary certification from competent authority needs to be submitted by the contractor before to the EIC
for approval

17. Steel to be used as per relevant guide lines of IRC codes and should confirm to relevant IS codes the
necessary certification from competent authority needs to be submitted by the contractor before to the EIC
for approval.

18. After completion of the work as per provisions of IRC SP51:2015, the contractor needs to be

conduct acceptance load test on one span of the bridge before opening to traffic. In this regard all necessary
arrangement to be made by the contractor at his / her own cost.

19. It is the responsibility of the contractor to conduct the Pile Integrity test for each piling works
including test pile to ensure the quality of the concrete, Pile diameter and shaft length.

20. Other details can be seen in the bidding documents.

21. Key dates and time schedule for online submission as per Section —I

22. The undersigned has right to extend or cancel the tender without declaring any reason.

23. Applied SOR PWD (Roads & Bridge Works-2018)

24, As per bidding document 4.1.1 Bidder should have valid registration with Employees Provident Fund
organization under EPF and Miscellaneous Provisions Act, 1952 and EPF certificate should be submitted
online.

25. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,
duties, royalties, cess, toll, taxes including GST of Central and State Governments, local bodies and

authorities that the Contractor will have to pay for the performance of this Contract. The Employer will
perform such duties in regard to the deduction of such taxes at source as per applicable law.

26. Other details can be seen in the bidding documents. The Employer shall not be held liable for any
delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of
any bid updates, the Employer shall not be liable for any information not received by the bidder. It is the
bidders’ responsibility to verify the website for the latest information related to the tender.

217. Before the deadline for submission of tender, the Superintending Engineer/ Convenor (Tender Cell)
can modify tender document by issuing amendment.

28. Affidavit must be submitted as per prescribed format.

29. Bank certificate must be submitted as per prescribed format.

30. Bidder must be submitted their technical documents accordingly enclosed Check List.

11
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31. Successful bidder verified their all documents by concerning Executive Engineer of PIU before
sign the agreements.

32. “Specification for Bridge Works” is also a part of this tender document and the bidder
should abide by the all clauses mention under it.

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri

Section 2: Instructions to Bidders

Table of Clauses

A. General E. Bid Opening
1. Scope of Bid 22. Bid Opening
2. Source of Funds 23. Process to be Confidential
3. Eligible Bidders 24 Clarification of Bids and
4. Qualification of the Bidder Contacting the Employer
5. One Bid per Bidder 25. Examination of bids
6. Cost of Bidding and Determination of
7. Site Visit Responsiveness
26. Evaluation and Comparison of
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13. Bid Prices
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13



Standard Bidding Document for PMGSY

Section 2
Instructions to Bidders (ITB)

A. General
1. Scope of Bid

1.1  The Employer as defined in the Appendix to ITB invites bids for the
construction of Works and their maintenance for five years, as described in these
documents and referred to as “the Works”. The name and identification number of
the works is provided in the Appendix to ITB. The bidders may submit bids for any
or all of the works detailed in the table given in the Notice Inviting Tender. Bid for
each work should be submitted separately.

1.2 The successful Bidder will be expected to complete the Works by the
Intended Completion Date specified in the Part | General Conditions of Contract
and do the routine maintenance of roads for five years from the date of completion.

1.3  Throughout these documents, the terms “bid” and “tender” and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.

2. Source of Funds

2.1  The Government of the State as defined in the Appendix to ITB has decided
to undertake the works of construction and up-gradation of selected rural roads of
the State through State budget and funds received under Pradhan Mantri Gram
Sadak Yojana, from the Government of India, Ministry of Rural Development, and
other sources to be implemented through the Employer.

2.2 The Government of the State has decided to provide funds for the routine
maintenance of the roads.

3. Eligible Bidders

3.1  This Invitation for Bids is open to all eligible bidders meeting the eligibility
criteria as defined in ITB. The applicant should be a private or government-owned
legal entity. For package size exceeding Rs. 10 crore, the Joint Ventures are
allowed.

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices by the Central Government, the State Government or any
public undertaking, autonomous body, authority by whatever name called under the
Central or the State Government.

4. Qualification of the Bidder
4.1  All bidders shall provide in Section 3, Forms of Bid and Qualification

information, a preliminary description of the proposed work schedule, including
drawings and charts, as necessary.

14
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4.1.1 Bidder should have valid registration with Employees Provident Fund
organization under EPF and Miscellaneous Provisions Act, 1952.

4.2 All bidders shall include the following information and documents with
their bids in Section 3, Qualification Information unless otherwise stated in the
Appendix to ITB:

(@) copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the Bid to commit the Bidder, EPF
Registration Certificate and valid GSTIN ;

(b) total monetary value of civil construction works performed for each of
the last five years;

(c) experience in works of a similar nature and size for each of the last
five years, and details of works in progress or contractually committed
with certificates from the concerned officer not below the rank of
Executive Engineer or equivalent;

(d) evidence of ownership of major items of construction equipment
named in Clause 4.4 B (b) (i) of ITB or evidence of arrangement of
possessing them on hire/lease/buying as defined therein.

(e) details of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Clause 4.4 B(b) (ii) of
ITB for the construction.

(F) reports on the financial standing of the Bidder, such as profit and loss
statements and auditor's reports for the past three years;

(g) evidence of access to line(s) of credit and availability of other financial
resources/ facilities (10 percent of the contract value) certified by
banker (the certificate being not more than 3 months old.)

(h) authority to seek references from the Bidder's bankers;

(i) information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the
disputed amount, and the matter;

(J) proposals for subcontracting the components of the Works for
construction/up-gradation, aggregating to not more than 25 percent of
the Contract Price; and subcontracting of part/full routine maintenance
of bridges and approach roads after completion of construction work.

(k) the proposed programme of construction and Quality Management
Plan proposed for completion of the work as per technical
specifications and within the stipulated period of completion.

(DThe proposed methodology and programme of construction, backed with
equipment and material planning and deployment, duly supported with broad
calculations and Quality Management Plan proposed to be adopted, justifying their
capability of execution and completion of the work as per technical specifications
and within the stipulated period of completion

(m)The contractor would furnish an affidavit in the following manner in non-
judicial stamp paper: -

1)If the contract is awarded to me, | will deploy at site all necessary T&P and
equipments as listed in the ITB of the bidding document immediately on receipt of
the work order. | would commence the work only on deployment of machineries at
site to the full satisfaction of the Engineer-in Charge. | would be duty bound to use
those equipments at site to achieve the best result as per requirement of the
contract. | would upkeep and maintain those equipments in running condition till
completion of the Project. Any breakdown of any equipment will be replaced

15
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immediately. No part of equipment will be shifted to another site without the
written permission of the E.I.C.

i)l would establish a site Laboratory with minimum testing equipments / apparatus
as listed in the ITB to conduct the various tests on soil, aggregates, cement, steel,
bearings, concrete to maintain the quality at site. | will upkeep the Laboratory set-
up in good condition of the Project.

iii)l would deploy at site all necessary technical Personnel as listed in ITB for
efficient contract management and supervision of works with a view to achieving
best quality of works at site.

iv)l would carry out all necessary tests of all major items at frequency spelled out
in the contract document / MORD Specification book / SP 20 / relevant IRC Codes
/IMoRTH specification to achieve the best quality work at site. | will be contract
bound to bring to the notice of the EIC any non-compliance of test results along
with the action taken report.

Vv)Any departure whatsoever in any form will be considered as breach of contract.
In such situation the Department at his liberty may with hold my payment till |
rectify the defects or fulfil my contractual obligation. In this connection,
Departmental decision will be final and binding.

4.3  Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not
more than three firms as partners shall comply with the following requirements:

(@) There shall be a Joint Venture Agreement (Refer Annexure | to ITB)
specific for these contract packages between the constituent firms,
indicating clearly, amongst other things, the proposed distribution of
responsibilities both financial as well as technical for execution of the
work amongst them. For the purpose of this clause, the most
experienced lead partner will be the one defined. A copy of the Joint
Venture agreement in accordance with requirements mentioned in
Annexure - | shall be submitted before any award of work could be
finalized.

(b) The bid, and in the case of the successful bidder, the Form of
Agreement, etc., shall be signed and / or executed in such a manner as
may be required for making it legally binding on all partners
(including operative parts of the ensuing Contract in respect of
Agreement of Arbitration, etc.). On award of work, the Form of
Agreement and Contract Documents shall be signed by all partners of
the Joint Venture to conclude Contract Agreement.

(c) Lead partner shall be nominated as being partner-in-charge; and this
authorization shall be evidenced by submitting a power of attorney
signed by the legally authorized signatories of all the partners.

(d) The partner-in-charge shall be authorized to incur liabilities and to
receive instructions for and on behalf of the partners of the Joint
Venture, whether jointly or severally, and entire execution of the
Contract (including payment) shall be carried out exclusively through
the partner-in-charge. A copy of the said authorization shall be
furnished in this Bid.

(e) All partners of the Joint Venture shall be liable jointly and severally
for the execution of the Contract in accordance with the Contract
terms, and a relevant statement to this effect shall be included in the
authorization mentioned under sub clause (c) above as well as in the
Form of Tender and the Form of Agreement (in case of a successful
bidder).
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(f)

(9)

(h)

In the event of default by any partner, in the execution of his part of
Contract, the Employer shall be so notified within 30 days by the
partner-in-charge, or in the case of the partner-in-charge being the
defaulter, by the partner nominated as partner-in-charge of the
remaining Joint Venture. The partner-in-charge shall, within 60 days
of the said notice, assign the work of the defaulting partner to any
other equally competent party acceptable to the Employer to ensure
the execution of that part of the Contract, as envisaged at the time of
bid. Failure to comply with the above provisions will make the
Contractor liable for action by the Employer under the Conditions of
Contract. If the Most Experienced i.e. Lead Partner defined as such in
the Communication approving the qualification defaults, it shall be
construed as default of the Contractor and Employer will take action
under the Conditions of Contract.

Notwithstanding the permission to assigning the responsibilities of the
defaulting partner to any other equally competent party acceptable to
the Employer as mentioned in sub clause (f) above, all the partners of
the Joint Venture will retain the full and undivided responsibility for
the performance of their obligations under the Contract and/ or for
satisfactory completion of the Works.

The bid submitted shall include all the relevant information as
required under the provisions of Sub-Clause 4.4 of ITB and furnished
separately for each partner.

4.4A To qualify for award of the Contract, each bidder should have in the last

five years:

(@) Achieved in any one year, a minimum financial turnover (as certified

by Chartered Accountant, and atleast 50% of which is from Civil
Engineering construction works) equivalent to amount given below:

(i) 60% of amount put to bid, in case the amount put to bid is Rs.200
lakhs and less.

(i) 75% of amount put to bid, in case the amount put to bid is more
than Rs. 200 lakhs.

The amount put to bid above would not include maintenance cost for 5
years and the turnover will be indexed at the rate of 8%per year.

If the bidder has executed bridge/road works under Pradhan Mantri Gram
Sadak Yojana in originally stipulated completion period, the financial turnover
achieved on account of execution of bridge/road works under PMGSY shall be
counted as 120% for the purpose of this sub-clause.

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and
75% in (i) and (ii) above would be replaced by 50%.

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at least

one similar bridge work equal in value to one-third (one-fourth in case of

Naxal / LWE affected districts) of the estimated cost of work (excluding

maintenance cost for five years) for which the bid is invited, or such higher

amount as may be specified in the Appendix to ITB.
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Similar bridge work means experience of successful Completion of

same type of foundation, sub structure and super structure of the

bridge for which tender invited.

The value of bridge work completed by the bidder under Pradhan Mantri
Gram Sadak Yojana in originally stipulated period of completion shall be
counted as 120% for the purpose of this Sub-Clause.

4.4 B (a) Each bidder must produce:

(i)
(i)

Copy of PAN Card issued by Income Tax Authorities;

Copy of the valid 15-digit Goods and Services Taxpayer
Identification Number (GSTIN) under GST Act, 2017and EPF
Registration Certificate

(i) An affidavit that the information furnished with the bid documents

(iv)
v)

is correct in all respects; and

Such other certificates as defined in the Appendix to ITB. Failure
to produce the certificates shall make the bid non-responsive.

All detail information as required in the revised check list. Any
discrepancies regarding the authenticity of information furnished
in the check list will lead to cancellation of bid.

(b) Each bidder must demonstrate:

(i)

(i)

availability for construction work, either owned, or on lease or on
hire, of the key equipment stated in the Appendix to ITB
including equipments required for establishing field laboratory to
perform mandatory tests, and those stated in the Appendix to
ITB;

availability for construction work of technical personnel as stated
in the Appendix to ITB.

(c) The bidder must not have in his employment:

(i)

(i)

the near relations (defined as first blood relations, and their

spouses, of the bidder or the bidder’s spouse) of persons listed in
the Appendix to ITB.

without Government permission, any person who retired as
gazetted officer within the last two years of the rank and from the
departments listed in the Appendix to ITB.

4.4 C To qualify for a package of contracts made up of this and other contracts
for which bids are invited in the Notice Inviting Tender, the bidder must
demonstrate having experience and resources sufficient to meet the aggregate of the
qualifying criteria for the individual contracts.

44D If bidder is a Joint Venture, the partners would be limited to three
(including lead partner). Joint Venture firm shall be jointly and severally
responsible for completion of the project. Joint Venture must fulfill the
following minimum qualification requirement.
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I The lead partner shall meet not less than 50% of qualification
criteria given in sub-clause 4.4 A (a) & (b) of ITB above.

ii. Each of the remaining partners shall meet not less than 25% of all
the criteria given in sub-clause 4.4 A (a) & (b) of ITB above.

iii. The Joint Venture must also collectively satisfy the subject of the
criteria of Clause 4.4 B and 4.4 C of ITB for this purpose the relevant
figures for each of the partners shall be added together to arrive at the Joint
Venture total capacity which shall be 100% or more.

iv.. In the event that the Employer has caused to disqualify under Clause
4.7 of ITB below all of the Joint Venture partners will be disqualified.
V. Joint Venture Applicants shall provide a certified copy of the Joint

Venture Agreement in demonstration of the partners undertaking joint and
several liabilities for the performance of any contract entered into before
award of work.

Vi. The available bid capacity of the JV as required under Clause 4.6 of
ITB below will be applied for each partner to the extent of his proposed
participation in the execution of the work. The total bid capacity available
shall be more than estimated contract value.

45  The Sub-Contractors' experience and resources shall not be taken into
account in determining the bidder's compliance with the qualifying criteria except
to the extent stated in sub-clause 4.3A above.

4.6  Bidders who meet the minimum qualification criteria will be qualified only
if their available bid capacity for construction work is equal to or more than the
total bid value excluding maintenance. The available bid capacity will be calculated
as under:

Assessed Available Bid Capacity = ( A*N*M - B )
where

A = Maximum value of civil engineering works executed in any one year
during the last five years (updated to the price level of the last year at
the rate of 8 percent a year) taking into account the completed as well as
works in progress.

N = Number of years prescribed for completion of the works for which bids
are invited (period up to 6 months to be taken as 2, more than 6 months
upto 12 months as 1, more than 12 months upto 18 months as 1.5 and
more than 18 months upto 24 months as 2).

M =3.

B = Value, at the current price level, of existing commitments and on-going
works to be completed during the period of completion of the works for
which bids are invited.

Note: The statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works listed should be countersigned by the Engineer in charge, not below the rank
of an Executive Engineer or equivalent.
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4.7  Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

(1) made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification
requirements; and/or

(if)  record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures etc; and / or

(iii) participated in the previous bidding for the same work and had quoted
unreasonably high or low bid prices and could not furnish rational
justification for it to the Employer.

5. One Bid per Bidder

5.1  Each Bidder shall submit only one Bid for one work. A Bidder who submits
more than one Bid for one work will cause the proposals with the Bidder's
participation to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will, in no case, be responsible or liable
for those costs.

7. Site Visit

7.1  The Bidder, at his own cost, responsibility and risk, is encouraged to visit,
examine and familiarise himself with the Site of Works.The Bidder acknowledges
that prior to the submission of the bid, the Bidder/Contractor has, after a complete
and careful examination, made an independent evaluation of the Scope of the
Project, Specifications and Standards of design, construction and maintenance, Site,
local conditions, physical qualities of ground, subsoil and geology, suitability and
availability of access routes to the Site and all information provided by the
Employer or obtained, procured or gathered otherwise, and has determined to its
satisfaction the accuracy or otherwise thereof and the nature and extent of
difficulties, risks and hazards as are likely to arise or may be faced by it in the
course of performance of its obligations hereunder. The Employer makes no
representation whatsoever, express, implicit or otherwise, regarding the accuracy,
adequacy, correctness, reliability and/or completeness of any assessment,
assumptions, statement or information provided by it and the Bidder confirms that
it shall have no claim whatsoever against the Employer in this regard.
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B. Bidding Documents

8. Content of Bidding Documents

8.1  The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10 of ITB.

1 Notice Inviting Tender
2. Instructions to Bidders
3 Qualification Information
4 Conditions of Contract

(Part 1 General Conditions of Contract, and Contract Data; Part 1l
Special Conditions of Contract)

5 Specifications

6 Drawings

7 Bill of Quantities
8 Form of Bid

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed
with the Work,

10 Forms of Securities and Form of Unconditional Bank Guarantee.

8.2. The bid document is available online on the website
https://www.pmgsytenderswb.gov.in The bid document can be downloaded
free of cost; however, the bidder is required to submit cost of bid document
through online in favour of the name given in the Bid Data Sheet.

8.3  The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids,
which are not substantially responsive to the requirements of the Bid Documents,
shall be rejected.

9. Clarification of Bidding Documents and Pre-bid Meeting

9.1 The electronic bidding system provides for online clarification. A
prospective Bidder requiring any clarification of the bidding documents may notify
online the Authority inviting the bid. The Authority inviting bid will respond to any
request (s) for clarification received earlier than 10 days prior to the deadline for
submission of bids. Description of clarification sought and the response of the
Authority inviting the bid will be uploaded for information of the public or other
bidders without identifying the source of request for clarification.

9.2  If apre-bid meeting is to be held, the bidder or his authorised representative
is invited to attend it. Its date, time and address are given in the Appendix to ITB.

9.3  The purpose of the meeting will be to clarify issues and to answer questions
on any matter that may be raised at that stage.
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9.4  Minutes of the meeting, including the text of the questions raised (without
identifying the source of the enquiry) and the responses given will be uploaded for
information of the public or other bidders. Any modifications of the bidding
documents listed in Clause 8.1 of ITB, which may become necessary as a result of
the pre-bid meeting shall be made by the Employer exclusively through the issue of
an Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-
bid meeting.

9.5 Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

10.  Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the
bidding documents by issuing online corrigendum. The corrigendum will appear on
the web page of the website https://www.pmgsytenderswb.gov.in under the
“Latest Corrigendum” and e-mail notification is also automatically sent to those
bidders who have moved this tender to their “My tenders” area.

10.2  Any addendum thus issued shall be part of the bidding documents and shall
be deemed to have been communicated to all the bidders who have moved this
tender to their “My Tenders” area. In case any addendum/ Corrigendum, the system
will automatically send e-mail to all bidders who have downloaded the bidding
document.

10.3  To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer shall extend, as necessary, the
deadline for submission of bids, in accordance with Clause 20.2 of ITB.

C. Preparation of Bids
11. Language of Bid

11.1  All documents relating to the Bid shall be in the language specified in the
Appendix to ITB.

12. Documents Comprising the Bid
12.1  The Bid submitted by the Bidder shall be in two separate parts:

Part | This shall be named Technical Qualification Part of Bid and shall comprise
of:

I. Form of bid for Part I of the bid, as per format given in section 6 (to be
submitted online).

I1. Authorized address and contact details of the Bidder having the following
information:

Address of communication:
Telephone No.(s): Office:
Mobile No.:
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Facsimile (FAX) No.:

Electronic Mail Identification (E-mail ID):

I1l. Qualification information, supporting documents, scanned copy of original
affidavit and undertaking as specified in Clause 4 of ITB.

IV. Undertaking that the bid shall remain valid for the period specified in clause
15.10f ITB.

V. Any other information/documents required to be completed and submitted
by bidders, as specified in the Appendix to ITB, and

VI. Scanned copy of the affidavit affirming that information he has furnished in
the bidding document is correct to the best of knowledge and belief of the
bidder.

Part 11. It shall be named Technical-Financial Part of Bid and shall comprise of:

(i) Form of Bid for Part-11 of the bid as specified in Section 6;
(i1) Priced bill of quantities for items specified in Section 7;

12.2  The documents and details mentioned in clause 12.1 Part | above shall be
submitted online on website www.pmgsytenderswb.gov.in. Details and process of
online submission of the tender and relevant documents are given in the website
mentioned above. The above are to be submitted in the manner as prescribed
below:

@ The following details shall be entered on line in the prescribed formats:
(i) Form of bid for Technical Qualification Part | of the bid, as per format
given in Section 6.

(i) Form of bid for Technical-Financial Part Il of the bid, as per format
given in Section 6. The entry of rates for individual items of
work/percentage rate for the work shall be made by the bidder on line.

(b) Scanned copies of the following documents shall be uploaded on the website
www.pmgsytenders.gov.in at the appropriate place.

(i) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of
ITB) & Valid 15-digit Goods and Services Taxpayer lIdentification
Number (GSTIN) under GST Act, 2017 and EPF Registration
Certificate;

(if) Contractor Registration certificate (Clause 3 of ITB)

(iii) Annual Turnover Certificate from Chartered Accountant for last five
financial years with breakup of civil works and total works in each
financial year. (Clause 4.4 of ITB)

(iv) Affidavit regarding correctness of certificates (Clause 4.4 of ITB)

(v) Any other documents as specified by the State in the Bid Data Sheet

(c) Scanned copies of the Certificates showing details of similar nature of works,
work in hand and machineries owned or on lease or possessed on hire should
be uploaded after converting the same to PDF.

(i) Similar nature of works executed (Clause 4.4 of ITB)

(i) Works in hand (Clause 4.4 of ITB)
(iii) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB)
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(d) Submission of Original Documents: Only L1 bidder is required to submit
original Affidavit regarding correctness of information furnished with bid
document as per provisions of Clause 4.4B(a)(iii) of ITB to the Executive
Engineer of concerned WBSRDA Division by hand within 7 (seven) days
from the date of issue of Letter of Acceptance (LOA) of bid. These documents
must match the scanned copies submitted along with the bids online. In case,
of any deficiency in this respect, it will be treated as mis-representation by
such bidder. Such a bidder shall be liable to be debarred for participating in
bids under PMGSY for five years.

12.3  The following documents, which are not submitted with the bid, will be
deemed to be part of the bid.

Section Particulars

Notice Inviting Tender
Instructions to Bidders
Conditions of Contract
Contract Data
Specifications

o o As w N e

Drawings

13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of
ITB, based on the priced Bill of Quantities submitted by the Bidder online.

13.2 The Bidder shall make online entries to fill the Percentage Rate or Item
Rates in Bill of Quantities. as specified in the Appendix to ITB; only the same
option is allowed to all the Bidders. The Bidder is not required to quote his rate for
Routine Maintenance. The rates to be paid for routine maintenance by the
Employer are indicated in the Bill of Quantities.

Percentage Rate Method requires the bidder to quote a percentage above / below/ at
par of the schedule of rates specified in the Appendix to ITB.

Item Rate Method requires the bidder to quote rates and prices for all items of the
Works described in the Bill of Quantities. The items for which no rate or price is
entered by the Bidder will not be paid for by the Employer when executed and shall
be deemed covered by the other rates and prices in the Bill of Quantities.

Upon numerical entry, the amount in words would automatically appear and upon
entry of rates in items of work, or upon entering percentage rate, total bid price
would automatically be calculated by the system and would be displayed.

13.3  All duties, taxes, royalties, cess, including 1% Cess under W.B. Building
and other Construction Workers (Regulation of Employments & Condition of
Service) Act, 1996], toll, taxes and other levies payable by the Contractor under the
Contract to the State / Central Government for any other cause, shall be included in
the rates, prices and total Bid price submitted by the bidder. 1% Cess under W.B.
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Building and other Construction Workers (Regulation of Employments &
Condition of Service) Welfare Cess Act, 1996 will be deducted from the
running bills.

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of
the Contract and shall not be subject to adjustment.

14. Currencies of Bid

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees.

15.  Bid Validity

15.1 Bids shall remain valid for a period of not less than ninety days after the
deadline date for bid submission specified in ITB. A bid valid for a shorter period
shall be rejected by the Employer as non-responsive.

15.2  In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made
in writing or by cable. A bidder may refuse the request without forfeiting his Bid
Security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his Bid Security for a
period of the extension, and in compliance with Clause 16 of ITB in all respects.
For the extended period, the bidder will be paid by the employer an interest on the
amount of bid security at the rate equal to base rate of State Bank of India
applicable on the date of expiry of the original time limit.

16. Bid Security

16.1  The Bidder shall furnish, as part of the Bid, Bid Security, in the amount
specified in the Appendix to ITB.

16.2 Cost of Bid Security should be deposited through online payment
portal. Payment made otherwise will be rejected.

16.3  Any bid not accompanied by an acceptable Bid Security, unless exempted
in terms given in the Appendix to ITB and not secured as indicated in sub-clause
16.1 and 16.2, shall be rejected by the Employer as non-responsive.

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of
the end of the Bid validity period specified in Clause 15.1 of ITB.

16.5 The Bid Security of the successful Bidder will be discharged when the
Bidder has signed the Agreement and furnished the required Performance Security.

16.6  The Bid Security may be forfeited:

@) if the Bidder withdraws the Bid after bid opening (technical
qualification bid) during the period of Bid validity;
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17.

171

(b) in the case of a successful Bidder, if the Bidder fails within the
specified time limit to

(i) sign the Agreement; and/or
(if)  furnish the required Performance Security.

Alternative Proposals by Bidders

Bidders shall submit offers that comply with the requirements of the

bidding documents, including the Bill of Quantities and the basic technical design
as indicated in the drawings and specifications. Alternative proposals will be
rejected as non-responsive.

18.

18.1

18.2

18.3

19.

191

D. Online Submission of Bids

Bidding through E-Tendering System:

The bidding under this contract is electronic bid submission through
website https://www.pmgsytenderswb.gov.in. Detailed guidelines for
viewing bids and submission of online bids are given on the website. The
Invitation for Bids under PMGSY is published on this website. Any citizen
or prospective bidder can logon to this website and view the Invitation for
Bids and can view the details of works for which bids are invited. The
prospective bidder can submit bids online; however, the bidder is required
to have enrolment/registration in the website and should have valid Digital
Signature Certificate (DSC) in the form of smart card/e- token. The DSC
can be obtained from any authorised certifying agencies. The bidder should
register in the web site www.pmgsytenders.gov.in using the relevant option
available. Then the Digital Signature registration has to be done with the e-
token, after logging into the site. After this, the bidder can login the site
through the secured login by entering the password of the e-token and the
user id/ password chosen during registration.

After getting the bid schedules, the Bidder should go through them carefully
and then submit the documents as asked, otherwise, the bid will be rejected.

The completed bid comprising of documents indicated in ITB clause 12,
should be uploaded on the website given above through e-tendering along
with scanned copies of requisite certificates as are mentioned in different
sections in the bidding document and scanned copies of the Bid Document,
Demand Draft and Bid Security in approved form.

The bidder shall furnish information as described in the Form of Bid on
commissions or gratuities, if any, paid or to be paid to agents relating to the
Bid, and to contract execution if the bidder is awarded the contract.

Electronic Submission of Bids:

The bidder shall submit online two separate files. Part I, marked as Part I:
Technical Qualification Part and Part Il; marked as Part Il: Technical-
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Financial Part. The above files will have markings as given in the Bid
Data Sheet.

The contents of the Technical Qualification and Technical Financial bid
shall be as specified in clause 12 of the ITB. All the documents are
required to be signed digitally by the bidder. After electronic on-line bid
submission, the system generates a unique bid identification number which
is time stamped. This shall be treated as acknowledgement of bid
submission.

20. Deadline for Submission of Bids

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the
Bidder online not later than the date and time indicated in the Appendix to
ITB.

20.2  The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10.3 of ITB. In such case all rights
and obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

21. Modification/ Withdrawal/Late Bids

21.1  The electronic bidding system would not allow any late submission of bids
after due date and time as per server time.

21.2 Bidders may modify their bids by uploading their request for modification
before the deadline for submission of bids. For this, the bidder need not make any
additional payment towards the cost of tender document. For bid modification and
consequential re-submission, the bidder is not required to withdraw his bid
submitted earlier. The last modified bid submitted by the bidder within the bid
submission time shall be considered as the bid. For this purpose,
modification/withdrawal by other means will not be accepted. In online system of
bid submission, the modification and consequential re-submission of bids is
allowed any number of times. The bidders may withdraw his bid by uploading their
request before the deadline for submission of bids; however, if the bid is
withdrawn, the re-submission of the bid is not allowed.

21.3 No bid shall be modified or withdrawn after the deadline of submission of
bids.

21.4  Withdrawal or modification of a bid between the deadline for submission of
bids and the expiration of the original period of bid validity specified in clause 15.1
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
Security pursuant to Clause 16.
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E. Bid Opening and Evaluation
22. Bid Opening

22.1  The Employer inviting the bids or its authorised representative will open the
bids online and this could be viewed by the bidders also online. In the event of the
specified date for the Opening of bids being declared a holiday for the Employer,
the Bids will be opened at the appointed time and location on the next working day.

22.2  The file containing the Part-1 of the bid will be opened first.

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the
validity of the bid shall be scrutinized. Thereafter, the bidders’ names and such
other details as the Employer may consider appropriate, will be notified as Part-I
bid opening summary by the Authority inviting bids at the online opening. A
separate electronic summary of the opening is generated and kept on-line.

22.4  The Employer will also prepare minutes of the Bid opening, including the
information disclosed in accordance with Clause 22.3 of ITB and upload the same
for viewing online.

22.5 Evaluation of Part-1 of bids with respect to Bid Security, qualification
information and other information furnished in Part | of the bid in pursuant to
Clause 12.1 of ITB, shall be taken up and completed within five working days of
the date of bid opening, and a list will be drawn up of the qualified bidders whose
Part- Il of bids are eligible for opening.

22.6  The result of evaluation of Part-1 of the Bids shall be made public on e-
procurement systems following which there will be a period of five working days
during which any bidder may submit complaint which shall be considered for
resolution before opening Part-11 of the bid.

22.7 The Employer shall inform the bidders, who have qualified during
evaluation of Part | of bids, of the date, time of online opening of Part 11 of the bid,
if the specified date of opening of financial bid is changed. In the event of the
specified date being declared a holiday for the Employer, the bids will be opened at
the appointed time and location on the next working day.

22.8 Part Il of bids of only those bidders will be opened online, who have
qualified in Part I of the bid. The bidders’ names, the Bid prices, the total amount
of each bid, and such other details as the Employer may consider appropriate will
be notified online by the Employer at the time of bid opening.

22.9  The Employer shall prepare the minutes of the online opening of Part-1I of
the Bids and upload the same for viewing online.

23. Process to be Confidential
23.1 Information relating to the examination, clarification, evaluation, and

comparison of bids and recommendations for the award of a contract shall not be
disclosed to bidders or any other persons not officially concerned with such process
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until the award to the successful Bidder has been announced. Any attempt by a
Bidder to influence the Employer’s processing of bids or award decisions may
result in the rejection of his Bid

24.  Clarification of Bids and Contacting the Employer

24.1  No Bidder shall contact the Employer on any matter relating to its bid from
the time of the bid opening to the time the contract is awarded. If the bidder wishes
to bring additional information to the notice of the Employer, it should do so in
writing.

24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decision may result in the rejection of his bid.

25. Examination of Bids and Determination of Responsiveness

25.1 During the detailed evaluation of “Part-1 of Bids”, the Employer will
determine whether each Bid (a) meets the eligibility criteria defined in Clauses 3
and 4; (b) has been properly signed; (c) is accompanied by the required securities;
and (d) is substantially responsive to the requirements of the bidding documents.
During the detailed evaluation of the “Part-11 of Bids”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions, i.e.,
priced bill of quantities, technical specifications and drawings.

25.2 A substantially responsive “Financial Bid” is one which conforms to all the
terms, conditions, and specifications of the bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which affects
in any substantial way the scope, quality, or performance of the Works; (b) which
limits in any substantial way, inconsistent with the bidding documents, the
Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose
rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

26. Evaluation and Comparison of Bids

26.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 25 of ITB.

26.2 In evaluating the bids, the Employer will determine for each Bid, the
evaluated Bid price by adjusting the bid price through making an appropriate
adjustment for any other acceptable variation, deviations or price modifications
offered in accordance with sub-clause 210f ITB.

26.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analysis for any or all items of
the Bill of Quantities, to demonstrate the internal consistency of those prices. After
evaluation of the price analysis, the Employer may require that the amount of the
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Performance Security set forth in Clause 30 of ITB be increased at the expense of the
successful Bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful Bidder under the Contract. The amount of the increased
Performance Security shall be decided at the sole discretion of the Employer, which shall
be final, binding and conclusive on the bidder.

F. Award of Contract
27. Award Criteria

27.1  Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder
whose Bid has been determined:

(i) to be substantially responsive to the bidding documents and who has offered the
lowest evaluated Bid price, provided that such Bidder has been determined to be
(@) eligible in accordance with the provisions of Clause 3 of ITB, and (b) qualified
in accordance with the provisions of Clause 4 of ITB; and

(if) to be within the available bid capacity adjusted to account for his bid price which
is evaluated the lowest in any of the packages opened earlier than the one under
consideration.

28. Employer’s Right to Accept any Bid and to Reject any or all Bids

28.1  Notwithstanding Clause 27 above, the Employer reserves the right to accept or
reject any Bid, and to cancel the bidding process and reject all bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or bidders
or any obligation to inform the affected Bidder or bidders of the grounds for the
Employer’s action.

29. Notification of Award and Signing of Agreement

29.1 The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part | General Conditions
of Contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay to the Contractor in consideration of the execution, completion and the routine
maintenance of the works for five years, by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

29.2  The notification of award will constitute the formation of the Contract, subject
only to the furnishing of a Performance Security in accordance with the provisions of
Clause 30.

29.3. The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
Performance Security is furnished.

29.4  Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

30. Performance Security

30.1 The successful bidder/Contractor shall provide to the Employer, a total
Performance Security of 5% (five percent) of the Contract Price, for a period of 5
years and the time of completion of construction work plus additional security for
unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part-I
General Conditions of Contract.
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Within 10 days after receipt of Letter of Acceptance but before signing the
contract, a Performance Security of two and a half percent of Contract Price plus
additional security for unbalanced bids in accordance with clause 26.3 of ITB and
Clause 46 Part 1 General Conditions of Contract shall be delivered by the
successful bidder to the Employer.

The Employer shall retain remaining two and a half percent Performance Security
from each payment due to the Contractor until completion of the whole of the
construction works (except advance payment as per Clause 45 of General
Conditions of Contract).

30.2 Performance Security of 2.50% (two and a half percent) shall be
delivered by the successful bidder after the receipt of Letter of Acceptance.

Currently, the Performance Security may be accepted in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt
or Bank Guarantee (including e-Bank guarantee) from a Commercial Bank.
However, after 1st July, 2023, if the Performance Security is offered in the
form of a bank guarantee, then it shall be accepted in form of only e- Bank
Guarantee from a commercial bank. However, this may be relaxed in
exceptional cases with the prior approval of ""Empowered Officer of respective
SRRDA" only.

If the Performance Security is in the form of a Bank Guarantee
(including e-Bank Guarantee), the period of validity of Bank Guarantee
(including e-Bank Guarantee) of two and a half percent of Contract Price can
be one year initially. However, the Contractor shall get this Bank Guarantee
(Including e-Bank Guarantee) extended in such a way that an amount equal to
the requisite Performance Security is always available with the Employer until
45 days after the lapse of Defect Liability Period. If the Contractor fails to
maintain the above Performance Security, the Employer would recover the
same from any dues payable to the Contractor. The validity of all other forms
of Performance Security shall also be as indicated above.

30.3  Failure of successful bidder to comply with the requirement of delivery of
Performance Security of two and a half percent of Contract Price plus additional
security for unbalanced bids as per provisions of Clause 30.1shall constitute
sufficient ground for cancellation of award and forfeiture of the Bid Security. Such
successful bidder who fails to comply with the above requirements is liable to be
debarred from participating in bids under PMGSY for a period of one year.

31. Advances

The Employer will provide Mobilization Advance and Advance against the security
of equipment as provided in Part | General Conditions of Contract.

32. Corrupt or Fraudulent Practices
32.1 The Employer requires the Bidders/Contractors to strictly observe the laws

against fraud and corruption in force in India, namely, Prevention of Corruption
Act, 1988.
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32.2 It is required that each Bidder/Contractor (including their respective
officers, employees and sub-contractors) adhere to the highest ethical standards,
and report to the Government / Department all suspected acts of fraud or corruption
or coercion or collusion of which it has knowledge or becomes aware, during the
tendering process and throughout the negotiation or award of a contract.

32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary
to prevent corruption. He commits himself to observe the following principles
during his participation in the Tender process and during the Contract execution:
@) The Bidder(s)/Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any employee of the
Employer involved in the Tender process or execution of the
Contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or
during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into
any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to cartelize in
the bidding process.

(© The Bidder(s)/Contractor(s) will not commit any offence under the
relevant IPC/PC Act. Further the Bidder(s)/Contractor(s) will not
use improperly, (for the purpose of competition or personal gain), or
pass on to others, any information or documents provided by the
Employer as part of the business relationship, regarding plans,
technical proposals and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose
any and all payments he has made, is committed to or intends to
make to agents, brokers or any other intermediaries in connection
with the award of the Contract.

32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm indulge in Fraudulent Practice, which means a willful misrepresentation or
omission of facts or submission of fake/forged documents in order to induce public
official to act in reliance thereof, with the purpose of obtaining unjust advantage by
or causing damage to justified interest of others and/or to influence the
procurement process to the detriment of the Government interests. And, this
includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid process at artificial non-competitive levels and to deprive
the Employer of the benefits of free and open competition.

32.6  The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm use Coercive Practices (means the act of obtaining something, compelling
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an action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may befall upon a person, his/
her reputation or property to influence their participation in the tendering process).

32.7  Without prejudice to any rights that may be available to the Employer under
law or the Contract or its established policies and laid down procedures, the
Employer shall have the following rights in case of breach under Clauses 32.1 to
32.6 above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Employer absolute right:

(a) If the Bidder(s)/Contractor(s), either before award or during execution
of Contract has committed a transgression through a violation of
Clauses 32.1 to 32.6 above or in any other form, such as to put his
reliability or credibility in question, the Employer after giving proper
opportunity to the Bidder(s)/Contractor(s) shall have powers to
disqualify the Bidder(s)/Contractor(s) from the Tender process or
terminate the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes.

(b) Forfeiture of Bid Security/Performance Security: If the Employer has
disqualified the Bidder(s) from the Tender process prior to the award of
the Contract or terminated the Contract or has accrued the right to
terminate the Contract, the Employer apart from exercising any legal
rights that may have accrued to the Employer, may in its considered
opinion forfeit the entire amount of Bid Security and Performance
Security of the Bidder/Contractor as the case may be.
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Annexure |

Provisions Required to be Included in the Joint Venture Agreement

If the application is made by a joint venture of two or more firms, the
evidence of clear mandate (i.e. in the form of respective Board Resolution duly
authenticated by competent authority*) by such two or more firms willing to form
Joint Venture among themselves for the specified projects should accompany duly
recognizing their respective authorized signatories signing for and on behalf of the
respective Firms for the purpose of forming the Joint Venture. A certified copy of
the power of attorney to the authorized representatives, signed by legally
authorized signatories of all the firms of the joint venture shall accompany the
application. The JV Agreement shall be signed by the authorized representative of
the joint venture. The JV Agreement shall need to be submitted consisting but not
limited to the following provisions:

a. Name, style and Project(s) specific JV with Head Office address

b. Extent (or Equity) of participation of each party in the JV

c. Commitment of each party to furnish the Bond money (i.e. Bid Security,
performance Security and security for Mobilization advance) to the extent of his
participation in the JV

d. Responsibility of each Partner of JV (in terms of Physical and Financial
involvement)

e. Working Capital arrangement of JV

f. Operation of separate Bank account in the name of JV to be operated by at least
one foreign partner and one local partner. In case of JV among local partners,
both the partners are required to operate.

g Provision for cure in case of non-performance of responsibility by any party of
the JV.

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or
otherwise dispose all or part of its respective interests in JV to any party
including existing partner(s) of the JV The Employer derives right for any
consequent action (including blacklisting) against any or all JV partners in case
of any breach in this regard.

i. Management Structure of JV with details

j. Lead Partner to be identified who shall be empowered by the JV to incur
liabilities on behalf of JV

k. Parties/firms committing themselves to the Employer for jointly and severally
responsible for the intended works

I. The Power of Attorney shall be duly notarized.

m. Any other relevant details
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Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to

Bidders
Clause
Reference

(1.1)

(1.1)
(1.1)
(2.1)
(3.1)

(4.4 A) (b)

(4.4. B) (b)(i)

The Employer is Superintending Engineer, WBSRDA, North Bengal
Circle for invitation of tender and Executive Engineer, WBSRDA,
Jalpaiguri Division for execution and doing the agreement of tender.

The Works are as per 1. “Name of work” of section. 1 [Nname and summary
description of the Works.]

Identification No. of the Works are:_as per 1. “Name of work” of section. 1

The State is West Bengal.

Eligible Bidders are: Eligible and approved contractors registered in the
web-site https://www.pmgsytenderswb.gov.in

As per NIT

The key equipments / machinery for construction of works shall be:

The key equipments for Bridge works and field testing laboratory
Bridge Works are:
Major plant and equipment for LSB Works.
1. For overall bridge length of less than 200m. — batch type concrete mixer
diesel or electric operated, with a minimum size of 200 liters. automatic
water measuring system and integral weigher (hydraulic/pneumatic type).
2. Steel Shuttering plates of 10 gauge thick or equivalent in mm. Minimum =
400Sgm. along with sufficient steel bracings
3. Transit mixture - 2 No. (For overall bridge length of 200m. or more)
4. Vibrator (Needle)  20mm dia. - 4 Nos.,

40mm dia. - 4 Nos.

60mm dia. - 4 Nos.
Plate Vibrator - 4 Nos.
Welding plant - 2 Nos.
Diesel or Electronic Operated Generator set 100 KvA- 1 No

Steel staging arrangements — 2 Sets

© o N o O

Water tanker — 1 no.

10. Dewatering Pump -2 nos

11. ETD 200F Hydraulic Breaker — 1 Nos.
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12.Tippers/Trucks /Tractors - 6 No.

13.Manual Trolley for Transport of concrete- 4 No.

14. Measuring Boxes of steel -15 Nos.

15.Tripod Winch Set — 2 nos.( For Pile Foundation Bridge Only)
16.Excavator - 2nos

Note : This is subject to review after detailed discussion in pre-bid Conference.

For Roads Works
Name of major Plants & Equipments
Static Roller — 1 Nos.
Vibratory Roller - 1 Nos.
Excavator cum loader 1.0/0.24 Cum- 1nos

1

2

3

4. Rotavator-1no.
5. Mobile Hot Mix Plant -1 no.
6. Tar Boiler-1no.

7. Bitumen Sprayer- 1no.

Note: All measuring devices of the equipment shall be maintained in a clean and
serviceable condition. Their accuracy shall be

checked over the range in use, when set up at each site and thereafter, periodically as
directed by the Engineer.

For Bridge works
Field Lab Equipments for each Bridges should consist following set up :-
1. Compressive Strength Testing Machine 200MT (With valid Calibration

Certificate) - 1 Set

Cube Moulds With tampering rod - 24 Nos. of size15 X 15 X 15 cm.
Flexural Test Apparatus.

Beam Mould — 3sets of size 10 x 10 x 50 cm

Non-Destructive Testing Apparatus. (For Rebound hammer Test)

Slump Cone - 3 Set

N oo os woN

IS Sieves with lid and pan (125mm, , 90mm, 75mm, 63mm, 53mm,
50mm, 45mm, 40 mm, 26.5 mm, 25 mm, 22.4 mm, 20 mm, 13.2 mm,12.5 mm,
11.2 mm, 10 mm, 9.5 mm, 6.3 mm, One Set 5.6 mm, 4.75 mm, 3.35 mm, 2.36
mm, 2 mm, 1.18 mm, 600 micron, 425 micron, 300 micron,180 micron, 150
micron, 90 micron, and 75 micron)

8. Electronic/ Digital Balance Platform Balance 300 Kg Capacity - One no.
5 Kg Capacity Accuracy 0.5 gm. - One no.

500 gm Capacity Accuracy 0.1 gm - One no.

9. Pan Balance with weight box - One no.

10. Aggregate Impact Test Apparatus - One Set
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11. Flakiness Gauge/Elongation Gauge - 1 Set

12. Digital Thermometers- 3 No.

13. Ordinary (mercury) thermometer (for room temp.) - One no.

14. Digital Room Temp. - One no.

15. Pocket Type 02C to 2502C- One no.

16. Digging tools like pick axes, shovels etc. - One no.

17. Core Cutting Machine -  One Set

18. Measuring tape, spatula, spirit levels, glassware, porcelain dish pestle
mortar. - One set

19. Specific Gravity determination test apparatus with pycnometer/specific
gravity bottles, vacuum pump - One Set

20. Water absorption test apparatus- One Set

21. Rapid moisture meter complete with chemicals - One Set

22. Standard Proctor Density Test Apparatus with Rammer- One Set

23. Post Hole Auger with Extensions- One Set

24. Thin walled sampling tubes- Four Sets (38mm, 50mm, & 100mm dia.)

25. Oven (2009 C), thermostatically controlled - One no.

26. Enamelled tray -  Six nos.

27. Vicat apparatus for initial and final setting for cement - One Set
28. Soundness test apparatus for cement - One Set

29. Mortar cubes mould- 12 set

30. Water Test kit (PH Value, Hardness ) - 1 Set
31. First Aid Box - 1 Nos.

Survey Instruments
Theodolite - One no.
Total station- One no.
Auto level with staff- Two Set

1.
2
3
3. Ranging Rods- 8 rods
4
5
6

Measuring tape 50m, 30m, 10m, 5m, 3m, etc.- One Set
. Vernier Callipers- One no
.1 Screw Gauge- One no

(4.4 B) (b)(ii) The Number of Technical personnel, Qualifications and Experience will
be as follows :
The Technical Personnel are:
[CI. 9.2 of General Conditions of Contract]

Technical Personnel Number Experience in Bridge
Works
A.Senior Bridge Engineer One Minimum 10 Years
Degree Holder in Civil Exp. (5 years as Bridge
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(4.4B) () (1)
(4.4 B) (c) (i)

(4.6)
(7.1)

(9.2)

(11.2)
(12.1) Part I (v)

(13.2)
(13.2)
(15.1)
(16.1)
(16.2)

(16.2)

Engineering Engineer with
Construction &
QA/QC experience of
at least one bridge)
B.Site-in -Charge One or more | 5(Five) years in Bridge
Degree Holder in Civil as per & Road
Engineering / requirement | construction/10 (ten)
Diploma Holder in Civil years in Bridge & Road
Engineering construction
C. Survey Engineer One 5 years Exp.
Diploma Civil
Engineering
D. Supervisor 2 nos. 4 (four) yrs. experience
Science Graduate

The bidder must produce an affidavit stating that the near relations of the
following departmental officers are not in his employment:

The bidder must produce an affidavit stating the names of retired gazetted
officer (if any) in his employment who retired within the last two years
with the following ranks from the departments listed below:

In case there is no such person in his employment, his affidavit should
clearly state this fact.

M=3

The contact person is:

Designation: Superintending Engineer, WBSRDA, North Bengal Circle
Address: As mentioned in NIT

Telephone No. As mentioned in NIT

Place, Time and Date for pre-bid meeting are:

Office of the Superintending Engineer, WBSRDA, North Bengal Circle,
Jalpaiguri

Time: 12:00 Hours Date: 15/01/2025

Language of the bid is: English

Bids may be submitted only in one of the following:
Percentage Rate Method.
Schedule of Rate applicable for Percentage Rate Method is:

Bid validity date: 05/05/2025
The amount of Bid Security shall be as indicated in NIT Col.9 of Section-
I. This amount is 2 percent of estimated value of the Works, rounded off
to the nearest thousand.

Cost of Bid Security should be deposited through online payment portal.
Payment made otherwise will be rejected.

Other acceptable forms of Bid Security pledged in favour of-NIL.

38



Standard Bidding Document for PMGSY

(16.3)
(20.1)

(20.1)

(22.1) &(22.6)

Exemption from Bid Security is granted to: NIL

The Employer's address for the purpose of Bid submission is as
mentioned in NIT [insert the receiving address provided in the Invitation
for Bids.]

The deadline for submission of bids shall be:

Time 17:00 Hours Date 05/02/2025

The date and time for opening of the Bids are:

(A) Technical Qualification Part of Bid

Date 06/02/2025 Time 11:00 Hours

(B) Technical Financial Part of Bid (For qualified bidder as)

To be Notified Later

(i) Performance Security shall be valid until a date 45 days after the
expiry of Defects Liability Period of 5 years after intended completion
date.

(i1) Additional Performance Security for unbalanced Bid shall be valid for
45 days plus intended completion period

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri

Date. 06.01.2025
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Section 3 Qualification Information

The information to be filled in by bidders in the following pages will be
used for purposes of post-qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.
Attach additional pages as necessary.

Notes on Form of Qualification Information

1. Individual Bidders

1.1 Constitution or legal status of [attach copy]
Bidder
Place of registration:
Principal place of business:
Power of attorney of signatory of
Bid [attach]

1.2 Total annual volume of civil | (Rs. In lakhs)
engineering construction work | Year 2019-2020
executed and payments received | Year 2020-2021
in the last five years preceding the | Year 2021-2022
year in which bids are invited. | Year 2022-2023
(Attach certificate from Chartered | Year 2023-2024
Accountant and Corresponding
Payment Certificate)

131 Work performed as prime Contractor (in the same name and style) on
construction works of a similar nature and volume over the last five years. Attach
certificate from the Engineer-in-charge

Project [Name of |Description |Value of |Contract | Date of |Stipulated |Actual Date |Remarks
Name |Employer |of work contract |No. Issue of | Date of of explaining
Work |Completion | Completion |reasons
Order for Delay,
if any
132 Work performed as Sub-Contractor (in the same name and style) on
construction works of a similar nature and volume over the last five years.
Attach certificate from the Engineer-in-charge
Project Name of | Descript | Value | Contr | Date Stipulated | Actual | Remarks
Name Employer | ion of of act of Date of Date explaining
work contract | No. Issue | Completio | of reasons for
of n Compl | Delay, if any
Work etion
Order
1.3.3 Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.
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Existing commitments and on-going construction works:

Description | Place | Contract | Name & | Value of | Stipulated | Value of | Anticipated
of Work & No & | Address Contract | period  of | works Date of
State | Date of (Rs. In | completion | remaining | completion
Employer | lakhs) to be
completed
(Rs.
Lakhs) *
1) 2 [ (4) ©) (6) () (8)

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works.
List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) of the
Instructions to Bidders.

Item of Equipment

Description, make, and
age (Years), and
capacity

Condition (new,
good, poor) and
number available

Owned, leased
(from whom?), or
to be purchased

1.5

Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e)
of the Instructions to Bidders and Clause 9.2 of Part-1 General Conditions of Contract.

Position Name Qualification Years of experience
Road Bridge Works Other
Works
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part |

General Conditions of Contract.

Sections of the Works

Value of subcontract

Sub-contractor (name
and address)

Experience in
similar work

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main

Contractor) before according approval to him.
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors'

reports, etc. List below and attach copies.

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide

references if contacted by the Employer.

1.9 Information on current litigation in which the Bidder is involved.

Name of Other party(s) Cause of dispute | Litigation where
(Court/arbitration)

Amount involved
(Rs. In Lakh)

1.10  Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with the

requirements of the bidding documents.
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Section 4 Conditions of Contract
Part — | General Conditions of Contract

The Conditions of Contract, read in conjunction with Part 11 Special Conditions of Contract
and the Contract Data and other documents listed therein, should be a complete document
expressing fairly the rights and obligations of both parties. The conditions of contract provide
for both construction and routine maintenance.
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the Works
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Section 4

Part | General Conditions of Contract
A. General

1. Definitions

1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine
maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is five years calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for the
execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works, including routine maintenance. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct
the Works.
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended
Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

Routine Maintenance is the maintenance of roads/bridges for five years as specified in the
Contract Data.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development (2014),
Specifications for road & bridge works under MoRTH and other relevant IRC codes.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the construction work and/or routine maintenance in the Contract, which includes
work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and hand over to the Employer. Routine maintenance is defined
separately.

2. Interpretation

2.1  In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer will
provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless
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otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the event
of any ambiguity between them, shall be interpreted in the following order of priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor's Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part 11,

(7) General Conditions of Contract Part I,

(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law

3.1  The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions

4.1  Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if the
Engineer is required under the rules and regulations and orders of the Employer to obtain approval
of some other authorities for specific actions, he will so obtain the approval.

4.2  Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the Contract.

5. Delegation

5.1  The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person, after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.

6. Communications

6.1  All certificates, notices or instructions to be given to the Contractor by the Employer/
Engineer shall be sent on the address or contact details given by the Contractor in Section 6 - Form
of Bid. The address and contact details for communication with the Employer/ Engineer shall be as
per the details given in Contract Data to GCC. Communications between parties that are referred
to in the conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic
means shall be effective on confirmation of the transmission. The Notice sent by Registered post
or Speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service.

7. Subcontracting

7.1  The Contractor may subcontract part of the construction work with the approval of the
Employer in writing, up to 25 percent of the contract price, also part or full routine maintenance
work after completion of construction work but will not assign the Contract. It is expressly agreed
that the Contractor shall, at all times, be responsible and liable for all his obligations under this
Agreement notwithstanding anything contained in the agreements with his Sub-contractors or49
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any other agreement that may be entered into by the Contractor and no default under any such
agreement shall exempt the Contractor from his obligations or liability hereunder.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:
(@  the sub-contracting of any part of the Works for which the Sub-Contractor is named
in the Contract;
(b)  the provision for labour, or labour component.
(c) the purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3  Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting any part of the work or full routine maintenance for five years, during execution of the
Works, the Employer will consider the following before according approval:

(@  The Contractor shall not sub-contract the whole of the Works.

(b)  The Contractor shall not sub-contract any part of the Works without prior consent of
the Employer. Any such consent shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were
the acts, defaults or neglects of the Contractor, his agents and workmen.

7.4  The Engineer should satisfy himself before recommending to the Employer whether the
Sub-Contractor so proposed for the Works possesses the experience, qualifications and equipment
necessary for the job proposed to be entrusted to him in proportion to the quantum of Works to be
sub-contracted.

7.5  While sub-contracting part of construction work as per provisions of Clause 7.1 and 7.3
above, the Contractor shall enter into formal sub-contract with sub-contractor making provisions
for such requirements as may be specified by the Engineer including a condition that to the extent
of inconsistency, provision of the Contract shall prevail over the provisions of the sub-contract. A
copy of document of formal sub-contract shall be furnished to the Employer within a period of 30
days from the date of such sub-contract. In all such cases, on completion of the Contract, the
Engineer, unless for reasons recorded in writing decides otherwise shall issue a Certificate of
Experience to the contractor and in such certificate, the experience of the sub-contractors shall also
be mentioned. The Copy of such certificate would also be endorsed to the sub-contractor.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with Other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

8.2  The Contractor should take up the works in convenient reaches as decided by the Engineer
to ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and
equipment of Other Contractors till the completion of the Works.

9. Personnel
9.1  The Contractor shall ensure that the personnel engaged by it in the performance of its

obligations under this Contract are at all times appropriately qualified, skilled and experienced in
their respective functions. 50
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9.2 The Contractor shall employ for the construction work and routine maintenance, the
technical personnel named in the Contract Data or other technical persons approved by the
Engineer. The Engineer will approve any proposed replacement of technical personnel only if their
relevant qualifications and abilities are substantially equal to or better than those of the personnel
stated in the Contract Data.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the Works in the Contract. The Contractor
shall then appoint (or cause to be appointed) a replacement.

9.4  The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years after the
date of retirement or has not obtained State Government’s permission for employment with the
Contractor.

9.5  The Engineer may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative, who in the opinion of
the Engineer:

@ persists in any misconduct,

(b) is incompetent or negligent in the performance of his duties,

(© fails to conform with any provisions of the Contract, or

(d) persists in any conduct which is prejudicial to safety, health, or the protection of the

environment.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11.  Employer's Risks

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor’s employees) and contamination from
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

12. Contractor's Risks

12.1  All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the date of completion, in the amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor's
risks:
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€)) loss of or damage to the Works, Plant and Materials;
(b) loss of or damage to Equipment;
(© loss of or damage to property (except the Works, Plant, Materials, and Equipment)

in connection with the Contract; and
(d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor, insurance cover from the date of completion to the end of Defects Liability Period, in
the amounts and deductibles stated in the Contract Data for personal injury or death which are due
to the Contractor's risks:

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for approval before the completion date/start date. All such insurance shall provide for
compensation to be payable in Indian Rupees.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Employer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14.  Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation
Reports if referred to in the Contract Data, supplemented by any other information available to him,
before submitting the bid.

15. Queries about the Contract Data

15.1 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works and do maintenance

16.1 The Contractor shall construct, and install and maintain the Works and do the work of
routine maintenance in accordance with the Specifications and Drawings.

17.  The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18.  Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them.

18.2  The Contractor shall be responsible for design and safety of Temporary Works.

52



Standard Bidding Document for PMGSY

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety
of the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design and safety of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.

19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works,
directly or through petty contractors or Sub-Contractors, and shall report accidents to any of them,
however, and wherever occurring on Works, to the Engineer or the Engineer’s Representative, and
shall make every arrangement to render all possible assistance and to provide prompt and proper
medical attention. The compensation for affected Workers or their relatives shall be paid by the
Contractor in such cases expeditiously in accordance with the Workmen’s Compensation Act and
other labour Laws and regulations.

20. Discoveries

20.1  Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1  The Employer shall handover complete or part possession of the site to the Contractor seven
days in advance of construction programme. At the start of the work, the Employer shall handover
the possession of at least 75% of the site.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and any
person/persons/agency authorized by:

(@) The Engineer

(b) The Employer

(c) The Ministry of Rural Development, Government of India.

(d) The National Rural Roads Development Agency, Government of India
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23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

24.  Dispute Redressal System

24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or
arising out of this Contract or the execution of Works or maintenance of the Works there under,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement to
the competent authority within 45 days of arising of the dispute or difference, described along with
their powers in the Contract Data, above the rank of the Engineer. The competent authority shall,
within a period of forty-five days after being requested in writing by the Contractor to do so,
convey his decision to the Contractor. Such decision in respect of every matter so referred shall,
subject to review as hereinafter provided, be final and binding upon the Contractor. In case the
Works is already in progress, the Contractor shall proceed with the execution of the Works,
including maintenance thereof, pending receipt of the decision of the competent authority as
aforesaid, with all due diligence.

24.2  Either party will have the right of appeal, against the decision of the competent authority, to
the Standing Empowered Committee within 90 days of decision of the competent authority if the
amount appealed against exceeds 0.20 (zero point two zero) percent of the initial contract price.

24.3  The composition of the Empowered Standing Committee will be:

I.  One official member, Chairman of the Standing Empowered Committee, not below the rank
of Additional Secretary to the State Government;
Il. One official member not below the rank of additional chief engineer; and
[1l. One non-official member who will be technical expert of Chief Engineer’s or
Superintending Engineer’s level selected by the Contractor from a panel of three persons
given to him by the Employer.

24.4  The Contractor and the Employer will be entitled to present their case in writing duly
supported by documents. If so requested, the Standing Empowered Committee may allow one
opportunity to the Contractor and the Employer for oral arguments for a specified period. The
Empowered Committee shall give its decision within a period of ninety days from the date of
appeal, failing which the Contractor can approach the appropriate court for the resolution of the
dispute.

24.5 The decision of the Standing Empowered Committee will be binding on the Employer for
payment of claims up to five percent of the Initial Contract Price. The Contractor can accept and
receive payment after signing as “in full and final settlement of all claims”. If he does not accept
the decision, he is not barred from approaching the courts. Similarly, if the Employer does not
accept the decision of the Standing Empowered Committee above the limit of five percent of the
Initial Contract Price, he will be free to approach the courts applicable under the law.

25. Arbitration

25.1 Inview of the provision of the clause 24 on Dispute Redressal System, it is the condition of
the Contract that there will be no arbitration for the settlement of any dispute between the parties.
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B. Time Control
26. Programme

26.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order, and timing for all the
activities in the Works, for the construction of works.

26.2  The Contractor shall submit the list of equipment and machinery being brought to site, the
list of key personnel being deployed, the list of machinery/ equipments being placed in field
laboratory and the location of field laboratory along with the Programme. The Engineer shall cause
these details to be verified at each appropriate stage of the programme.

26.3  An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

26.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised
Programme shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

27.1 The Employer on recommendation of the Engineer shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining Works, which would cause the Contractor to incur additional cost.

27.2 The Employer on recommendation of the Engineer shall decide whether and by how much
time to extend the Intended Completion Date within 21 days of the Contractor asking the Engineer
for a decision upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

28. Delays Ordered by the Engineer

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totalling more than 30 days will require prior written approval of
the Employer.

29. Management Meetings

29.1 The Engineer may require the Contractor to attend a management meeting. The business of
a management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken shall
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be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all those who attended the meeting.

C. Quality Control
30. Identifying Defects

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

31. Tests

31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have
minimum equipments as specified in the Contract Data. The Contractor shall be solely responsible
for:

(a) Carrying out the mandatory tests prescribed in the Specifications for Rural Roads of Ministry
of Rural Development (2014), Specifications for road & bridge works under MoRTH and
other relevant IRC codes.

(b) For the correctness of the test results, whether preformed in his laboratory or elsewhere.

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the test and any samples.

32.  Correction of Defects noticed during the Defects Liability Period and Routine
Maintenance of Roads/Bridges for five years

32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins from the Completion Date and ends after five years. The
Defects Liability Period shall be extended for as long as the Defects remain to be corrected.

32.2 Every time notice of Defect/Defects is given; the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

32.3 The Contractor shall do the routine maintenance of roads/Bridges including pavement, road
sides and cross drains including surface drains to the required standards and in the manner as
defined in clause 1.1 and keep the entire road surface and Bridge structure in Defect free condition
during the entire maintenance period which begins from the Completion Date and ends after five
years.

32.4  The routine maintenance standards shall meet the following minimum requirements: -

0] Potholes on the road surface to be repaired soon after these appear or brought to his
notice either during the Contractor’s monthly inspection or by the Engineer.

(i) Road shoulders to be maintained in proper condition to make them free from
excessive edge drop offs, roughness, scouring or potholes. 56
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(iii)  Cleaning of surface drains including reshaping to maintain free flow of water.

(iv)  Cleaning of culverts and pits for free flow of water.
(V) Maintenance of road signs, pavement markings and other traffic control devices

(vi)  Any other maintenance operation required to keep the road traffic worthy at all
times during the maintenance period.

The routine maintenance standards shall meet the following minimum requirements for
Bridge:-

(i) Simple Cleaning by mechanical means or by hand (of carriageways footpath verges,
joints, drains, gulleys, gutters etc.); removal of foreign material such as trash or parasitic vegetation and

similar operations;

(i) Substitution of deteriorated elements by removal and replacement operations (e.g. safety

barriers);

(iii)  Small restorations, repainting of masonry and brickwork, replacement of missing stones,

sealing and repairs with cement or resin mortars;

(iv)  Localised repairs to pavements and waterproofing, using bituminous materials, fillers in

expansion joints.

v) Clearing of vent holes in superstructures (Localised painting operations to protect

against corrosion renewal of protective treatments on timber lubrication and greasing operations)

(vi)Restoration of concrete (reinforced or otherwise) structural parts to be carried out with

different techniques (simple or special cement mortars synthetic; mortars etc.)
(vii)  Restoration of brick or masonry structure

(viii) ~ Protection of concrete or masonry from degrading action by frost, sales or the
atmosphere by means of painting (Protective films). impregnation. etc disinfestations of timber

structures;

(iX) Injection of cement grout or thermosetting resin into cracks in brick stone reinforced or

prestressed concrete structure.

(x) Injection of cement grout or synthetic resin (pure or with additives) into sheaths

containing prestressing tendons.

(xi)  Maintenance of bolts or welding of metal structures; cleaning greasing and substitution

of wearing parts of same.

(xii)  Anti corrosion protection of metal structures entailing complete stripping and repainting
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of part or all of the surface.

(xiii)  Repair or reconstruction of drainage systems (gullies channels collector and discharge

pipes etc).
(xiii)  Repair or reconstruction of pavements or waterproofing o deck.
(xv) Repair or reconstruction (partial or total) of expansion joints depending on their types.

(xvi) Maintenance of bearings by means of different operations depending on the type

(repainting and graphing for example) setting of same also by raising decks.
(xvii) reclamation operations to river and sea heads to protect foundations structures.
(xviii) Repairs for dams to guide bunds aprons for raft foundation
(xix)  Making up settlement on bridge approaches.
(xx)  Replacement of any structural members (mainly for timber or steel structure.

(xxi)  Any other maintenance operation required to keep the traffic worthy all the times during

the maintenance period.

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall
undertake detailed inspection of the bridges and approach roads at least once in a month. The
Engineer can increase this frequency in case of emergency. The Contractor shall forward to the
Engineer, the record of inspection and rectification each month. The Contractor shall pay
particular attention on those road sections which are likely to be damaged or inundated during
rainy season.

32.6  The Engineer may issue notice to the Contractor to carry out maintenance of defects, if any,
noticed in his inspection, or brought to his notice. The Contractor shall remove the defects within
the period specified in the notice and submit to the Engineer a compliance report.

33. Uncorrected Defects
33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period under
clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the Engineer,

within the time specified in the Engineer's notice, the Engineer will assess the cost of having the
Defect corrected, and the Contractor will pay this amount, on correction of the Defect.
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D. Cost Control

34. Bill of Quantities

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum amount for yearly routine maintenance for
each of the five years separately, to be done by the Contractor.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item for the
construction of roads/bridges. The payment for routine maintenance of roads/bridges to the
Contractor is performance based.
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35. Variations

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order, in writing, Variations within the scope of the Works, he considers
necessary during the progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall carry them out and include them in updated Programmes produced by the
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation,
shall not be taken into account.

36. Payments for Variations

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for the
purpose of payment to the contractor, at a rate other than the one mentioned in the Agreement.

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate for such variation item from similar items in the Bill of Quantities.

36.3  If the rate for Variation item cannot be determined in the manner specified in Clause 36.2,
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer
the rate which he proposes to claim, supported by analysis of the rates. The Engineer shall assess
the quotation and determine the rate based on prevailing market rates within one month of the
submission of the claim by the Contractor. As far as possible, the rate analysis shall be based on
the standard data book and the relevant schedule of rates of the state. The recommendation of the
Engineer on the rate so determined shall be submitted to the employer for approval. The decision
of the employer shall be final and binding on the Contractor.

37. Cash Flow Forecasts

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

38. Payment Certificates
38.1 The payment to the Contractor will be as follows for construction work:
@) The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with

detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor.

(©) The value of work executed shall be determined, based on measurements by the
Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

(e The value of work executed shall also include the valuation of Variations and
Compensation Events.
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) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(9) The payment of final bill shall be governed by the provisions of Clause 50 of GCC.
38.2  The payment to the Contractor will be as follows for routine maintenance:

@ The Contractor shall submit to the Engineer a bill every month for the routine
maintenance of the bridge & approaches from the date the maintenance period
starts i.e. from completion date as defined in Clause 1.1, it will be supported with a
copy of the record of the Contractor’s monthly inspection and other instructions
received from the Engineer.

(b) The payment will be made monthly for the monthly bills received and as certified
by the Engineer based on performance by the Contractor.

(©) If the bill for a month is not received from the Contractor by the 10" day of the
succeeding month or/ and if the Engineer has not certified that the Contractor has
carried out the maintenance work for defects brought to his notice under clause
32.6 within specified period, no payment will become due to the Contractor for that
month.

(d) If the Contractor has failed to carry out the maintenance within the period specified
by the Engineer, no payment of any kind will be due to the Contractor for that
month.

39. Payments

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer
shall pay the Contractor the amounts the Engineer has certified, within 15 days of the date of each
certificate.

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any
other competent person appointed by the Employer and notified to the Contractor) to make
payment certified by the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed covered by other rates and prices in the
Contract.

39.4 Payment for the routine maintenance of the bridge & approaches will be made monthly for
the satisfactory maintenance of the Works and based on the monthly bills submitted by the
Contractor as per Clause 38.2 above and certified by the engineer, within 15 days of the date of
each certificate.

40. Compensation Events
40.1 The following shall be Compensation Events unless they are caused by the Contractor:

(a) The Engineer orders a delay or delays exceeding a total of 30 days.
(b) The effects on the Contractor of any of the Employer's Risks.
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40.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall
recommend to the Employer whether and by how much the Intended Completion Date shall be
extended. Final approval shall rest with the Employer.

41. Tax

41.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

42. Currencies

42.1  All payments will be made in Indian Rupees.
43.  Security Deposit

43.1 The Employer shall retain security deposit of five percent and Performance Security
of two and a half percent of the amount from each payment due to the Contractor until
completion of the whole of the construction work. No security deposit/ retention shall be
retained from the payments for Routine Maintenance of works. In case, the Contractor
furnishes bank guarantee (including e-Bank Guarantee) for the amount equal to
Performance Security of two and a half percent retained from each payment due to the
Contractor, the same amount shall be repaid to the Contractor subject to condition that the
validity of bank guarantee (including e-Bank Guarantee) is as per provision of Clause 46.2
of GCC.

43.2  On the satisfactory completion of the whole of the construction work, half the total amount
retained as security deposit is repaid to the Contractor, one-fourth of the total amount retained as
security deposit is repaid to the Contractor at the end of 2nd year after completion of the
construction work and balance of the amount retained as security deposit is repaid to the
Contractor at the end of 3rd year after completion of the construction work subject to condition
that the Engineer has certified that all defects notified by the Engineer to the Contractor before the
end of period prescribed for repayment have been corrected.

43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of the
Conditions of Contract is repaid to the Contractor when the construction work is complete.

43.4  The Performance Security equal to five percent of the Contract Price as detailed in Clause
46 of Conditions of Contract is repaid to the Contractor when the period of five years fixed for
Routine Maintenance is over and the Engineer has certified that the Contractor has satisfactorily
carried out the Routine Maintenance of the works.

If the Routine Maintenance part of the contract is not carried out by the Contractor as per
this Contract, the Employer will be free to get the Routine Maintenance work carried out from
another source and the amount required for this work will be recovered from the amount of
Performance Security available with the Employer and/ or from any amounts of the Contractor
whatever is due along with additional 20 percent amount as penalty.

43.5 If the Contractor so desires, then the Security Deposit can be converted into any interest
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bearing security of scheduled commercial bank in the name of the Employer or National Saving
Certificates duly pledged in favour of the Employer for Defects Liability Period.

44, Liquidated Damages

44.1 In the event of failure on part of the Contractor to achieve timely completion of the
project, including any extension of time granted under Clause 27, he shall, without prejudice to
any other right or remedy available under the law to the Employer on account of such breach, pay
as agreed liquidated damages to the Employer and not by way of penalty in a sum calculated at the
rate per week or part thereof as stated in the Contract Data. For the period that the Completion
Date is later than the Intended Completion Date, liquidated damages at the same rate shall be
withheld if the Contractors fails to achieve the milestones prescribed in the Contract Data.
However, in case the Contractor achieved the next milestone, the amount of the liquidated
damages already withheld shall be restored to the Contractor by adjustment in the payment
certificate. Both the Parties expressly agree that the total amount of liquidated damages shall not
exceed 10% (ten percent) of Initial Contract Price and that the liquidated damages payable by the
Contractor are mutually agreed genuine pre-estimated loss and without any proof of actual
damage likely to be suffered and incurred by the Employer; and the Employer is entitled to
receive the same and are not by way of penalty.

The Employer may, without prejudice to any other method of recovery, deduct the amount
of such damages from any sum due, or to become due to the Contractor or from Performance
Security or any other dues from Government or semi Government bodies within the state.

The payment or deduction of such damages shall not relieve the Contractor from his
obligations to complete the Works, or from any other of his duties, obligations or responsibilities
under the Contract.

The Contractor shall use and continue to use his best endeavours to avoid or reduce further
delay to the Works, or any relevant Stages.

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any such payment of liquidated damages by the Contractor by adjusting the
next payment certificate.

44.3 It is agreed by the Contractor that the decision of the Employer as to the liquidated
damages payable by the Contractor under this Clause shall be final and binding.

45.  Advance Payment

45.1. On the request of the Contractor, the Employer will make the following advance
payment to the Contractor against submission by the Contractor of an Unconditional Bank
Guarantee (including e-Bank Guarantee) from a scheduled commercial bank acceptable to
the Employer in amounts equal to 110% (one hundred ten percent) of the amount of the
advance payment being requested:

(@) Mobilization advance up to 5% (five percent) of the initial contract price
excluding the contract price for routine maintenance
(b) Equipment Advance up to 90% (ninety percent) of the cost of the new

equipment brought to the site, subject to a maximum of 10% (ten percent) of the initial
contract price excluding the contract price for routine maintenance
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The Bank Guarantee (including e- Bank Guarantee) shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be progressively reduced by
the amounts repaid by the Contractor. Interest will not be charged on the advance payment.
However, if the Contract is terminated due to default of the Contractor, the Mobilization
Advance and the Equipment Advance shall be deemed to be an interest bearing advance at
the base rate of the State Bank of India, as applicable on the date of such advance payment.

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses required specifically for execution of the Works. The Contractor shall
demonstrate that the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

45.3 The advance payment shall be recovered by deducting proportionate amounts from
payments otherwise due to the Contractor for the construction work, following the schedule of
completed percentages of the Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done, Variations, price adjustments,
Compensation Events, or liquidated damages.

46. Securities

46.1 The Performance Security equal to 5% (five percent) of the Contract Price and additional
security for unbalanced bids shall be provided to the Employer. Out of total Performance
Security equal to 5%(five percent) of Contract Price, half shall be delivered to the Employer no
later than the dates specified in the Letter of Acceptance and shall be issued in the form given in
Contract Data; however, balance half Performance Security shall be retained at the rate of two
and a half percent of each payment due to the Contractor until completion of whole of the
construction work.

46.2 The Performance Security shall be valid until a date 45 days from the date of issue of
certificate of completion of construction work and maintenance work subject to the
condition that if the Performance Security is in the form of a Bank Guarantee (including e-
Bank Guarantee), the period of validity of Bank Guarantee (including e-Bank Guarantee)
could be one year initially; however, the Contractor would get this Bank Guarantee
(including e-Bank Guarantee) extended in such a way that an amount equal to five percent
of the Contract Price is always available with Employer until 45 days after the lapse of the
Defects Liability Period. If the Contractor fails to maintain the above Performance Security,
the Employer would recover the same from any dues payable to the Contractor.

47. Cost of Repairs
47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the

Start Date and the end of the Defects Liability Period shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.
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E. Finishing the Contract

48. Completion of Construction and Maintenance

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the Work and the Engineer will do so upon deciding that the Work is completed.
48.2 The Contractor shall request the Engineer to issue the certificate of completion of the
Routine Maintenance and the Engineer will do so upon deciding that the work of Routine
Maintenance is completed.

49.  Taking Over

49.1 The Employer shall take over the Works within seven days of the Engineer's issuing a
certificate of Completion of Works. The Contractor shall continue to remain responsible for its
Routine Maintenance during the maintenance period.

49.2 The Employer shall take over the maintained bridge and approach road within seven days of
the Engineer issuing a certificate of completion of the work of Routine Maintenance.

50. Final Account

50.1 The Contractor shall submit to the Engineer a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate of
completion of construction of Works. The Engineer shall issue a Defects Liability Certificate and
certify any payment that is due to the Contractor for Works within 42 days of receiving the
Contractor's account if it is correct and complete. If the account submitted by the Contractor is
not correct or complete, the Engineer shall issue a schedule to the Contractor, within 42 days, that
states the scope of the corrections or additions that are necessary. If the revised account is still
unsatisfactory, after it has been resubmitted by the Contractor, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate within 28 days of receiving the
Contractor’s revised account. The payment of final bill for construction of Works will be made
within 14 days thereafter.

50.2 In case the account for construction is not received within 21 days of issue of Certificate of
Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the account
and issue a payment certificate within 28 days. The payment of final bill for construction of
Works will be made within 14 days thereafter.

50.3  The Contractor shall submit to the Engineer a detailed account of the total amount that the
Contractor considers payable for maintenance of works under the contract 21 days before the end
of the Routine Maintenance Period. The Engineer shall issue a Routine Maintenance Completion
Certificate and certify any final payment that is due to the Contractor within 21 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 21
days a schedule that states the scope of the corrections or additions that are necessary. If the
revised account is still unsatisfactory after it has been resubmitted by the Contractor, the Engineer
shall decide on the amount payable to the Contractor and issue a payment certificate within 28
days of receiving the Contractor’s revised account. The payment of final bill for routine
maintenance will be made within 14 days thereafter.

50.4  In case the account for routine maintenance is not received within 21 days of issue of
Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to finalise
the account and issue a payment certificate within 28 days. The payment of final bill for routine
maintenance will be made within 14 days thereafter.
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51.  Operating and Maintenance Manuals

51.1 If “as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

52. Termination

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach
of the Contract.

52.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the
following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining to
construction work or pertaining to defects liability period is a fundamental breach of the
Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

(d) the Contractor does not maintain a Security, which is required,;

(e) the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in clause 44.1;

(F) the Contractor fails to provide insurance cover as required under clause 13;

(9) if the Contractor, in the judgement of the Employer, has engaged in the corrupt, fraudulent
or coercive practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.And, this includes collusive practice among Bidders (prior to or after
bid submission) designed to establish bid process at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition. “Coercive practice”
means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or
actual injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process.

(h) if the Contractor has not completed at least three-eighth of the value of construction Work
required to be completed after half of the completion period has elapsed;

(1) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data;

(J) if the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time; and

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws;

(I) if the Contractor engages child labour in violation of prevailing laws;
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(m)if the Contractor fails to ensure that there is no gender bias in engagement of labour and
other employees and in payment of wages and he discriminate against female workers.
(n) any other fundamental breaches as specified in the Contract Data

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

53. Payment upon Termination

53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done, less liquidated
damages, less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be recovered from the Security Deposit, and Performance Security. If any amount is still left
un-recovered it will be a debt payable to the Employer from State PMGSY works, any other State
Government works including State Public Sector works executed by the Contractor.

53.1 (ii) If the Contract is terminated because of a fundamental breach of contract by the
Contractor due to non compliance of the requirements of clause 32 of GCC regarding defects
liability period and routine maintenance of roads for five years, the Engineer will assess the cost
of having the defect corrected. If the total amount due to the Employer exceeds any payment due
to the Contractor, the difference shall be recovered from the Security Deposit and Performance
Security. If any amount is still left un-recovered, it will be recovered from any dues payable to the
Contractor from State PMGSY works, any other State Government works including State Public
Sector works executed by the Contractor. If any amount still remains unrecovered, it shall be
recovered as arrears of land revenue.

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the date of
the certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted
at source as per applicable law.

54, Property

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance construction work if the
Contract is terminated because of the Contractor's default, till the Works is completed after which
it will be transferred to the Contractor and credit, if any, given for its use.

55. Release from Performance

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.
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55.2  Death or permanent invalidity of the Contractor: the Contractor shall indicate his nominee
for the Contract at the time of signing of Agreement. If a Contractor dies during the currency of
the Contract or becomes permanently incapacitated, and his/her nominee are not willing to
complete the Contract, the Contract shall be closed without levying any damages/compensation as
provided for in clauses 44 and 53 of GCC.

However, if the nominee expresses his/her intention to complete the balance work and the
competent authority is satisfied about the competence of the nominee, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms and
conditions, under which the Contract was initially awarded.

F. Other Conditions of Contract
56. Labour

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their safety,
payment, housing, feeding and transport.

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the Site
and such other information as the Engineer may require.

57. Compliance with Labour Regulations

57.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at
all times by all existing labour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to construction industry are
given in Appendix to Part | General Conditions of Contract. The Contractor shall keep the
Employer indemnified in case any action is taken against the Employer by the competent authority
on account of contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to
the Contractor including his amount of Performance Security. The Employer/Engineer shall also
have the right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages
and observe conditions of labour not less favorable than those established for the trade or the
industry where the work is carried out. The Contractor shall make himself aware of all labour
regulations and their impact on the cost and build up the same in the Contract Price. During the
Contract Period, unless and otherwise provided in the Contract, no extra amount in this regard
shall be payable to the Contractor, for whatsoever reason.

69



Standard Bidding Document for PMGSY

57.3 In the event of default being made in the payment of any money in respect of wages of any
person employed by the Contractor or any of its sub-contractors of any tier in and for carrying out
of this Contract and if a claim therefore is filed in the office of the Labour Authorities and proof
thereof is furnished to the satisfaction of the Labour Authorities, the Employer may, failing
payment of the said money by the Contractor, make payment of such claim on behalf of the
Contractor to the said Labour Authorities and any sums so paid shall be recoverable by the
Employer from the Contractor.

57.4 1t shall be the responsibility of the Contractor to pay EPF/ESI contributions as required
under prevailing laws. The Contractor shall bear all such cost and it would be deemed to be
included in the Contract Price.

57.5 The employment of child labour is prohibited in the Contract. The Contractor shall comply
with the Child Labour (Prohibition and Regulation) Act, 1986.

57.6  The Contractor shall ensure that there is no gender bias in engagement of labour and other
personnel and shall not make any discrimination against female employees. The Contractor shall
comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961.

57.7  The Contractor shall have a Labour Welfare Organisation which shall be responsible for
labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this context,
the Contractor is also required to familiarize himself with Labour Welfare Rules of the state
concerned and comply with the provisions of the Building and other Construction Workers
(Regulation and Employment & Conditions of Service), Act 1996 and the Cess Act, 1996.

57.8 The Contractor shall provide and maintain at his own expense, all necessary
accommodation and welfare facilities as per prevailing labour and welfare laws for his (and his
Sub-contractor’s) staff and labour.

57.9 The Contractor shall prepare and submit compliance reports of adherence to labour laws as
and when directed by the Engineer.

58. Drawings and Photographs of the Works

58.1 The Contractor shall do photography/video photography of the site firstly before the start
of the work, secondly mid-way in the execution of different stages of work and lastly after the
completion of the work. No separate payment will be made to the Contractor for this.

58.2  The Contractor shall not disclose details of Drawings furnished to him and works on which
he is engaged without the prior approval of the Employer in writing. No photograph of the works
or any part thereof or plant employed thereon, except those permitted under clause 58.1, shall be
taken or permitted by the Contractor to be taken by any of his employees or any employees of his
sub-Contractors without the prior approval of the Employer in writing. No photographs/ Video
photography shall be published or otherwise circulated without the approval of the Employer in
writing.

59.  The Apprentices Act, 1961

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (111 of
1961), the rules made there under and the orders that may be issued from time to time under the
said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents
should fill in all Contract Data. Schedules and reports to be provided by the Employer should be
annexed.

Clause Reference
Items marked “N/A” do not apply in this Contract.
1. The Employer is [CL.1.1]
Designation: Superintending Engineer

Address: North Bengal Circle , RRNMU Building (2" Floor), Club Road, Near King
Saheber Ghat, Jalpaiguri

Name of authorized Representative :  DHRUBA JYOTI MAJUMDER
Telephone No.(s): Office: N/A

Mobile No.: 8918447698

Facsimile (FAX) No.: N/A

Electronic Mail Identification (E-mail ID):

2.The Engineer is
Designation: Executive Engineer, Jalpaiguri Division
Address: RRNMU Building (1% Floor), Club Road, Near Kingsaheber Ghat,
Ward No. 08, Jalpaiguri [Cl.1.1]
Telephone No.(s): Office: N/A
Mobile No.: 9434366755
Facsimile (FAX) No.: N/A
Electronic Mail Identification (E-mail ID): wb-jal@nic.in

3. The Intended Completion Date for the whole of the Works is
as per 1. “Name of work” of section. 1 [ClL.1.1, 17&27]

4. Routine Maintenance during five years after the Completion Date is defined as follows:
Maintenance operations during the period of 5 years shall be based on 4.2 Maintenance
Operations of Guide lines for Inspection and Maintenance of Bridges (IRC:SP:35).

Clause 11.2, ibid, explains the various types of distress/defects of pavements. For example,
cracks, raveling, rutting, pot holes etc.

Clause 11.3, ibid, defines different maintenance activities. For example, fog seal, bituminous
surface treatment, etc.

Clause 11.4, ibid, suggests planning of routine maintenance.

Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and classify
activities of routine maintenance and repairs.
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Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures for

sealed roads, roads with rigid / RCCP and roads with special pavement.
(Note: A periodical renewal is not part of routine maintenance).

(vi)  The periodicity of routine maintenance activities shall be as follows:

Sl.

No.
Name of Item/ Activity Frequency of operation in one
year

1 Restoration of rain cuts and Once generally after rains (In
dressing of berms as per clause case of areas having rainfall
1902 of the Specifications. more than 1500 mm per year, as

and when required).
2 Maintenance of earthen shoulders

as per clause 1903 of the As and when required.
Specifications

Maintenance of Bituminous surface
3 road and/ or Cement concrete road As and when required.
and/or gravel road and/or WBM
road including filling pot holes and
patch repairs etc as per clause 1904,
1905,1906 and 1907 of the
Specifications respectively.
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(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall /
Snow fall areas.

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage
structures and causeways.

5. The Site is located at as per 1. “Name of work” of section. 1. [Cl.1.1]

6. The Start Date shall be 7(seven) days after the date of issue of the Noticeto [CI.1.1]
Proceed with the work.
7. (@) The name and identification number of the Contract is : [Cl.1.1]
(b) The Works consist of Construction of bridge including foundation, sub structure
and super structure under PMGSY including maintenance for five years.

[C1.1.1]

The works shall, inter-alia, include the following, as specified or as directed.
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10.

11.

12

Clause Reference

(A)  Road Works

Site clearance; setting-out and layout; widening of existing carriageway and
strengthening including camber corrections; construction of new road bituminous
pavements remodeling/construction of junctions, intersections, supplying and placing of
drainage channels, flumes, guard posts and other related items; construction/extension of
cross drainage works, bridge, approaches and other related items; road markings, road
signs and kilometer/hectometer stones; protective works for roads/bridges; all aspects of
quality assurance of various components of the works; rectification of the Defects in the
completed works during the Defects Liability Period; submission of “As-built” drawings
and any other related documents; and other item of work as may be required to be
carried out for completing the works in accordance with the Drawings and provisions of
the Contract and to ensure safety and planting of trees along the roads.

(B) CD Works including bridges

Site clearance; setting out, provision of foundations, piers, abutments and bearings; pre-
stressed/reinforced cement concrete superstructure; wearing coat, hand railings,
expansion joints, approach slabs, drainage spouts/down-take pipes, provision of suitably
designed protective works; providing wing/return walls; provision of road markings,
road signs etc.; all aspects of quality assurance; clearing the Site and handing over the
works on completion; rectification of the Defects during the Defects Liability Period and
submission of “As-built” drawings and other related documents; and other items of work
as may be required to be carried out for completing the works in accordance with the
Drawings and the provisions of the Contract and to ensure safety.

(C)  Maintenance and Other Items

As required to fulfill all the contractual obligations as per the Bid documents.

Section completion is [Cl 2.2]
The following documents also form part of the Contract: [Cl.2.3(11)]
(@) The law which applies to the Contract is the law of Union of India. [CL.3.1]
(b) The language of the Contract documents is English. [CL.3.1]
The Schedule of Other Contractors is attached. [Cl. 8.1]

A. The Technical Personnel for construction work are:
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[Cl. 9.2]

Technical Personnel

Number

Experience in Road Works

1). Degree Holder in Civil
Engineering

if). Diploma Holder in Civil
Engineering

For field testing laboratory ;

Technical Personnel

Number

B. For routine maintenance

Technical Personnel

Number

Experience in Road Works

A. Degree Holder in Civil
Engineering

B. Diploma Holder in Civil
Engineering

13(a) Amount and deductible for insurance are: [CI. 13.1]
13(b) Amount and deductible for insurance are: [Cl. 13.3 (a)
14.  Site investigation report [Cl.14.1]
15.  The key equipments/ machinery for construction of works shall be:
S. Name of Equipment/ Machinery Quantity
No.
[CI. 16.2]
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16.

17.

18.
19.

20.

21.

(a) Competent authorities are: [CI. 24.1]
Superintending Engineer, WBSRDA with powers up to 2.50 Cr.

Chief Engineer, WBSRDA with powers up to any amount.

(@) The period for submission of the programme for approval of Engineer  [C1.26.1]

shall be days from the issue of Letter of Acceptance.
(b) The updated programme shall be submitted at interval of days. [CI. 26.3]
(c) The amount to be withheld for late submission of an updated [CI. 26.3]

programme shall be Rs. 2.0 lakhs.

The key equipments for field laboratory shall be:
As per Clause 4.4B (b) (i) of ITB [CI. 31.14]

The authorized person to make payments is Executive Engineer. [ CL.39.2]
(&) Milestones to be achieved during the contract period

(1)  1/8™ of the value of entire contract work up to 1/4" of the
period allowed for completion of construction

(2) 3/8™M of the value of entire contract work up to % of the
period allowed for completion of construction

(3)  3/4" of the value of entire contract work up to %™ of the
period allowed for completion of construction

(b) Amount of liquidated damages for For Whole of work
delay in completion of works 1 percent of the Initial
Contract Price, rounded
off to the nearest
thousand, per week.

(c) Maximum limit of liquidated damages for 10 per cent of the Initial
delay in completion of work. Contract Price rounded
off to the nearest thousand.
[Cl.44.1]

The standard form of Performance Security acceptable to

the Employer shall be an unconditional Bank Guarantee

(including e-Bank Guarantee) of the type as presented

In the Bidding Documents.

But after 15t July,2023, only e-BG will be followed. [Cl.46.1]
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22.

23.

24,

25.

(@) The Schedule of Operating and Maintenance Manuals as per attached S.O.
[CL1.51.1]

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1]
required is within 28 days of issue of certificate of completion of whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as-built” drawings [C1.51.2]
by the date required is Rs. 2.0 Lakhs.

(a) The period for setting up a field laboratory with the prescribed equipment
is 7(Seven) days from the date of notice to start work [C1.52.2 ()]

(b) The following events shall also be fundamental breach of Contract : [CI.52.2 (k)]
“The Contractor has contravened Clause 7.1 and Clause 9 of
Part | General Conditions of Contract

The percentage to apply to the value of the work not completed
representing the Employer’s additional cost for completing the Works

shall be 10(Ten) percent. [C1.53.1(i)]

Q.
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Appendix to Part | General Conditions of Contract

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

(@) Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days’(say, 15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.

(©) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

(i)  Pension or family pension on retirement or death as the case may be.
(i)  Deposit linked insurance on the death in harness of the worker.
(iii)  Payment of P.F. accumulation on retirement/death etc.

(d)  Maternity Benefit Act 1961: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law. The
Principal Employer is required to take Certificate of Registration and the Contractor is required
to take license from the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more
contract labour.

)] Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways are scheduled employment.

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the workers.

(h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

M Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
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certain establishments. The newly set-up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.

) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters provided in
the Act and get these certified by the designated Authority.

() Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

(n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in another state).
The Inter-State migrant workmen, in an establishment to which this Act becomes applicable,
are required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

(0)  The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10) or
more workers are covered under this Act. All such establishments are required to pay cess at
the rate not exceeding 2% of the cost of construction as may be notified by the Government.
The Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum (say, 10)
persons or more with aid of power or another prescribed minimum (say, 20) or more persons
without the aid of power engaged in manufacturing process.
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Section 4
Conditions of Contract
Part — Il Special Conditions of Contract

These conditions vary and add to the Conditions of Contract set out in Part | General Conditions of
Contract

Note: The State Government may refer to Clause 34 of GCC and add here the procedure that it
would like to adopt for assessing the performance of the Contractor in execution of works /
activities relating to Routine Maintenance for five years post construction.

1. The contractors who will submit fraudulent, fake documents for qualification in tender and who
will not complete the works as per programme guidelines and who will not maintain the bridges as
per contract agreement will be debarred from participating in tenders as mentioned in clause 41 of
Form 2911 (new version) [West Bengal Finance Department G.O. No. 5696-F(Y) dated 1st
October 2019].

2. Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, financial failures, not doing the DLP
maintenance or defaulter to comply ATR against unsatisfactory work report by NQM etc.
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Section 5
Specifications

Note: The following are the guidelines for framing the specifications and, therefore, will not
be part of the contract. These should be excluded from the bidding document.

A The MoRTH Specification published by Ministry of Road Transport & Highway
(Road wing) GOI and Specification of Road & Bridge works (Fifth prevailing Revision)
Published by IRC shall apply.

B. The item not covered in the MoRTH Specification the MORD Specification for

Rural Roads Published by IRC 1 St Revision shall apply.

C. Particular specifications: -

For items whose specifications given in MoRD Specifications or in MORTH
specifications for road and bridge works need changes partly or wholly due to local conditions,
the respective clauses are to be suitably modified to the extent felt necessary giving clause wise
description of modifications under this head.

(i) MoRD Specifications (1% Revision)

(0] 1 I

(i) MOoRTH Specifications for Road & Bridge Works (5" Revision)

AU S ettt

C. For purposes of quality control, the MoRD Specifications for Rural Roads (1% Revision)
and those covered by the Quality Assurance Handbook of the NRRDA shall apply.

Annexure: Specification for Bridge Works (attached)
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Section 5 (Cont’a)
Drawings
Note: The design, drawings, standards, guidelines and specifications for Rural Roads of Ministry
of Rural Development(2014), Specifications for road & bridge works under MoRTH and other

relevant IRC codes.

(These drawings are Tender purpose only. The Working Drawings shall be supplied before
execution)

The guidelines will not be part of the Contract. These should be excluded from the bidding
document.

List of Drawings:-

1. Key map/location plan on top sheet

2. Site plan

3. General Arrangement Drawing

4. Indicative Details of Component wise structural Drawing.
5. Details of Bearings

6. L-Section, ‘X’ Section of approach Roads.
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Section 6

FORM OF BID FOR PART | OF THE BID
Technical Qualification Part | of Bid

The Bidder shall fill in and load this form for Part | of Bid separately from the form
for Part Il of the Bid.

1. Having read the Bidding Documents, Requirements for submission of documents in
ITB Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding
Document, I/we submit in attachment all documents required in the Bidding
Document together with all the Affidavits regarding the correctness of
information/documents for the above stated bid.

2. l/we confirm that the Bid fully complies with all the requirements including the Bid
Validity and Bid Security as required and specified by the bidding documents.

3. l/we certify that the information furnished in our bid is correct to the best of our
knowledge and belief.

4. l/we undertake to carry out the works of Routine Maintenance for five years after the
completion date as per the rates offered by the Employer in the bid documents.

Authorised Signatory..........ccccoeeveeveeieseese e
Name and Title of Signatory.........ccccoceevvnviinennnn.
Name of Bidder ........cccoooveiiviiiiiee e,
Authorized Address of Communication........................
Telephone Nos (Office) ........ooevieiiiiiiiiiiiiinn..
Mobile NO. ..o
Facsimile (Fax) NO. ......ooveiiiiiiiiii e,
Electronic Mail Identification (Email ID) ..................
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Form of Bid for Part 11 of the Bid

Technical - Financial Part 11 of Bid

The Bidder shall fill in and load this form for Part 11 of Bid separately from the form
for Part | of the Bid

TO [Name of EMPIOYEI].....ooiiieee e
AJAress [INSErt AAIESS] .......eoviieiieieieie e

Identification NUMBEr Of WOTKS . ..oooeeieee e

1. With full understanding that Part Il of our bid will be opened only if I/ we qualify on
the basis of evaluation in Part | of the Bid, we offer to execute the works described
above, remedy any defects therein, and carry out the routine maintenance in
conformity with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities accompanying in Part Il of the Bid.

2. This Bid and your written acceptance of it shall constitute a binding contract between
us. 1/ we understand that you are not bound to accept the lowest or any bid you
receive.

3. 1/ we undertake to commence the works on receiving the Notice to Proceed with the
Work in accordance with the Contract Conditions.

4. As mentioned in Part-l of my/our bid, I/we undertake to carry out the works of
Routine Maintenance for five years after the Completion Date as per the rates offered
by the Employer in the bid document.

Signature of Authorised SIgNatory ..........cccccevererenenieniseees
Name and Title of Signatory............ccccoceevevveieieen.

Name of Bidder ........cccoooveiiviiiiiee e,

Authorized Address of Communication........................
Telephone Nos (Office) ........ooevviiiiiiiiiiiiinnn..

Mobile NO. ..o
Facsimile (Fax) NO. ......ooveiiiiiiiiii e,
Electronic Mail Identification (Email ID) ..................
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FORMAT FOR THE AFFIDAVIT

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be
attested by Magistrate/ Sub-Judge/ Notary Public)

L (name of the authorized

representative of the bidder) son/daughter of ........................ll resident of
..................................................................................... (full address),
aforesaid solemnly affirm and declare in connection with Construction of road from

| hereby certify that all the information furnished with the bid submitted online in
response to notice inviting bid number ... date ............. issued by
......................................................................................... (authority inviting bids)
O e e e e st et e e e e e e anas (name and identification
of work ) are true and correct.

*I  hereby certify that | have been authorised by ..
................................................................... (the bidder) to sign on their behalf, the bid
mentioned in paragraph 1 above.

That the undersigned also hereby verifies that neither any near relations of EE/DE/AE/JE
of the department nor any retired gazetted officers (if any) in our employment who
retired within the last two years with the following ranks from the West Bengal State
Rural Development Agency / Panchayats and Rural Development Department.

The undersigned would authorize and request any bank, person, firm or corporation to
furnish pertinent information as deemed necessary and or as requested by the
department to verify this statement.

The undersigned understands and agrees that the bid shall remain open for Acceptance
90 days from the deadline date of bid submission.

The undersigned agrees to invest 30% of the contract price of works by cash during the
implementation of the works.

The undersigned agrees to authorize the authority to seek references from the bankers

of the undersigned.
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If the contract is awarded to us, we will deploy at site all necessary T&P and equipments
immediately on receipt of the work order. We would commence the work only on
deployment of machineries at site to the full satisfaction of the Engineer-in-Charge. We
would be duty bound to use those equipments at site to achieve the best result as per
requirement of the contract. We would upkeep and maintain those equipments in
running condition till completion of the Project. Any breakdown of any equipment will
be replaced immediately. No part of equipment will be shifted to another site without
the written permission of the E.I.C.

We would establish a site laboratory with minimum testing equipments/ apparatus to
conduct the various tests on soil, aggregates and cement, concrete to maintain the
quality at site. We will upkeep the laboratory set-up in good condition of the project.
We would deploy at site all necessary technical personnel for efficient contract
management and supervision of works with a view to achieving best quality of works at
site.

We would carry out all necessary tests of all major items at frequency spelled out in the
contract document to achieve the best quality work at site. We will be contract bound
to bring to the notice of the EIC any non-compliance of test results along with the action
taken report.

Any departure whatsoever in any form will be considered as breach of contract. In such
situation the department at his liberty may with hold our payment till we rectify the
defects or fulfill our contractual obligation. In this connection, Departmental decision
will be final and binding.

The undersigned also certifies that neither we have abandoned any work awarded to us,
nor any penal action was taken against us by any department. The undersigned also

declares that we do not have any running litigation with any department.

Deponent
Place: .................

Date: ..o,

* not applicable if the bidder is an individual and is signing the bid on his own behalf.
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Section 7

Bill of Quantities
Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to
Bidders, Conditions of Contract, Specifications and Drawings.

2.1  For the construction of works, the quantities given in the Bill of Quantities are
estimated, and are given to provide a common basis for bidding. The basis of payment
will be the actual quantities of work ordered and carried out, as measured by the
Contractor and verified by the Engineer and valued

(@) at the rates and prices tendered in the Bill of Quantities in the case of item
rate tenders; and

(b) at percentage rate above or below or at par of the Schedule of Rates as
tendered by the Contractor.

2.2 For the routine maintenance of roads, there is lump sum amount for each year of
maintenance per km. The payments will be based on satisfactory performance of routine
maintenance activities.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together
with all general risks, liabilities and obligations set out in the Contract.

4. When percentage rate tenders are invited, the Bill of Quantities will show in the
bidding documents, the quantities and rates used for different items.
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Bill of Quantities for item rate bids

Sl. | Description of item | Quantity Unit Rate Amount
No. | (with brief In In words
specification and figures

reference to book
of specifications)

Routine
Maintenance**
after completion
of construction
works (Lump-sum

Amount for each year
Per Km.) AS PER THE ATTACHED S.0.Q

For 1%t year
For 2" year
For 3" Year
For 4t Year
For 5% Year

** The per km amount for each year should be pre-specified by the Authority and
the figure inserted here before inviting the Bid.

Total Bid Price (in figures) ----------------------- s -

(in words) -----------=-=m-mmmmemme- s

Signature
Notes:
(1) The item for which no rate or price has been entered in will not be paid for by the
Employer when executed and shall be deemed to be covered by the other rates and prices
in the Bill of Quantities (Refer: ITB Clause 13.2 and Part | General Condition of Contract
39.3).
(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause
14.1].
(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The
Bidder is required to accept these rates. Further, the payment shall be performance
based.
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Bill of Quantities for Percentage rate bids

S.I | SOR Description of item (with | Quantity | Unit Rate Amount
No. | No. brief specification and In In words

reference to book of Figures

specifications)

Routine Maintenance**
after completion of
construction works
(Lump-sum Amount for

each year Per Km) *
For 1%t year
For 2" year
For 3™ Year
For 4™ Year
For 5" Year

AS PER THE ATTACHED S.0.Q

** The per km amount for each year should be pre-specified by the Authority and
the figure inserted here before inviting the Bid.

*Employer to fill in the per km amount for maintenance in rate column only

Signature
Notes:

1. The Schedule of Rate is as per attached S.0.Q.

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities
and the Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates

will apply.
3. For Routine Maintenance, the unit rate indicated by the Authority shall apply. The

Bidder is required to accept these rates. Further, the payment shall be performance
based.
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Section 8
Standard Forms

Letter of Acceptance and Other Forms
Standard Forms

(a) Letter of Acceptance

Notes on Standard Form of Letter of Acceptance
The Letter of Acceptance will be the basis for formation of the
Contract as described in Clauses 29 and 30 of the Instructions to
Bidders. This Standard Form of Letter of Acceptance should be
filled in and sent to the successful Bidder only after evaluation of
bids has been completed and approval of the competent authority
has been obtained.

[Letter head paper of the Employer]

[Date]
To:

[Name of the Contractor]

[Address of the Contractor]

This is to notify vyou that the Employer, namely,
has accepted your
Bid dated for execution of the
[name of the Contract
and identification number, as given in the Contract Data] and Routine
Maintenance of the works for five years for the Contract Price of Rupees

[amount in figures and words] is hereby accepted by our

Agency.
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You are hereby requested to furnish Performance Security, (and additional security
for unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form

detailed in CI. 30 of ITB for an amount of Rs. within 10 days
of the receipt of this Letter of Acceptance valid up to 45 days from the date of expiry
of Defects Liability Period i.e. up to and sign the Contract. If the

Performance Security is in the form of a Bank Guarantee (including e-Bank
Guarantee), the period of validity of Bank Guarantee (including e-Bank Guarantee)
could be one year initially, however, the Contractor would get this Bank Guarantee
(including e-Bank Guarantee) extended in such a way that an amount equal to the
requisite Performance Security is always available with the Employer until 45 days
after the lapse of Defects Liability Period failing which action as stated in CI. 30.3 of
ITB will be taken.

2. You are also requested to indicate your nominee as required under Clause 53.2 of
the GCC.

Yours faithfully,

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment:
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(b) Issue of Notice to Proceed with the Work
(Letter head of the Employer)

(Date)
To

(Name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB

Clause 30 and signing of the Contract for the construction of

and routine maintenance for five years after completion of construction, you
are hereby instructed to proceed with the execution of the said works in accordance with

the contract documents.

Yours faithfully,

(Signature, name and title of signatory,
authorized to sign on behalf of
Employer)
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(c) Standard Form of Agreement

Standard Form: Agreement
Agreement

This Agreement, made the day of 20 ,

between

[name and

address of Employer]

(hereinafter called “the Employer”) of the one part, and

[name and address of Contractor] (hereinafter called “the Contractor” of the other part).

Whereas the  Employer is  desirous that the  Contractor  execute

[name and identification number of Contract]

(hereinafter called “the Works”) and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any

defects therein at a cost of RUPEes........c.ccccccvevveieennnns

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to,
and they shall be deemed to form and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the Contract.

93



Standard Bidding Document for PMGSY

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and remedying the defects within the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz:

) Letter of Acceptance;

i) Notice to Proceed with the works;

i)  Contractor’s Bid;

iv) Contract Data;

V) Special Conditions of Contract and General Conditions of Contract;

vi) Specifications;

vii)  Drawings;

viii)  Bill of Quantities; and

iX)  Any other document listed in the Contract Data as forming part of the
Contract.

In witness whereof, the parties thereto have caused this Agreement to be executed
the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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(d) Form of unconditional Bank Guarantee (including e-Bank
Guarantee)from Contractor for

[To be specified by State]

As per Section 30, Clause 30.2

To [name o fEmployer]

[address of Employer]

WHEREAS

[nameandaddressofContractor](hereinaftercalled“theContractor’)hasundertaken,in
pursuance of Contract No. dated _toexecute [name
of Contract and brief description of Works](hereinaftercalled “theContract”):

AND WHEREAS it has been stipulated by youin the said Contract that the Contractorshall furnish
you with a Bank Guarantee by a recognized bank for the sum specified thereinassecurityforcompliance
with hisobligationsin accordancewith theContract;

ANDWHEREASwehave agreedtogivetheContractorsucha BankGuarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
toyouonbehalfoftheContractor,uptoatotalof__[amountofguarantee] [in  words],
such sum beingpayable in the types and proportions of currencies in which the Contract price is
payable,and we undertake to pay you, upon your first written demand and without cavil or
argument,anysumorsumswithinthe limitsof [amountofguarantee] as aforesaid without your
needling to prove or to show grounds or reasons foryour demandforthe sum specifiedtherein.

We hereby waved the necessity of your demanding the said debt from the
Contractorbeforepresentinguswith thedemand.

We further agree that no change or addition to or other modification of the forms of theContract or of
the Works to be performed there under or of any of the Contract documentswhich may be made between
you and the Contractor shall in any way release us from anyliability under this guarantee and we hereby
wave notice of any such change, addition ormodification.

This guarantee shall be valid until 45daysfromthe date ofexpiry ofthe defectsLiabilityPeriod.

Signatureand seal ofguarantor
Name ofBank

Address

Date

An amount shall be inserted by Guarantor, representing the percentage of
theContractPricespecifiedintheContractincludingadditionalsecurityforunbalanced Bids, ifanyand
dominatedinindian Rupees.
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(e) SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO
OR AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/S -----------—m-mrmmm e is a reputed company with a good
financial standing.

If the contract for the work, namely, (Tender No. &

Package No./Name of work) is awarded to the above firm, we shall be able to provide

overdraft/credit facilities to the extent of Rs. to meet their working

capital requirements for executing the above contract.

Signature of Senior Bank Manager
Name of the senior Bank Manager
Address of the Bank

Stamp of the Bank

Note: Certificate should be on the letterhead of the bank and phone, fax and e-mail
address should be written clearly & not older than 03 Months.
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