WEST BENGAL COMPREHENSIVE AREA DEVELOPMENT CORPORATION
6-A, RAJA SUBODH MALLICK SQUARE (9TH FLOR)
KOLKATA- 700 013

N.I.T. No0.9/2014-15

Dated: 19-12-2014

NOTICE INTVITING TENDER

For and on behalf of the Officer in Charge, WBCADC, Nalhati-l CADC Project, the
Administrative Secretary, WBCADC, invites Sealed tenders in WBCADC Form No.-103 in two
fold Envelope system (i.e. Techno Commercial Bid & Price Bid) from the bonafide,
experienced, reputed contractors for execution of the following work as detailed below. [The
intending tenderers will have to download the tender documents through the website
www.wbprd.nic.in/ www.wbprd.gov.in from latest tender].

1. a) Name of the work

b) Location of site

c) Estimated value of the work

d) Cost of tender documents

e) Earnest money to be deposited

f) Time for completion of work:

g) Date of publication of N.I.T.
in website

h) Last date & time limit for submission

of tender (off line)

i)Date and time for opening of

: Construction of 120 MT capacity Scientific
Chambered Godown

: Project campus, Nalhati-1 CADC Project,
P.O.-Nalhati-1,Dist.-Birbhum.

: Rs 18, 89,234.00
: Rs. 1,050.00(Rupees One thousand fifty) only
in the shape of Demand Draft/Banker’s cheque

issued from any Nationalized/Scheduled Bank
in favour of WBCADC payable at Kolkata

: Rs 38,000.00(Rupees thirty eight thousand) only
in the shape of Demand Draft/ Banker’s cheque
issued from any Nationalized/ Scheduled Bank in
favour of WBCADC payable at Kolkata

4(four) Months

23.12.2014

07-01-2015  Up to 2.00 p.m.

the tender (Techno commercial bid): 07-01-2015 at 2.30 p.m.


http://www.wbprd.nic.in/
http://www.wbprd.gov.in/

2.  The tender document and other relevant particulars may be seen by the intending tenderers
on any working day between 11.30 a.m. to 3.30 p.m. in the Notice Board of this office at
WBCADC(HQ) and Nalhati-1 Project as well as in the website www.wbprd.nic.in/
www.wbprd.gov.in on and from 23-12-2014 to 07-01-2015 upto 11-30 A.M. However, the
intending tenderers will have to collect the tender documents by downloading only
through the website stated above. No tender documents will be issued to any tenderer
from this office under any circumstances.

3. Tender documents shall consist of:-

This Notice Inviting Tender hereinafter will be referred to as the Tender Notice.
WBCADC Form No.-103 hereinafter will be referred to as the tender form.
Instruction to Bidders (SECTION-A).

Pre-qualification application [(SECTION-B), Form —I].

Affidavit (“X") (SECTION-B).

Structure and Organization of the Bidder [(SECTION-B), Form -1 )]

Special terms and conditions.(Section-C)

Schedule of work (SECTION-D).

Technical specification of the work ( Section — E)

S @ - o a0 o

4. a) For participating in the above tender, the cost of tender documents (Tender fees) are to be
submitted as mentioned in SI. No.1(d) of this N.LT. in the shape Demand
Draft/Banker’s cheque issued from any Natiolized/Schedule Bank in favour of
WBCADC, payable at Kolkata. No Cash payment for the purpose will be allowed.
Such demand draft/Banker’s cheque towards cost of tender documents should be
submitted by the tenderers in statutory cover under technical proposal. Cost of
tender documents (tender fees) is non refundable.

b) Each tenderer shall submit tender documents duly filled up in a specified box kept in
WBCADC(HQ) ,6-A, Raja Subodh Mallick Square(9™ flor), Kolkata- 700 013 within
the date and time mentioned here in earlier in Sl.. No.-1 (h) of this N.I.T.

5. Each tenderer will have to deposit earnest money of the amount specified in SI.No.1 (e) of
this N.LT. in favour of WBCADC in the form of Demand Draft/Banker’s cheque on any
Nationalized/Schedule Bank payable at Kolkata which must be accompanied with the
tender (statutory cover). In case of non submission of earnest money authenticated
copy/copies of documentary evidence/Govt. order etc, in support of the entitlement of the
tenderer for exemption to deposit any earnest money for participating in tender should
invariably be submitted failing which the tender will be treated as informal and liable to be
rejected.

6.  Eligibility criteria for participation in the tender.


http://www.wbprd.nic.in/
http://www.wbprd.gov.in/

6.1. The intending tenderers will have to submit documentary evidence to prove their past

6.2

6.3

6.4

6.5

7.

experience and capabilities for execution of similar type of work as well as financial
resources such as Bank Guarantee/Audited Balance Sheet of previous year or any other
proof of financial capacity. Credentials of minimum Rs10,00,000.00(Rupees Ten lakhs)
only for a single work executed and completed under any Govt./Semi-Govt. Organisation
during last three years will have to be submitted along with the tender.

[Non statutory documents]

In case if it is found that the tenderer is not technically equipped for execution of the
work. The offer submitted by him will be treated as cancelled. The decision of the Tender
Evaluation Committee (TEC) in this regard is final & binding to the tenderers.

Income Tax Acknowledgement Receipt for the latest Assessment year, P.Tax. Deposit
Challan for the year 2014-15, Pan Card, VAT Registration Certificate are to be
accompanied with the Technical Bid Documents.

[Non-statutory documents]

. Registered Partnership Deed for Partnership Firm is to be submitted. The company shall
furnish the Article of Association and Memorandum.Where an individual person signs the
tender in his own name against the company or the firm which he happens to be a director

or partner, such individual person shall, while submitting any tender for and on behalf of

such company or firm, invariably submit a copy of registered power of attorney showing
clear authorization in his favour, by the rest of the directors of such company or the
partners of such firm, to submit suchtender.

[Non-statutory documents]

Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies
are required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along
with other relevant supporting papers.

[Non-statutory documents]

The selected tenderer will have to keep himself in readiness to complete the work within the
target rate as directed by the authority fully understanding that the time will be the essence
of the contract. The contractor will have to take up the work as directed by the Project
authority within 7 (seven) days from the date of receipt of work order from the Project
authority and complete the same within the target date as fixed by the Project authority,
failing which the department will have the every right to take appropriate action and to
execute the work as per the relevant clauses of the printed tender form. The decision of the
Project authority in this respect would  be final and binding to the contractor. In case the
contractor fails to commence the work within the specified time of 7 (seven) days from the
date of issue of work order, Project authority has the right to terminate his tender and cancel
the work order along with forfeiture of earnest money deposited by the contractor if so
deemed necessary.

No mobilization advance will be allowed under any circumstances.

. No interest on earnest money deposited by the tenderer and the security deposit (which will

be deducted from the bill of the supplier) will be allowed under any circumstances.



10.

11.

12

13.

14.

15.

16

No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are
requested to quote their rate accordingly.

Conditional /in complete tender will not be accepted under any circumstances.

Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the
last date of submission of Financial Bid. If the bidder withdraws the bid during the validity
period of bid, the earnest money as deposited will be forfeited forthwith without assigning

any reason thereof.

During scrutiny, if it comes to the notice of the tender inviting authority that the credential

or any other paper found incorrect / manufactured / fabricated, that bidder would not be
allowed to participate in the tender and that application will be rejected without any

prejudice.

The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances
and no claim in this respect will be entertained.

Before issuance of the work order, the tender inviting authority may verify the credential
and other documents of the lowest tenderer if found necessary. After verification if it is found
that the documents submitted by the lowest tenderer is either manufactured or false in that
case work order will not be issued in favour of the said Tenderer under any circumstances.

. If any discrepancy arises between two similar clauses on different notification, the clause
as stated in later notification will supersede former one in following sequence:-

a) Tender Form (WBCADC Form No.-103)
b) N.LT,

c) Special Terms & Conditions

d) Technical Bid and

e) Financial Bid

17) Administrative Secretary, WBCADC/ Officer in Charge of concerned CADC Project/

18.

Programme Coordinator, KVK, Sonamukhi will play the roll of Project Engineer/
Project Director/ Dy Project Director, WBCADC/ T.O., KVK (as applicable) for
imposition of different clauses and for other works narrated in enclosed Tender Form.

Qualification Criteria:

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will
determine the eligibility of each bidder. The bidders shall have to meet all the minimum
criteria regarding:

(a) Financial Capacity

(b) Technical Capability.

(c) Experience / Credential



19.

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of
the minimum criteria as mentioned in (a), (b) & (c) above and the declaration executed
through prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized.
If any document submitted by a bidder is either manufactured or false, in such cases the
eligibility of the bidder/ tenderer will be rejected at any stage without any prejudice.

No. price preference and other concession will be allowed.

20. Prospective applicants are advised to note carefully the minimum qualification criteria as

21.

22.

23.

24.

25.

26.

mentioned in “ instruction to bidders” stated in Section — ‘A’ before tendering the bids.

On receipt of intimation from the appropriate authority, earnest money deposited by the
unsuccessful tenderers will be refunded from the office of the undersigned. The earnest
money of the tenderers other than 03(three) lowest tenderers will be refunded within 10(ten)
Days after the comparative statement of rates obtained has been prepared checked and
approved by the competent authority. The earnest money of 02(two) lowest tenderers out of
03(three) will be refunded within 07(seven) days after issuance of supply order to the lowest
tenderers.

In case of successful tenderers, the deposited earnest money will be refunded from the office
of the undersigned, after successful completion of work in all respect.

The intending bidders shall clearly understand that whatever may be the outcome of the
present invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The
undersigned reserves the right to accept or reject any offer without assigning any reason
whatsoever and is not liable for any cost that might have been incurred by any tenderer at the
stage of bidding. Cost of tender documents (tender fees) submitted by the participant
tenderers

are non-refundable.

It must clearly be understood that the value of work and quantity of works as indicated in Sl.
No. 1(c) and in the departmental schedule are approximate only and may be appreciably
decreased/ increased at the desires of the Project authority during the actual execution. The
contract shall remain unaffected by such deviation.

If the day on which the tender is due has been or is declared a closed holiday of Government
offices under the Govt. of West Bengal, the offer shall remain open for acceptance till the
same hour of the next working day.

Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts
to this will render his tender liable to rejection

27. a) Cost of any materials supplied departmentally or by the contractor will be considered for

preparing the R/A, final bill and deduction of IT & ST (VAT) will be made accordingly as
per rules from the bill of the contractor. 1% Building and other Construction Workers’
Welfare cess will also be deducted from the progressive bills of the contractor.

b) Usually the department will supply no materials for the work



c) The cement and steel (including reinforcements) as required for the work to be supplied also
by the Contractor.

In case of Cement: - ACC/ Ultratake/ Lafarge/ Ambuja brand should be used.

In case of Steel reinforcement: - TATA/ SAIL/ Elegant should be used.

28.Tenderers should also study carefully the content of N.1.T. and other tender documents before
submission of the tender in order to be conversant with the provision stipulated in the N.1.T.,
Tender form, Special terms & conditions, technical specification etc. Subsequent ignorance of
terms and conditions of the N.I.T. and other tender documents shall not constitute a ground for
preferring a claim of any nature.

29. This N.I.T. shall form a part of the contract document.

Sd/-
Administrative Secretary
WBCADC

Memo No.: 100/003/24/02/NIT/587/1(15) Dated: 19-12-2014

Copy forwarded for information and necessary action to: -
1) The District Magistrate, Birbhum District.
2) The Savadhipati, Birbhum Zilla Parishad.
3) Officer in Charge, WBCADC, Nalhati-1 Project.
4) Officer in Charge, WBCADC, Berhampore Project.
5) Project Director, DRD Cell, Birbhum District.
6) The District Engineer, Birbhum Zilla Parishad.
7) In-charge, Engg. Cell, CADC(HQ).
8) The Savapati, Nalhati-1 Panchyat Samity,
9) The Executive Engineer, Agri Irrigation/ Agri-Mech, Birbhum District.
10-11) The Executive Engineer,PWD Building/Roads.Suri, Birbhum.
12)  Branch Manager, United Commercial Bank of India, Nalhati-1 Branch.
13)  Post Master, Nalhati-1 Post Office.
14)  Convener, WBCADC Hd. Qrs Tender Committee.
15)  Jr. Accountant WBCADC, Nalhati-1 Project.
16-17) Office Notice Board WBCADC, Hd. Qrs/ Nalhati-1 Project.

Sd/-
Administrative Secretary
WBCADC



WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION
6A, RAJA SUBODH MULLICK SQUARE, (9™ floor)
CALCUTTA- 13.
Telephone No.:2237-7042

Contract Form for Execution of Work

W.B.C.A.D.C Form No.-103 Price: Rupees Fifty only
ISSUEA TO ..,
AdAress: ...

CONtract NO.: ......o..oveeeeeeeeee. e

ITEM RATE TENDER AND CONTRACT FOR WORKS.
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS.

1. All work proposed for execution by contract will be notified in a form of invitation to tender
posted in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project
Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer,
Krishi Vigyan Kendra.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender and the amount of the security deposit to
be deposited by the successful tenderer and the percentage, if any, to be deducted from
bills. Copies of the specification, designs and drawings and any other documents
required in connection with the work, signed for the purpose of identification by the Project
Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer,
Krishi Vigyan Kendra shall also be open for inspection by the contractor at the office of the
Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training
Organizer, Krishi Vigyan Kendra, during office hours.

2. Inthe event of the tender being submitted by a firm, it must be signed separately by each
member thereof, or in the event of the absence of any partner in must signed on his behalf
by a person holding a power of attorney authorizing him to do, so, such power of attorney
to be produced with the tender & same in the case of a firm carried on by one member of
a joint family it must disclose that the firm is duly registered under the Partnership Act.



Receipts for payments made on account of a work, when executed by a firm, must also be
signed by the several partners, except where the contractors are described in their tender
as a firm in which case the receipts must be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what rate
he is willing to undertake each item of the work. Tenders which propose any alteration in
the work specified is the said form of invitation to tender, or in the time allowed for carrying
out the work, of which contain any other conditions of any sort, will be liable to rejection.
No single tender shall include more than one work, but contractors who wise to tender for
two or more works shall submit a separate tender for each. Tenderers shall have the sane
and number of the work to which they refer written outside the envelope.

Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., KV. K. or
his duly authorized assistant will open tenders in the presence of any intending
contractors who may be present at the time and will enter the amounts of the several
tenders in a Comparative Statement in a suitable form., In the event of a tender being
accepted, a receipt for the earnest money fodrwarded therewith shall thereupon be given
to the contractor who shall thereupon for the purpose of identification sign copies of the
specifications and other documents mentioned in Rule 1.In the event of a tender being
rejected the earnest money forwarded with such unaccepted tender shall be refunded
within 10 days from the date on which the tender is decided provided the contractor(s)
present himself /themselves before Project Engineer / Project Director / Deputy Project
Director, W.B.C.A.D.C./ T. O., K.V.K.to take the refund.

The accepting authority reserves the right to reject any or all the tenders without assigning
any reason and he will not be bound to accept either the lowest tender or any of the
tenders.

The receipt of an accountant of clerk for any money paid by the contractor will not be
considered as any acknowledgment of payment to the Project Engineer / Project Director /
Deputy Project Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be
responsible for seeing that he procures a receipt signed by the Executive Vice-Chairman
of CADC /P.E./P.D./D.P.D. W.B.C.AD.C./T. O., K.V.K. or a duly authorized
Officer/Cashier.

The memorandum of work tendered for, and the schedule of materials to be supplied by
the CADC and their issue rates, shall be filled in and completed in the office the CADC
before the tender form is issued. If a form is issued to an intending tenderer without
having been so filled in & completed be shall request the office to have this done before
he completes & delivers his tender.



TENDER FOR WORKS

I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the
underwritten memorandum within the time specified in such memorandum at the rates
specified therein, and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 hereof & in clause-11 of the
annexed conditions & with such materials as are provided for, by, & in all other respects in
accordance with such conditions so far as applicable.

MEMORANDUM
If several sub-works (a) General Description
are included they should
be detailed in a (b) Estimated Cost : Rs.
separate list. © Earnest money : Rs.

(d) Security deposit
(including earnest

money) : Rs.
(e) Percentage, if any, to be

Deducted from bills : (Rs.

Per cent)

() Time allowed for the work from
Date of written order to commence  months

Item
No.

Item of works Unit per Rate tendered

In words

Note: To be continued on additional sheets as found necessary.

*Give particular
And numbers
strick out

(a) If no case
Security deposit
Is to be token
Strike out

Should this tender be accepted I/We hereby agree to abide by and fulfill all

the terms and Provisions of the said conditions of contract annexed hereto
so far Give particular as applicable, or in default thereof to forfeit and pay to
the CADC .

The sumof Rs.........cccoveiiennts *is here with forwarded in currency
notes(a) If no case as earnest money (a) the full value of which is to be
absolutely forfeited

to the CADC or its successors in office without prejudice to any other
rights or remedies of the said CADC or its successors in office,

should I/We fail to commence the work specified in the above
memorandum, or should I/We not deposit the full amount of security
deposit specified in the above memorandum, in accordance

with clause-1 (A) of the said conditions contract, otherwise the said sum of
Rs.cooviiiiiin, shall be retained by CADC as on account of such
security deposit as aforesaid deposit or (b) the full value of which shall be




**Signature of
Contractors before
Submission of
Tender

***Signature
of witness of
contractor’'s

signature

***kSignature
of the officer

retained by CADC on account of the security deposit specified in clause-1
(B) of the said conditions of contract .

Datedthe.................ccel. dayof.................. 19,
Witness *** Address :
Occupation:

The above tender is hereby accepted by me on behalf of the

by whom W.B.C.A.D.C.
accepted dated the ............. day of
................... 19,
CONDITIONS OF CONTRACT
Clause-1 The person/persons whose tender may be accepted (herein after

called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two
days for one of Rs.2,000/- or less, and so on, up to a limit of ten days of the recei9pt by
him of the notification of the acceptance of his tender)] deposit with the CADC in cash of
Government securities endorsed to the CADC (if deposited for more than 12 months) a
sum sufficient with the amount of the earnest money deposited by him with
security tender to make up the full security deposit specified in the tender); or (B)
deposit [ permit CADC at the time of making any payment to him for work done
under the contract to deduct such sum as will (with the earnest money
deposited by him) amount to ten percent of all moneys so payable such deductions to be
held by CADC by way of security deposit]. Provided always that in the event of the
contractor depositing a lump sum by way of security deposit as contemplated at A) above
then and in such case, if the sum so deposited shall not amount to ten percent, of the total
estimated cost of the work, it shall be lawful for CADC at the time of making any payment
to the contractor for work done under the contract to make up the full percentage making
any payment to the contractor for work done under the contract to make up the full per
cent
age of ten percent, by deducting a sufficient sum from every such payment as last
aforesaid. All compensation or other sum of money payable by the contractor to CADC
under the terms of his contract may be deducted from or paid by the sale of a sufficient
part
of his security deposit, or from the interest arising there from, or from any sums which may
be due or may become due to the contractor by CADC on any account whatsoever, and in
the event of his security deposit being reduced by reason of any such education or sale as
aforesaid, the contractor shall within ten days thereafter make good in cash or
Government
securities endorsed as aforesaid any sum or sums which may have been deducted from
or
raised by sale of his security deposit or any part thereof.



Clause-2 —This time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor & shall be reckoned from the date on which the order to
commence work is given to the contractor. Work shall throughout the stipulated period of
the contractor be proceeded with, with all due diligence (time being deemed to be of the
contract on the part of the contractor) and the contractor shall pay as compensation an
amount equal to one per cent, or such smaller amount as the Project Engineer/ Project
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.(whose decision in writing
shall be final may

decide, on the amount of the tendered amount of the whole work as shown in the tender
for every day that the work remains uncommenced, or unfinished after the proper date.
The contractor shall commence execution of such part of the work as may be notified to

him
within seven days or as directed from the date of the order for
commencement for work and diligently continue such work and
Compensation further to ensure good progress and during the execution of the
work,
for delay he shall be bound in all cases in which the time allowed for any
work exceeds one month to complete one fourth of the whole of the work

before one*forth of the whole time allowed under the contract has
elapsed, one half of the work, before one half of such time has elapsed, and three fourths
of the work, before three-fourths of such time has elapsed. In the event of the contractor
failing to company with any of the conditions herein he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Project
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose
decision in writing shall be final) may decide on the said tendered amount of the whole
work for every day that the due quantity of work remains incomplete PROVIDED
ALWAYS that the entire amount of compensation to be paid under the Provisions of this
cause shall not exceed ten percent on the tendered amount of the works as shown in the

tender.
Clause-3 In any case in which under any clause of clauses of this contract the contractor
Action when shall have rendered himself liable to pay compensation amounting to the whole of
whole of his security \deposit (whether paid in one sum or deducted by installments) the
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,
deposit is K.V. K. on behalf of the CADC shall have power to adopt any of the following
forfeited. courses as he may deem be suited to the interests of the Corporation:-

(a) To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Project Engineer/Project Director /Deputy
Project Director, W.B.C.A.D.C /T. O., K.V. K. shall be conclusive evidence),
and in which case the security deposit of the contractor shall stand
forfeited, and be absolutely at the disposal of Corporation.

(b) To employ labour paid by the Corporation & to supply materials to carry out
the work, or any part of the work, debiting the contractor with the cost of the
labour & the price of the materials(of the amount of which cost & price a
certificate of the Project Engineer/Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O., K.V. K. shall be final & conclusive against the
contractor) & crediting him with the value of the work done, in all respects
in the same manner & at the same rates as if it had been carried out by the
contractor under the terms of his contract; the certificate of the Project



Engineer as to the value of the work done shall be final & conclusive
against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as
shall be unexecuted out of his heads, and to give is to another contractor to
complete, in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor if the whole
work had been executed by him (of the amount of which excess the
certificate in writing of the Project Engineer/Project Director /Deputy Project
Director, W.B.C.A.D.C /T. O., K.V. K. shall be final and conclusive) shall be
borne and paid by the original contractor and may be deducted from any
money due to him by the Corporation under the contractor or otherwise, or
from his security deposit of the proceeds of sale thereof, or a sufficient part
thereof.

In the event of any of the above courses being adopted by Project Engineer/Project Director
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements, or made any advances on account of, or with a view
to the execution of the work of the performance of the contract. And in case the contract shall be
rescued under the provisions aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work therefore actually performed under this contract, unless and until the
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. will have
certified in writing the performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

Clause-4 In any case in which any of the powers, conferred upon the Project Engineer/Project
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have
become exercisable and the same shall not be exercised the non exercise thereof shall not
constitute a waiver of any of the conditions hereof he is declared liable to pay compensation

amounting to the whole of his security deposit and the liability of the contractor for
Contractor past and future compensation amounting to the whole of his security deposit, and
the

Remains liability of the contractor for past and future compensation shall remain unaffected.
In

Liable to the event of Project Engineer/Project Director /Deputy Project Director,
W.B.C.AD.C

To pay /T. O., K.V.K. putting in force either of the powers (a) or (c) vested in him under
the

compensa preceding clause he may, if he so desires, take possession of all or any tools,
plant

tions if materials and stores, in or upon the works, or the site thereof or belonging

action not to the contractor or procured by him and intended to be used for the execution
taken of the work or any part thereof, paying or allowing for the same in account at the
under contract rates, or in case of these not being applicable, at current market
clause-3. markets these not being to be certified by the Project Engineer/Project Director

/Deputy Project Director W.B.C.A.D.C /T. O., K.V.K. whose certificate thereof hall
be final. Otherwise the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C/
T.0.,K.V. K. may be notice in writing to the contractor or his clerk of the work, foreman or other
authorized agent requiring him to remove such tools, plant, materials, stores from the premises.(
within a time to specified in such notice); and in the event of the contractor failing to comply
with



Power to take
Possession
respect

Of or

require
removal

of or sell
contractor’s
plan

Clause-5.

Extension
Time

any such requisition the Project Engineer/Project Director/Deputy Project Director,
W.B.C.A.D.C/T. O., K.V.K. may remove them at the contractor’s expense or sell
them byauction or private sale on account of the contractor, & at his risk in all

& the certificate of the Project Engineer/ Project Director / Deputy Project Directo,
W.B.C.A.D.C/T. O.,K.V. K. as to expense of any such removal & the amount

of the proceeds & expense of any such sale shall be final and conclusive

against the contractor.

If the contractor shall desire an extension of the time for completion of the works
on the grounds of his having been unavoidable hindered in its execution the
contractor shall give an immediate report of such hindrance to the Project
Engineer/

Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing
and if be shall desire an extension of time for completion of the work on the
ground thereof he shall apply in writing to Project Engineer/ Project Director /
Deputy

Project Director, W.B.C.A.D.C /T. O.,K.V. K within 7 days of the d ate of
cessation of such hindrance on account of which he desires such extension as
aforesaid & the Project Engineer/ Project .Director / Deputy Project Director,
W.B.C.A.D.C/T. O, K.V. K. shall, if in his opinion (which shall be final) reasonable

grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be
necessary proper reasonable.

Clause-6

Final
Certificate

On completion of the work, the contractor shall be furnished with a certificate

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C/

T. O0.,K.V. K. of such completion, but no such certificate shall be given nor shall
the

work be considered to be completed until the contractor shall have removed from
the

premises on which the work shall be executed all scaffolding, surplus materials
and

rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors,
or

other parts of any building, in upon or about which the work is to be executed or of

which he may have had possession for the purpose of the execution thereof, nor
until

the work shall have been measured by the Project Engineer/Project Director /
Deputy

Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be

final binding and conclusive against the contractor. If the contractor shall fail to

comply with the requirements of this clause as to removal of scaffolding

surplus materials & rubbish and cleaning off dirt on or before the date fixe for the

completion of the work, the Project Engineer/ Project Director / Deputy

Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such
Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off
such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so
incurred, and shall have no claim in respect of any such scaffolding or surplus materials so
aforesaid except for any sum actually realized by the sale thereof.



Clause-7 No payments shall be made for works estimate to cost less than rupees
one thousand, till after the whole of the works shall have been completed a
of

certificate of completion given. But in the case of works estimated to cost more than rupees one

thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly

payment proportionate to the part thereof than approval and passed by the Project Engineer/

Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such
Approval and passing of the sum so payable shall be final and conclusive

Payment on against the contractor. But all such intermediate payment for the work
intermediate actually done and completed and shall not preclude the requiring of bad,
certificate unsound and imperfect or unskillful work to be removed and taken away &
to be reconstructed, or re-erected, or be considered as an admission of the due
Regarded performance of the contract, or any part thereof, in any respect, or the

as acquiring of any claim nor shall it conclude, determine of affect in any way
advances. The powers of Project Engineer/ Project Director / Deputy Project Director,

W.B.C.A.D.C/T. O.,K.V. K. under these conditions or any of them as to the
final settlement and adjustment of the accounts or otherwise or in any other way very or affect the
contract. The final bill shall be submitted by the contractor within one month of the sate fixed for
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O., K.V. K. certificate of the measurement and of the total amount payable for

the
work accordingly shall be final & binding on all parties.

Clause-8 A bill shall be submitted by the contractor each moOnth on or before the date fixed
by the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /

T. 0., K.V. K. for all works executed in the previous month and Project Engineer/Project Director

/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite
measurement for the purpose of having the same verified, and the claim as far as
admissible adjusted, if possible, before the expiry of thirty days from the

Submitted presentation of the bill. If the contractor does not submit the bill within the time
fixed

Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director,
.B.C.AD.C/T. 0., K.V. K. may deputes subordinate to measure up the said work
in the presence of the contractor, whose counter signature to the measurement list
will be sufficient

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V.
K

may prepare a bill form such list which shall be binding on the contractor in all respects.

Clause-9 The contractor shall submit all bills on the printed forms to be had on application at
the office of the CADC or the concerned CADP and the charges in the bills shall

Bills to be always be entered at rates specified in the tender or in the case of any extra

on printed work ordered in Pursuance of these conditions, and not mentioned or provided

forms for in the tender at rates hereinafter provided for such work.

Clause-9A-(1) Payments due to the contractor may, if so desired by hi8m, be made to his Bank
instead of direct to him, provided that the contractor furnishes to Project
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.

0] An authorization in the form of a legally valid document, e.g. irrevocable
power of attorney conferring authority on the Bank to receive payment; and



(i) His own acceptance of correctness of the amount made out as being due
to him by the CADC or his signature on the bill or other claim preferred

against
Payments of CADC before settlement by Project Engineer/Project Director /Deputy
of Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K. of the account of claim
Bills to Bank W.B.C.A.D.C/T. O., K.V. K. of the account of claim by payment to the

Bank.

While the receipt given by such Bank shall constitute a full and sufficient discharge
for the payment, the contractor should wherever possible, present his bills duly receipted and
discharged through his Bankers.

(2) In the case of bills, which the contractor presents for payment direct and which are
not endorsed in favour of the Bank, while efforts will be made to secure payment to the financing,
Bank, payments made to the contractor should be accepted as full acquaintance so far as the
CADC is concerned, As part of the arrangement, the financing Bank should give the CADC a
letter to this effect.

Note-1: The procedure will not affect the usual rights of CADC to deduct from
contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to CADC on account
of penalties, over-payments etc. on this or any other contract with the CADC.

Note-2: Nothing herein contained shall operate to create in favour of the Bank any
rights or equities vis-a-vis the CADC.

Clause-10 If the specification or estimate of the work provides for the use of any
special description of materials to be supplied by CADC or if it is required that the contractor shall
us certain stores to be provided by the CADC (such materials and stores and the prices to be
charged therefore as hereinafter mentioned belong so far as practicable for the convenience of
the contractor, but not so as in any way to control the meaning or effect of this contract specified
in the schedule or memorandum hereto annexed), the contractor shall be supplied with such
materials and stores as required from time to time to be used by him for the purpose of the
contract only, and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule or memorandum may set off or deducted from any sums then
due, or thereafter to become due to set off or deducted from any sums then due, or thereafter to
become due to the

contractor under the contract, or otherwise or again or from the security

deposit, or the proceeds of sale thereof; if the same is held in Government
stores supplied securities, the same or a contractor shall remain the absolute property of
by CADC CADC, and shall not on any account be removed from the site of the work,

and shall at all times be open to inspection by the CADC officers. Any
such materials unused and in perfectly good condition at the ti8me of the completion or
determination of the contract shall be returned to the CADC store, if by a notice in writing under
his hand he shall so require; but the contractor shall not be entitled to return any such materials
unless with such consent, and shall have no claim for compensation on account of any such
materials so supplied to him as aforesaid being unused by him, or for any wastage in or damage
to any such materials.

Clause-11 The contractor shall execute the whole any every part of the work in the
most Substantial and workmanlike manner and both as regards materials
Works to be and otherwise n every respect in Strict accordance with the specifications,
executed in The contractor shall confirm exactly, strict accordance with the
Accordance specifications, the contractor shall also confirm exactly, fully an faithfully to
With the designs, drawing, and instructions in writing relating to the work

Specifications signed by the Project Engineer/Project Director /Deputy,  Project Director,



drawings, W.B.C.A.D.C/T. O., K.V. K. and lodged in his office, and which the
Orders, etc contractor shall be entitled to have access at such office, or on the site of
the
work for the purpose of inspOectionduring at such hours, and the contractor
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of
the
specifications, and of all such designs, drawings and instruction as aforesaid.

Clause-12 The Project Engineer/Project Director /Deputy Project Director,
W.B.C.AD.C/T.O., K.\V.K. shall have power to make any alternation in
commissions from, additions to or substitutions from the original
specifications, drawings,

Alternation in designs and instructions that may appear to him to necessary or advisable

specifications during the progress of the work and the contractor shall be bound to
carry

and designs out the work in accordance  with any instructions which may be given to

him in writing signed by the Project Engineer/Project Director /Deputy
Project Director, W.B.C.A.D.C /T. O.,K.V. K. and such alternations commissions, addition of
substitutions, shall not invalidate the contract but shall be deemed to have formed as work
included in the original tender an any directed to do in the manner above specified a part of the
work shall be carried by the contractor on the same conditions in all respects on which he agreed
to do the main work and at the same rates, if any, may be specified in the tender for the main
work.
The time for completion of the work shall be extended in the proportion that the altered, additional
of substituted work bears to the original contract work and
Do not invalidate the certificate of the Project Engineer/ Project Director /Deputy Project
Contract Director, W.B.C.A.D.C /T. O.,K.V.K. shall be conclusive as to such
proportion. And if the altered additional or substituted work includes any
class of the work, for which no rate is specified in this contract, then such
class of work shall be carried out at the rates entered in the Schedule of
Extension of time. rates of the respective P.W.D. circle which was in force at the time of the
in consequence acceptance of the contract minus/plus the percentage which the total
of alternation tendered amount bears to the Estimated cost of the entire work put to
tender and if the altered, additional or substituted work is not
entered in the said schedule of rates payment thereof shall be made by the
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C/T.O.,K.V. K.
determining the rates on analysis worked out from (a) the basic rates of materials and labour
provided in the current schedule of rates or (b) the current market rates of materials and labour
when even basic rates f the work are not available in the schedule.

Rates for works In cases when such rates are determined of analyses by the Project

in estimated Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.
O.,K.V.

not schedule K. under (a) above, the stipulated percentage above or below schedule of

rates as provided in the contract shall also apply and in case of rates
worked out on analysis under (b) above, payment shall be made at percentage. In the event of
any
dispute regarding rates determined on analysis for any altered additional or substituted work
under
this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. shall be final & binding, when approved by the Executive Vice-
Chairman of the CADC.



Clause-13 If at any time after the commencement of the work the CADC shall for any
reason whatsoever not require the whole thereof as specified in the tender

to
No compensation be carried out, the Project Engineer/ Project Director /Deputy Project
For alteration Director, W.B.C.A.D.C /T. O.,K.V. K. shall five notice in writing of the fact
to
In or restriction the contractor who shall haveno claim to any payment or compensation
Of, work to be whatsoever on account of any profit or a advantage which he might have
Carried out. desired from the execution of the work in full, but which he did not derive in

conseque3nce of the full amount of the work not having been carried out;
neither shall be have any claim for compensation by reason of any alternation having been made
in the original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

Clause-13-A If for any reason whatsoever a work suspended with 7(seven) days prior
notice by the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.AD.C/T. 0., K.V.K. during its progress in the interest of this

Suspension Corporation and resumption of the suspended work is delayed, no claim
of
Of work the contractor in respect of idle labour, tools& plants and establishment

charges or increased cost of materials or any other charges whatsoever
during the suspension period shall be admissible or tenable. The contractor will, however be
entitled to extension of time limited to the period of suspension. The accepted rates will be valid
till
the completion of the work, safeguard of the materials remain unused in the custody of the
contractor during the suspension period is the liability of the contractor.

Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project
Director, W.B.C.A.D.C /T. O.,K.V. K. or his subordinate in charge of the

Action and work, that any work has been executed with unsound, imperfect, or
unskillful

Compensation workmanship, of with materials of any inferior description, or that any

Payable materials or articles provided by him for the execution of the work are

In case of unsound, or of a quality inferior to that contract for, or otherwise not in

bad work accordance with the contract, the contractor shall on demand in writing
from the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.AD.C

/T. O.,K.V. K. specifying the work, materials or articles complained of notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and
reconstruct the work so specified, in while or in part, as the case may require, or as the case may
be, remove the materials or articles so specified and provide and other proper and suitable
materials or articles at his own proper charge and cost; and in the event of his failing to do so
within a period to be specified by the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.AD.C/T. O.,K.V. K. inhis demand aforesaid, then the contractor shall be liable to
pay compensation at the rate of one per cent, on the amount of the estimate for every day not
exceeding ten days, while his failure to do shall continue and in the case of any such failure the
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may
rectify or remove and re-execute the work or remove and replace with others, the materials or
articles complained of as the case may be at the risk and expense in all respects of the
contractor.

Clause-15 All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the

Works to be open Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C
IT.



for 0.,K.V. K. /other officers of CADC and the contractor shall at all times

Inspection during the working hours, and at all times during the working hours, and at
all other times at which reasonable notice of the intention of Project
Director

/Deputy Project Director, W.B.C.A.D.C /IT. O.,K.V. K. or any other Officer of CADC to visit the
works shall have been given to the contractor, either himself be present to receive orders and
instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders
given to the contractor’s agent shall be considered to have the same force as if they had been to
the contractor himself.

Clause-16 The contractor shall give not less than five days, notice to writing to the
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C
IT.

contractor or 0O.,K.V. K. or his subordinate in charge of the work before covering up or

responsible agent otherwise placing beyond the reach of measurement any work in order
that

to be present the same may be measured, and correct dimensions thereof be taken

before the same is so covered up or placed beyond the reach of
measurement and .Shall not over up or place beyond the reach measurement any work without
the consent in writing of the Project Engineer/ Project Director / Deputy Project Director,

W.B.C.A.D.C/T. O.,K.V. K. or any officer of CADC in charge of the work;

Notice to be if any work shall be covered up or placed beyond the each of measurement
given before without such notice having been given or consent obtained, the same shall
Is covered up be uncovered at the contractor’s expense. Or in default thereof no payment

or allowance shall be made for such work or the materials with the same was executed.

Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or
destroy any part of a building, in which he may be working or any building,
road, road-curbs, fence enclosure, water pipes, cables, drain’s electric or

Contractor liable telephone posts or wires, trees grass or grass-land or cultivated ground
for damage done, contiguous to the premises on which the work or any part of it is being
Imperfections executed, or if any damage, shall happen to the work while in progress,
for 3 from any cause whatever or any imperfections become apparent in it
Months after within three months (six months in the case of a road work) after a
Certificate certificate final or otherwise of its completion shall have been given by

the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own
expense, of in d default the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. as aforesaid, the contractor shall make the same good at his own
expense, of in default the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and deduct
the expense (of which the c certificate of the Engineer-in-charge shall be final) from any sums

that
may be then, or at any time thereafter become due to contractor, or from his security deposit, or
the proceeds of the sale thereof, or a sufficient portion thereof.

The security deposit of the contractor made in the manner provided in clause | hereof,

shall

be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of

the

certificate, final or otherwise, of the completion of the work, subject to the condition that n such

refund of security deposit shall be allowed till the final bill has been prepared and passed.

Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the
liabilities



of the contractor under this contract, half of the security deposit is will be refundable after
3months
of the issue of the said certificate of completion. Provided further that in the case of a building
work where the contractor after completion of the major portion of the contract is deterred from
executing remaining part of the work under circumstances beyond his control, the Project
Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit
of each such case, make proportionate refund of the security deposit to contractor on his own
discretion.

The contractor shall be responsible for rectifying defects in asphaltic works
noticed within a year from the date of completion of the work and the portion of the security
deposit
relating to asphaltic work shall be refundable after expiry of this period.

Clause-18 The contractor shall supply at this own cost materials (except such special
materials, if any, as may be accordance with the contract be supplied from
the CADC stores) plant tools, appliances, implements, ladders, cordage,

Contractor tackle, scaffolding and temporary work requisite or proper for the proper

to supply execution of the work, whether original, altered or substituted, and whether

plant, ladders included in the specifications or other documents forming part of the
contract

scaffolding etc. of referred to in these conditions, or which may be necessary for the

purpose of satisfying or complying with the requirements of the Project
Engineer/ ProjectDirector / Deputy Project Director, W.B.C.A.D.C /T. O.,
K.V. K.

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is

entitled to require together with carriage therefore to and from the work. The contractor

shall also supply without carriage therefore to and from the work. The contractor shall also

supply

without charge the requisite number of persons with the means and
And is liable materials necessary for the purpose of setting out works, and counting,
for damages weighing, and assisting in the measurement or examination at any time

and
arising from from time to time of the work or materials. Failing his so doing the
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./

of light fencing etc W.B.C.A.D.C/T. O.,K.V. K. at the expense of the contractor & the
expense may be deducted from any money due to the contractor under
the contract, or from his security deposit or the proceeds of sales thereof,
or of a sufficient

portion thereof, The contractor shall also provide all necessary fencing and lights required to
protect

the public from accident and shall be bound to bear the expenses of defense of every suit, action
or

other proceedings at law that may be brought by any person for injury sustained owing to neglect
of

the above precautions and to pay any damages & costs which may be awarded in any such suit,

action or proceedings to any such person of which may with the consent of the contractor be paid
to

compromise any claim by any such person.

Clause-18-A The contractor shall be responsible for and shall take proper care and
caution in respect of all rollers, machinery, tools and implements as may be
made

over by the CADC to the contractor for use in the occasion of the works under this contract and



shall be liable for any loss of & damages caused to the said rollers, machinery, tools and
implements

by any reason whatsoever during the period the same are in the possession of the contractor and

shall on demand pay to the CADC such amount as may be fixed by the CADC for such loss and

damages, the decision of the CADC in that respect being final.. Should the contractor fail or
neglect

to pay such amount on demand the CADC shall have the right & be entitled, in addition to the
other

rights and remedies available to if, to deduct such amount from the amount of security deposited
by

the contractor and or any amount remaining payable to the contractor under this contract for any

work done by the contractor.

Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section

(1) of the workmen’s’ Compensation Act, 1923, CADC is obliged to pay
compensation to a workman employed by the contractor, in execution of the works, CADC wiill
recover from the contractor the amount of the compensation so paid an without prejudice to the
rights of CADC under Section 12, Sub-Section (2) of the said Act. CADC shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any sum
due the CADC to the contractor whether under this contract or otherwise.

CADC shall not be bound to contest any claim may against it under Section 12, Sub Section (1)
of the said Act, except on the written request of the contractor & upon his given to CADC full
security for all costs for which might become liable i9n consequence of contesting such claim.

Labour. Clause-19 No female labour shall be employed within the limits of a
cantonment.

Clause-19-A No labourer below the age of twelve year shall be employed
on the work.

Clause-19-B The contractor should pay his labourers wages not less in
amount than what is considered reasonable for the locality by the
Executive Vice Chairman of CADC.

Clause-20 No work shall be done on Sundays without the sanction in writing of the

Work on Project Engineer or the officer-in-charge of the CADC concerned.

sunday

Clause-21 The contract shall not be assigned or sublet without specific order from
CADC in respect of a specified sub contractor. And if the contractor shall

Work not to assign of sublet his contract, or attempt so to do, or become insolvent or

be sublet, commence any insolvency proceedings or make any composition with his

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite,
reward or advantage, pecuniary or otherwise, shall either directly of indirectly be given,
promised, or offered by the contractor, or any of his servants or agents to any public officer or
person is the

employ of CADC in any way relating to his office or employment, or if any

contract such officer or person shall become in any way directly or indirectly

may be interested in the contract, the Project Engineer/ P.D/D. P. D. W.B.C.A.D.C
rescinded and /T. O.,K.V. K. may there upon by notice in writing rescind the contract,
security of the contractor shall there upon stand forfeited and be absolutely at the
deposit forfeited disposal of CADC, and the same consequence shall ensue as if the

contract for subletting had been rescinded under the clause-3 hereof, and in addition the



bribing, or if contractor shall not been titled to become recover or be paid for any work

contractor therefore actually performed under the contractor.

becomes

Insolvent.

Sum payable by Clause-22 All sums payable by way of compensation under any of these
way of conditions shall be considered as reasonable compensation to be applied
to

Compensation the use of CADC without reference to the actual loss of damages sustained

To considered as & whether or not any damage shall have been sustained
Reasonable

Compensation

without

reference to

actual loss

Changes in Clause-23 In the case of a tender by partners any change in the constitution of

Constitution  the firm shall be forthwith notified by the contractor to the Project Engineer/

of firm. Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his
information.

Works to be Clause-24 all works to be executed under the contract shall be executed under

under direction  the direction and subject to the approval in all respects of the Project
Engineer/

of Project Project Director/ D. P. D., W.B.C.A.D.C/T. O.,K.V.K. of CADC for the time

Engineer/P.D/  being who shall be entitled to direct at what point or points& in what manner

DPD/ T.O KVK they are to be commenced & from time to time carried on.

Clause-25 Except where otherwise provided in the contract all question & disputed
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quantity of workmanship or materials

Settlement of used on the work or as to any other question, claim, right, matter or think

disputes whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or those conditions or

otherwise concerning the works or the execution, or .failure to execute the same, whether arising
during the progress of the work, or after the completion or the abandonment thereof shall be
referred to the sole arbitration of the Executive Vice-Chairman of the CADC. Should the
Executive Vice-Chairman be for any reason unwilling or unable to act such arbitrator, such
guestion and dispute shall be referred to an arbitrator to be appointed by the Executive Vice-
Chairman The award of the arbitrator be final, conclusive & binding on all parties to this contract.

Clause-26 The contractor shall obtain from the stores of the CADC all stores and
articles of European or American manufacturer which may be required for

the work, or any part, thereof or in making up articles required therefore or in connection
therewith

unless he has obtained permission in writing from the Project Engineer/ Project Director / Deputy
Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores and

Stores of articles elsewhere. The value of such stores and articles as may be

European or supplied to the contractor by the Project
Engineer/D.P.D.W.B.C.A.D.C./T.O

American K.V. K. will be debited to the contractor in his account at the rates shown

manufacture to be in the schedule attached to the contract, and if they are not entered in the

obtained schedule, they will be debited at cost price which for the purpose of this

from CADC contract shall include the cost of carriage, incidental charges and storage

charges, the last being recoverable in addition and all other expenses



whatsoever, which shall have been incurred in obtaining delivery of the same at the stores
aforesaid.

Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement

for the work will be supplied from the project store and recovery of the
cement so supplied will be fixed by the project concerned taking into account (i) purchase price of
cement plus (ii) transportation charges of the same from place of procurement to the project store
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation
charges in terms of subject to subsequent revision in the event of enhancement of purchase price
during the execution period of the work.

Clause-27 when the estimate on which the tender is made includes lump sums in
respect of parts of the works, the contractor shall be entitled to payment in
respect of the items of works involved or the part of the work in question at

Lump sum the same rates as are payable under this contract for such items or if the

in estimate part of the work in question is not, in the opinion of the Project Engineer
capable of measurement, the Project Engineer may at his discretion pay
the

lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall
be

final and conclusive against the contractor with regard to any sum or sums payable to him under
the provisions of this clause.

Clause-28- In the case of any class of work for which there is no such specification as
is mentioned in Rule 1, such work shall be carried out in accordance with
the

Action where district specification and in the event of there being no district specification

no specification then in such case the work be carried out in all respects in accordance with

the instructions and requirements of the Project Engineer of CADC.

Clause-29 The expression “works” or “work” where used in these conditions shall
unless there be something either in the subject or context repugnant to
such

Definition of construction be construed & taken to mean the works by or by virtue of the

works contract contracted to be executed, whether temporary or permanent &

whether original, altered, substituted or additional .

Clause-30 The contractor s) shall at his/their own cost provide his/their labour with
hutting on an approved site & shall make arrangements for conservancy &

sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities.

He/They shall also at his/their own cost make arrangements for the lying of pipe lines for water

supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,

charges and expense in connection therewith and incidental thereof.

Interpretation Clause:-

The Comprehensive Area Development Corporation, referred to herein above at some places as
CADC, ,means The Comprehensive Area Development Corporation established section3 of The
Comprehensive Area Development Corporation Act,1974 (West Bengal Act, XXXIX).

Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive
Area Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-
Chairman of the Comprehensive Area Development Corporation.



Project Engineer means Engineer appointed as such by The Comprehensive Area Development
Corporation under section 7 of The Comprehensive Area Development Corporation
Act,1974(West Bengal Act, XXXIX).

The words “other officers of The Comprehensive Area Development Corporation includes all
Headquarters officers of the said Corporation, the Project Engineer// D.P. D. of the project & T.
0O.,K.V. K. The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for
Project Director, Deputy Project Director & Training Organizer, Krishi Vigyan Kendra.

Words importing the singular number only include the plural number and vise versa.

Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under
section clauses 10 and 26 for work contracted to be executed and the rate at which they are to be
charged for,

PARTICULARS Rates at which the material Place of delivery
will be charged to the
contractor

Unit Rs. P.

Note:1:- The person of firm submitting the t ender should see that the rates in the above
schedule are filled up by the Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C/T. O.,K.V.
K. on the issue of the from prior to the submission of the tender.

Signature of Contractor Signature of Executive Vice-chairman

Project Engineer

Project Director
Deputy Project Director

Of W.B.C.A.D.C.

Training Organizer, K. V. K.



ADDITIONAL CONDITIONS

1. If any quantity of cement is found surplus in the custody of the contractor in
respect of a particulars work after completion of a work or any situation as envisaged in
clauses 3 and 13 of this contract arises; that quantity of cement shall be returned to
the Project store within seven days from the date of completion of a work or action taken
in terms of clause 3 and 13 hereof. If the contractor fails to return the surplus quantity of
cement to the Project store within the stipulated time and is found to have used the
surplus quantity of cement for his own purpose or otherwise disposed of without the
written consent of P.E./ P.D./ D. P. D., W.B.C.A.D.C/T. O.,K.V. K. the cost of the
surplus quantity of cement not returned by him in god condition will be recovered from
the bill of the contractor or from his security deposit Ikor from any other dues of the
contractor, at double the issue rate.

1.A. If any materials (other than cement) and accessories of any category are
issued by the project in a contractor against a particular work or if in the course of
execution of work any materials come into the possession of the contractor and if after
completion of the work in question or any situation as envisaged in clause 3 or 13 of the
contract arises, any quantity of materials etc. remain unutilized and lying in the custody
of the contractor as surplus, the contractor shall be liable to return the such surplus
materials/accessories etc. to the project store in good condition within 7(seven) days from
the date of completion of the work or from the date of action taken in term of clause3 or 13
of the contract. Should the contractor fail to return the surplus materials in the same
conditions as issued to them or obtained by them at the working site, within the specified
time of 7(seven) days, CADC shall have the right and be entitled in addition to other rights
and remedies available to it to realize the cost of such surplus materials etc. not returned
by the contractor at double the issue of prevailing market rate whichever is higher,

Same procedure will apply Utatis Mutandis in respect of the materials & accessories
damaged or stolen while in the custody of the contractor.

2. The contractor shall have to make his own arrangements for water, both for the work &
used by his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work.

3. Contractor will be responsible for the payments of all water charges payable to any other
water works authority including a Government department concerned.

4. If the contractor shall desire as extension of time for completion of the work under clause
5 of the contract, no application of such extension will be entertained if it is not received in
sufficient time to allow the Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,
K.V. K. to consider it and the contractor will be responsible for the consequences arising out
of his negligence in this respect.

5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where
necessary, and he wi9lolo not be entitled to any extra payment on this account

6. Contractors in the course of their works should understand that all materials (e.i. store and
other materials) obtained in the work of dismantling excavation etc. will be considered CADC
property and will be disposed of to the best advantage of CADC.



7 The Contractor is, required to keep himself in touch with the day today posting regarding
the supply of materials from Project Director/D. P. D., W.B.C.A.D.C/T. O., K.V. K. andto go
adjust the progress of the work that his labour may not remain idle nor may there be any other
claim due to or arising from delay in obtaining the materials. It should be clearly understood
that no claim whatsoever shall be entertained the CADC on account of delay in supplying
materials.

8. The minimum period for which road roller required to the used by a contractor shall be
determine d by the Project Engineer on the basis of the quantity of metal that can be
consolidated by a roller per day and the Project Engineer’s decision shall be final. If the roller
be required to work for a longer p-period due to bad arrangement of the contractors, shortage
of water, etc, additional hire charges shall be levied at the rates specified below under “A Hire
Charges” for the additional period the roller works.

9. No compensation for any damage done by rain or traffic during the execution of the work
will be made.

10. Whenever a work is carried out in a municipal area, electric lights of electric danger
signals whatever available shall be provided by the contractors on the barrier as well as
paraffin light facilities for the electric connection will be made by CADC but the contractor will
bear all the expenses.

11. The contractor should quote through rate inclusive of cost of materials and carriage to
place of working.

12.The contractors should give complete specifications showing the methods of execution &
the quantity and quality of materials the intend to use per hundred sq.ft. area.

13. In cases where water is used by the contractor he will be required to deposit in advance
with the Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C/T. O., K.V. K. the charges for
water which are to be calculated in accordance with the schedule of miscellaneous rates
in the Canal Act.

14. It must be clearly understood by the contractor that no claim on account of enhanced
rated on those already accepted, due to war fluctuations will be entertained during the
currency of this contract for the work as per schedule attached to the agreement and the
additional work, if any, under clause-12 of the contract, if such additional work shall consist of
items which have already be quoted for, or items not quoted for but appearing in District
Schedule of Govt.

15.In the event of emergency the contractor will be required to pay his labour every day and if
this in not done, CADC shall make the requisite payment as would have been paid by the
contractor and recover the cost from the contractors.



Inconvenience of the public

16.The contractor (s) shall not deposit materials on any site which will seriously
inconvenience the public. The Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C/T. O.,K.V. K.
may require the contractor(s) to remove any materials, which are considered by him to be a
danger or inconvenience to the public or cause them to be removed at the contractor’s cost.

17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of the
Project Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed
to the places fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.
and nothing extra will be paid.

18.The contractor shall not allow any rubbish or debris to remain on the premises during or
after repairs, but shall remove the same & keep the place neat and tidy during the progress of
the work. Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. or any other officer of
CADC get the site or premises cleared of debris, etc. & recover the cost from the bill of the
contractor, if the later shows slackness in observing this clause.

19. Materials brought at site shall not be stacked at random. The contractor shall stack all
these materials as directed by Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V.
K. or any other office of CADC.



ADDITIONAL CLAUSES

1. In case where the responsibility of  dispatch of stores rests with the suppliers but the
freight is payable by the purchaser, the supplier should dispatch the stores by the most
economical method, using the full wagon load whenever o it is possible & economical to
do so, failing which the supplier will render himself liable for the whole or part of any
avoidable expenditure caused by such default.

2. The contractor will have to make his own arrangements for the carriage of materials.

3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to
CADC and the contractors.

But in cases where the contractor has failed to secure his own labour, imported labour may be
forced on him at rate to be decided by Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C/T. O.,K.V.
K. as to the circumstances in which the employment of imported labour of mutual advantage will
be final and binding on all parties to the contract.

In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./ D.
P.D.,W.B.C.A.D.C/T. O.,K.V. K. should at once give in writing to all contractors that if they
object to takjng labour from the CADC now but later require labour to complete their work in time,
they will allotted CADC labour as available and will be charged full cost.



SECTION-A
INSTRUCTION TO BIDDERS

A. General guidance for Tendering
Instructions/ Guidelines for submission of the tenders have been annexed for assisting the
tenderers to participate in Tendering.

A.1  Collection of tender documents
a) The tender documents should be downloaded through the website www.wbprd.nic.in/

www.wbprd.gov.in from the latest tender only. No hard copies in this regard will be
provided by this Office.

b) Submission of Tenders:

The Tenders are to be submitted in original i.e. downloaded copies (off line) in sealed
envelope as described below:

The Tenderers should submit their tenders in the place mentioned in sl.no. 4(b) of this NIT in the
Form of two envelope system before the specified date & time mentioned in sl.no.1(h) of this NIT
in the manner described herein under without which the tender is liable for rejection.

A.l. 1. Technical Proposal:
The Technical proposal should contain the followings in two covers (folders).

A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document
(1) Prequalification Application (Sec-B, Form —1).

i) Demand Draft / Bankers Cheque towards earnest money (EMD) as prescribed in the
NIT [sl.no. 1(e) ] drawn in favour of WBCADC payable at Kolkata

In case of non submission of earnest money authenticated copy/copies of documentary
evidence/Govt. order etc, in support of the entitlement of the tenderer for exemption to
deposit any earnest money for participating in tender should invariably be submitted failing
which the tender will be treated as informal and liable to be rejected.

iii) Demand Draft / Bankers Cheque towards the cost of tender documents (Tender fees) as
prescribed in the N.I.T. [sl.no.1(d)] drawn in favour of WBCADC payable at Kolkata.

iv) Tender Form (WBCADC Form No.-103) (No_rate should be guoted in W.B.C.A.D.C.
Form No. - 103.) & N.I.T

(v) Special terms & conditions.
vi) Technical specification of the work

vii) Instruction to bidders.


http://www.wbprd.nic.in/
http://www.wbprd.gov.in/

B. Non-statutory Cover containing the following documents:

(i) Attested copy /copies of Professional Tax (PT) deposit receipt challan for the financial
year 2014-15 Pan Card, IT, Saral for the latest Assessment year VAT Registration
Certificate.

(if) Attested copy /copies of Registration Certificate under Company Act. (if any).
(iii) Registered Partnership Deed / Article of Association & Memorandum.

(iv) Registered Power of Attorney (For Partnership Firm / Private Limited Company,
if any).

(v) Registered Clearance Certificate for the Current Year issued by the Assistant Register of
Co-Operative Society (ARCS), bye laws are to be submitted by the Registered Labour
Co-Operative Society / Engineers’ Co-operative Society.

vi) Proof of financial soundness /capacity from bank or audited balance sheet of previous
year or any other proof of financial capacity.

vii) Proof of technical soundness, completion certificates of work executed in last 03 yrs.

viii) Affidavit (Ref. - format shown in “X”, Section - B)
ix ) List of technical staff along with structure and organization (Section-B, Form-I1).

N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No.
A.1.1.1. and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non
statutory cover.

Both the statutory and non-statutory cover shall be duly sealed and then be put in a large
envelope sealed and super scribed with Envelope -1 (Technical Proposal).

Alz2 FINANCIAL PROPOSAL

A.l.2.1. The financial proposal should contain the following document in one cover (folder)
i.e. schedule of work.

The cover for Financial proposal shall be duly sealed and super scribed with
Envelope-11 (Financial Proposal).

Both the sealed Envelopes for Technical & Financial Proposal should then be put
in a larger 3 Envelope which should be properly sealed and on which should be
superscribed the name of the work and the name of the tender.

Each and every page of tender documents to be submitted alongwith the tender
form as mentioned above shall be duly signed by the tenderer with official seal
failure of which the tender shall be liable for rejection.



Al3.

A.13.1.

A.1l3.2.

A.1.3.3.

A.1.3.4.

A.1.3.5.

A.1.3.6.

A.1.3.7.

A.1.3.8.

The tenderer is requested to quote strictly as per the terms and conditions,
specification, standards given in the tender document and not to stipulate any
deviations. However deviations, if unavoidable, should be indicated in a separate
sheet indicating the back ground against which the deviations are taken.

The rate to be quoted in the Schedule of work under Financial Bid. In case
guoting any rate in Tender Form (WBCADC Form No.-103), the tender is
liable to be summarily rejected.

RATES TO BE QUOTED

The tenderer should quote in English both in figures as well as in words the rate
and amount tendered by him and in such a way that interpolation is not possible.

Filling of tender form and other documents shall clearly and legibly be written and
whole writing must by the hand of person signing tender and with same pen and
ink. Failure to do so makes the tender invalid. Erasing or overwriting shall not be
allowed. Correction of the said writing should be avoided and if this becomes
unavoidable, the entire quotation and not a portion only shall be scored out and
signed by the tenderer in token of such cancellation. A fresh quotation shall then be
written correctly.

Addenda to this tender document if issued must be signed and submitted along with
the tender document. The tenderer should write clearly the revised quantities in
‘Schedule of Supply’ of Tender document and should price the work based on the
revised quantities when amendment for quantities are issued in addenda.

Tender Evaluation Committee (TEC).

Evaluation Committee constituted by the competent authority will function as
Evaluation Committee for selection of technically qualified contractors.

Opening & evaluation of tender: If any tenderer is exempted from payment of
EMD, copy of relevant Government Order needs to be furnished.

Opening of Technical Proposal:

Technical proposals will be opened by the Administrative Secretary, WBCADC
and his authorized representatives on date & time schedule mentioned in SI.No(1)
.of this N.I.T.

Intending tenderers may remain present if they so desire.

Cover (folder) for Statutory Documents (Ref. SI. No. A.1.1.1.) will be opened first
and if found in order, cover (folder) for Non-Statutory Documents (Ref. SI.
No.A.1.1.2.) will be opened. If there is any deficiency in the Statutory
Documents, the tender will summarily be rejected.

Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary
list of eligible tenderers will be displayed in the Notice Board of this office at
WBCAC(HQ)/ WBCADC, Sonamukhi Project

During evaluation the committee may summon of the tenderers & seek clarification
/information or additional documents or original hard copy of any of the documents
already submitted & if these are not produced within the stipulated time frame,
their  proposals will be liable for rejection.

Opening of Financial Proposal




A2

A2l

A2.2.

The price bid of the eligible tenderers (mentioned in SLLA. 1,3.6.) will only be
opened in a suitable date & time. Such Date & time will be intimate to them in due
course. Concerned Tenderers may remain present at the time of opening if they so
desire.

Penalty for suppression / distortion of facts:

If any tenderer fails to produce the original copies of the documents (especially
Completion certificates and Audited Balance Sheets), or any other documents on
demand of the Tender Evaluation Committee within a specified time frame or if
any deviation is detected in the submitted copies from the original, it may be
treated as submission of false documents by the tenderer and action may be referred
to the appropriate authority for prosecution as per relevant IT Act.

Rejection of Bid:

Employer reserves the right to accept or reject any Bid and to cancel the Bidding
processes and reject all Bids at any time prior to the award of Contract without
there by incurring any liability to the affected Bidder or Bidders or any obligation
to inform the affected Bidder or Bidders of the ground for Employer’s action.

Award of Contract

The Bidder whose Bid has been accepted will be notified by the Tender Inviting &
Accepting Authority through acceptance letter / Letter of Acceptance. The
notification of award will constitute the formation of the Contract. The Agreement
in WBCADC Form No. - 103 will incorporate all agreements between the Tender
Accepting Authority and the successful bidder. All the tender documents including
N.I.T. & Schedule of work will be the part of the contract documents. After receipt
of Letter of Acceptance, the successful bidder shall have to submit requisite copies
of contract documents along with requisite cost [Rs.1050.00(Rupees one thousand
fifty) only]through Demand Draft / Banker’s cheque issued from any nationalized
/scheduled bank in favour of the WBCADC, Nalhati-l1 Project payable at Nalhati
within time limit to be set in the letter of acceptance. Failing to comply of the
above within the specified time, the contractor shall render his contracts liable to
termination with forfeiture of earnest money.

The Employer :

is Administrative Secretary, WBCADC,6-A, Raja Subodh Mallick
Square, (9™ floor), Kolkata- 700013 for the purpose of invitation
and evaluation of tender only.

For the purpose of agreement and execution of work The
Employer is Officer in Charge, WBCADC, Nalhjati-1 CADC
Project, P.O.- Nalhati, Dist.- Birbhum, Pin-731 220

Sd/-
Administrative Secretary
WBCADC



SECTION -B
FORM -1
PRE-QUALIFICATION APPLICATION

To

The Adminbistrative Secretary
WBCADC

6-A, Raja Subodh Mallick square(9™ flor)
Kolkata- 700 0013

Ref : Tender for construction of 120 MT capacity S.C godown
N.L.T. No. 9/ 2014-15 dated 19.12.2014
issued under Memo No.: 100/003/24/02/NIT/ 587 /1 (15)Dated: 19.12.2014
of Administrative Secretary, WBCADC

Dear Sir,

Having examined the Statutory, Non-statutory & N.I.T. documents, | /we hereby submit
all the necessary information and relevant documents for evaluation. The application is made by
me / us on behalfof.................... in the capacity .................... duly authorized to submit the
offer.

The necessary evidence admissible by law in respect of authority assigned to us on behalf
of the group of firms for Application and for completion of the contract documents is attached
herewith.

We are interested in bidding for the work given in Enclosure to this letter. We understand
that:
(@) Tender Inviting & Accepting Authority can amend the scope & value of the contract
bid.
(b) Tender Inviting & Accepting Authority reserves the right to reject any  application
without assigning any reason.

Enclosure(s):

1. Statutory Documents.
2. Non Statutory Documents.

Date: ................. Signature of applicant including title and
capacity in which application is made.



Date:

SECTION -B
AFFIDAVIT - “X”

(To be furnished in Non — Judicial Stamp paper
of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are
true and correct. In case of any information submitted proved to be false or concealed, the
application may be rejected and no objection/claim will be raised by the under- signed.

2. The under-signed also hereby certifies that neither our firm M/S.....................
....................................................... nor any of constituent partner had been
debarred to participate in tender by the West Bengal Comprehensive Area Development
Corporation during  the last 5 (five) years prior to the date of this N.I.T.

The under-signed would authorize and request any Bank, person, Firm or Corporation to
furnish pertinent information as deemed necessary and/or as requested by the Department
to verify this statement.

The under-signed understands that further qualifying information may be requested and
agrees to furnish any such information at the request of the Department agrees to furnish
any such information at the request of the Department.

Certified that | have applied in the tender in the capacity of individual/ as a partner of a

firm and | have not applied severally for the same job.

Signed by an authorized officer of the firm.

Title of the officer

Name of the Firm with Seal



SECTION -B
FORM — 11

STRUCTURE AND ORGANISATION

A.1 Name of Applicant

A.2  Office Address

Telephone No.

Fax No. :

A.3 Name and Address of Bankers

A.4  Attach an organization chart
showing the structure of the
company with names of Key
personnel and technical staff

with Bio-data.

Signature of applicant including title
and capacity in which application is made.



SECTION -C
SPECIAL TERMS AND CONDITIONS

. All works are to be done as per general condition and general specification of the P.W.D.
Schedule unless specified in the tender.

. All materials, tools and plants, labours, royalty of building materials (if any) electricity
restoration charges and other charges of municipalities or statutory bodies, ferry charges,
loading, unloading and handling charges etc. etc. have to be borne by the contractors at
their own cost inclusive of Sales tax and all other charges for the execution of the complete
or finished work, or in case of supply of materials and for carriage, to the entire satisfaction
of the Engineer-in-Charge of the work. In case of non-availability of site or failure of the
department to issue materials if specified or necessary drawing etc. in time, extension of
time for the period lost, will be granted on receipt of application from the contractor duly
recommended by the Engineer-in-Charge. ‘No claim’ whatsoever for loss of labour
charges, tools and plants, scaffolding and increase of cost of materials, transportation
charges etc. etc. would be entertained under any circumstances. The contractor should
consider the above factors while quoting his rates.

Before submission of tenders the contractor should verify from the market about
availability of the materials and in no case extension of time will be generally considered
on this ground.

. The contractor should appoint an authorized representative who is technically qualified
(BE/LCE/ LEE depending upon the type and value of the work) for day-to-day
management of the work. The selection of authorized representative is subject to the
approval of the Project authority concerned and contractor shall seek in writing such
approval of the Project authority, giving therein name and address of the representative he
wants to appoint with his specimen signature duly attested by the contractor and the
specific purpose for which the representative will be authorized for. Even after first
approval the Project authority may issue at any subsequent date, revised directions about
such authorized representative and the contractor shall be bound to abide by such
directions. The project authority shall not be bound to assign any reason for any of his
directions with regard to the appointment of authorized representative.

. The contractor shall take up the work within seven days from the date of receipt of the
work order. He should supply site work order book at his own cost to the Project authority.
The site order book shall be kept under the custody of Engineer-in-Charge. The site work
order book shall have machine numbered pages in triplicate. Directions or instructions
from departmental officers to be issued to the contractor will be entered (in duplicate) in
the site work order book (Except when such directions or instructions are given by separate
letters). The contractor or his authorized representative shall regularly note the entries in
the site work order book and also record thereon the action taken or being taken by him
complying with the said directions or any instructions or any relevant point relating to the
work. The contractor or his authorized representative may take away the triplicate page of
the work order book for his own record.

Supplementary item of works or any claims shall not be entertained unless supported by
entries in the work order book or any written order.
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10.

11.

12.

13.

14.

Before starting the work, work site, where necessary, must be properly dressed after
cutting, clearing and clearing all varieties of jungles and shrubs including bamboo clusters
or any undesirable vegetation from within the boundary or alignment or site of works, for
which nothing will be paid extra.

The contractor shall make his own arrangements for storage of tools and plants etc. and
shall clear and remove the work shed (if any) after completion of the work, which may
have created in Corporation’s land. Before using any space in Corporation land for any
purpose whatsoever, approval of the Project authority in writing is to be obtained by the
contractor.

Cost of various tests, e.g., testing of concrete moulds etc. to be carried out by the
contractor under the direction of the Project Engineer/Project Authority and for this no
extra payment will be allowed.

a) All materials to be supplied and used in works by the contractor should be stacked
properly at site for the approval of the Engineer-in-Charge. All rejected materials of
whatever nature must be removed from the work site within 48 hours of rejection.
Otherwise no work shall be continued till the rejected materials are removed from the work
site and rent will be charged on the contractor for occupying corporation’s land at the rates
as to be considered reasonable by the Project authority whose decision would be final to
that effect.

b) The responsibility for staking of the serviceable materials and their safeguard lies solely
with the contractor.

Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials,
construction of platforms, vats including cost thereof are to be borne by the contractor.
Payment of sales tax for materials, necessary for complete execution of the work, shall
have to be made by the contractor.

No claim for idle labour would be entertained under any circumstances.

All risks on account of railway or roads carriage including loss or damage of vehicles,
materials or labour will have to be borne by the contractor.

All items of the schedule of works are finished items, except otherwise stated and as such
the rate of items are over inclusive of all demands.

Samples:
Samples of all goods to be supplied by the contractor and used in the works shall have to
get approval of the Engineer-in-Charge of works prior to being used, fitted and fixed.

Approval of shade has to be obtained also prior to apply of painting works.
Sanitary and Plumbing and Drainage.

All works are to be carried out in accordance with the specifications and conditions for
original repairs works ‘Sanitary and Plumbing’ as stipulated in the P.W.D. schedule of the
concerned circle. All works will have to be done with approved materials.



. Out side of all pipes and fittings shall have to be painted if so specified with two coats of
paints of approved brand and shade over a coat of approved primer to match the surface.

Rectification of Damages:

Holes through walls, floors, chujja, sunshade etc. should be made just sufficient and not
more than 75 mm, larger than outside dia of pipes. This should be filled up with cement
concrete (1:2:4) with trap stone chips. After laying the concrete, the same should be
properly cured. After curing the damaged parts should then be fully restored to the original
conditions and fully matched with surface in contact. Costs of such works are included in
the rates for relevant items and no extra for these items of works would be paid under any
circumstances.

Measurement of all items of work including supply of materials and composition of
materials etc. will be guided as per norms mention the P.W.D. schedule of area concerned.

. Change of address:

If there be any change of original postal address (mentioned at the time of tender) during
the execution and finalization of the work that should be communicated to the Project
Authority within 7 days from the date of such changes.

. Tenderers should also read carefully the content of N.I.T. & other tender documents before
submission of the tender in order to be conversant with the provisions stipulated in the
NIT, printed tender form, schedule of work, general, special and additional terms and
condition etc.

Subsequent plea of ignorance of the site condition, terms and condition of the NIT and
other Tender documents shall not constitute a ground for preferring & claim of any nature.

Sd/-
Administrative Secretary
WBCADC



Section- D

at WBCADC Nalhati-I Project under RKVY programmes

Ref.: Drawing No.-1/137 dated 13-11-2013.

Schedule for construction of 120 MT capacity Scientific Chambered Godown

Sl
no

Description of Item

Quantity

Unit

Rate

Amount

Earth work in excavation in foundation
trenches, drains etc. in all kinds of soil
(including mixed soil but excluding lateriate,
moorum or sand stone) including removing,
spreading or stacking the spoils within a lead
of 75 mtr as directed and including trimming
the sides of trenches dressing ramming leveling
the bottom to true level including filling the
depressing with local sand as and when
necessary bailing out or pumping out water
from time to time during execution of work as
necessary complete as per direction of EIC(not
requiring shoring).

123.0 M®

% M?

12047.00

14818.00

Supplying and laying single layer 1* class kiln
burnt Approved picked jhama brick flat soling
in foundation, floor, pavement etc. including
ramming and filling the Interstices, watering,
brushing the overflow of sand to prepare bed to
receive concrete, bailing out water as and when
necessary including supply of all materials and
labour.

207 .0 M?

278.00

57546.00

Cement concrete (1:3:6) with approved graded
Stone ballast (Pakur variety) including laying,
casting, tapping curing etc. with all other
incidental work but excluding shuttering and
reinforcement if any up to any height or depth
as per direction of EIC

5.0 M®

4744.00

23720.00

Brick work in cement sand mortar (1:6) with
1% class kiln burnt bricks of approved quality
and coarse sand including necessary curing and
all other incidental works as per direction of
EIC

i) In foundation and plinth

112.0 M3

4557.00

50127.00

ii)In super structure gr. floor

65.0 M°

4782.00

310830.00

Filling in foundation or plinth by fine sand in
layers not exceeding 150 mm as directed and
consolidating same by through saturation with
water ramming complete including the cost of
supply of sand. (Payment to be made on
measurement of finished quantity

151.0 M®

% M®

50928.00

76901.00

Hire and labour charges for shuttering with
centering and necessary staging upto 4 m.
using approved stout props and thick hard
wood planks of approved thickness with




required bracing for concrete slabs, beams,

columns, lintels curved or straight including

fitting, fixing and striking out after completion

of works 25 mm to 30 mm thick wooden

shuttering as per decision and direction of EIC.
i) Ground floor

398.0 M?

351.00

139698.00

(i) 25 mm to 30 mm shuttering without staging
in foundation

98.0 M?

MZ

221.00

21658.00

Supplying fitting fixing fan hook for ceiling
with 1 M long 16mm dia rod complete
including mending damages (if necessary)

12 Nos

Each

105.00

1260.00

M.S. / T.S. reinforcement (for reinforcement
concrete work) including distribution bars,
stirrups, binders etc. including supply of rods,
including straightening bend and half round bar
(including coil bar) of any dia and removal of
loose rust (if necessary) cutting to requisite
length hooking cranking and binding with
1.626 mm black annealed wire at every
intersection complete as per drawing and
direction of EIC including cost of wire.
(payment to be made on requirement of
reinforcement as per drawing or direction)

i) In ground floor

74 M.T.

M.T.

68359.00

505857.00

Ordinary cement concrete (3:1.5:1) with
approved graded trap stone chips (20 mm
nominal size) including laying, casting,
tapping, curing etc. with all other incidental
work for structural concrete but excluding
shuttering and reinforcement if any up to any
height as per 1S 456-2000.
a) In ground floor with Pakur variety
stonechips

64.0 M®

6086.30

389523.00

10

Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement, if any,
in ground floor as per relevant IS codes.

a) Pakur Variety

11.0 M®

5341.80

58760.00

11

Extra rate for using water proofing and
plasticizing admixture @ 0.2 % by weight of
cement (or at manufacturer’s specified rate).
For 1concrete of various grades

i) In roof concrete

18.0 kg.

Kg.

139.00

2502.00

12a

Labour for Chipping of concrete surface before
taking up Plastering work.

240.0 M?

21.00

5040.00

12b

Plaster (to wall, floor, ceiling etc.) with sand
and cement mortar including rounding off or
chamfering corners as

directed and raking out joints including
throating, nosing and drip course,
scaffolding/staging where necessary
(Ground floor).[Excluding cost of chipping
over concrete surface]a)




In ground floor.
a) In ground floor
1)10 mm thick plaster (4:1)

240.0 M?

131.00

31440.00

ii)15 mm thick plaster (6:1)

253.0 M?

143.00

36179.00

111)20 mm thick plaster (6:1)

424.0 M?

164.00

69536.00

13

Neat cement punning in wall, dado window
sills, floor, drain etc. complete with supply of
all materials and labours as per direction of
EIC.

84.0 M?

38.00

3192.00

14

Supplying and laying polythine sheet (150
gm/sgm) over damp proof course or below
flooring of roof tracing or in foundation or in
foundation trenches

138.0 M?

25.00

3450.00

15

Supplying fitting and fixing steel windows and
ventilators with integrated grills conforming to
I.S. 1038-1975 and manufactured from rolled
steel heavy type section conforming to I.S.
7452-1974 with non-friction projecting type
box type hinges glazing clips, lugs locking
bracket, handle plate etc. including hoisting in
position straightening if required fixing lugs in
cement concrete (4:2:1) with stone chips 19
mm down cutting holes and mending good
damages to match with existing surface
complete in all respect as direction of EIC.

a) Center hung ventilators as per IS sizes 580
mm with MS integrated grill weighing 10 to 12
kg per sgm

4.3 M?

2713.00

11666.00

16

Supplying best Indian sheet glass panes set in
putty (as per I.S specification) and fitted and
fixed with teak wood beads and nails complete.
(In all floors for internal wall & upto 6 m
height for external wall)

(i) 3 mm thick (weighing 7.4 kg/Sq.m)

4.3 M?

MZ

544.00

2339.00

17

Supplying, fitting and fixing steel rolling
shutter profile type with 18 BG of approved
type steel latche section 75 mm wide, fitted
with coil wire spring to necessitate the fitting
of required no of C.I. pulleys on heavy type
solid drawn seamless steel tube complete with
locking arrangements both inside and outside
specially built up side guide channels including
providing a hood for the steel rolling shutter in
the room, painting two coats of approved
aluminum paint over a coat of red lead primer
complete in all respect as per direction of EIC
(measurement will be made on the area of
opening covered by the rolling shutter)

14.5 M?

3255.20

47200.00

18

White washing including cleaning and oot
smoothening surface thoroughly.
All floors :

hening

(a) Three coats (on new works only).

577.0 M?

%M?

2081.00

12007.00




19 Applying two coats of decorative cement based
paint of approved quality after preparing the
surface including scrapping the same
thoroughly (plaster or concrete surface) as per
manufacturer’s specification complete in all
respect with supply of all materials and labour

as per direction of EIC 2040M2 | M? | 53.00 12932.00

20 Two coats of painting over one coat of primer
with best quality synthetic enamel paint ready
mixed oil bound paint of approved make and
brand including smoothening surface by sand
papering etc. on the surface if necessary, with
super gloss paints (with any shade except
white)

a) On steel surface 9.0 M2 M2 117.00 1053.00

Total | 1889234.00

(Rupees eighteen lakhs eighty nine thousand two hundred thirty four only)

a) “I/We agree to carry out the works at par with the Rates shown in above schedule”
b) “I/We agree to carry out the works at .............. (%) above/below rates shown in the
above schedule”
(The said quotation in the exact working of any one of the form (a) or (b)
above as applicable must be written in proper manner.)

Signature of (Tenderer)
[Full Signature with Office Seal]




Section E
TECHNICAL SPECIFICATION
All works unless specified otherwise shall conform to the latest revisions and / or

replacements / amendments of the flowing or any other 1. S. Specifications and NB code of
practice and as per instruction of Engineer in Charge.

Sl. No | Specification for Indian Standard no
1. | Design of structural Timber (Fourth revision) 883:1994
2. | Structural use of un-reinforced masonry (Third Revision) 1905 : 1987
3. | Brick Work (First revision) 32212:1991
4. | Construction of floor roof with joists and filler blocks: Part-1 with 6061 (Part 1) :1971

hollow concrete filler block

5. | Construction of floor & roof with joists & filler block: Part 2 with 6061 (Part 2) :1981
hollow clay blocks joints and hollow clay filler block

6. | Construction of floor and roof with joists & filler blocks: Part 3 6061 (Part 3): 1981
precast hollow clay block joints and hollow clay filler block

7. | Construction of floor roof with joists & filler blocks: Part 4 with 6061 (Part 4): 1981
hollow clay block slab panels

8. | Anti-termite measures in buildings part I constructional measures 6313 (Part 1): 1981
(First Revision)

9. | Anti-termite measures in buildings : Part 2 pre constructional 6313 (Part 2) :1981
chemicaltreatment measures (First Revision) (Amendment No.5)

10. | Antitermite measures in buildings Part 3 Existing buildings (First 6313 (Part 3): 1981
Revision) (Amendment No. 4)

11. | Installation of Joints in concrete pavements (First revision) 6509 : 1985

12. | Construction of reinforced brick and R.B.C floor and roofs 10440 :1983

13. | Setting out of buildings 11134 :1984

14. | No fines cast in situ cement concrete 12727 :1989

15. | Sand for masonary mortars (first revision) 2116 :1980

16. | Polysulphide base joints sealants : Part 1 General requirements 11433 (Part 1) :1985

17. | Polysulphide base joints sealants : Part 2 General requirements
Methods of test

11433 (Part 2) :1986

18. | Polysulphide based sealants : Part 1. General requirement 12118 (Part 1) :1987

19. | Polysulphide based sealants : Part 2 methods of test 12118 (Part 2) :1987

20. | Field slaking of building lime & preparation of putty (2nd revision) 1653 : 1992

21. | Preparation of use of lime pozzolana mixture concrete in Building & 5817 : 1992
Roads (1strevision)

22. | Method of field testing of building lime (1st revision) 1624 : 1986

23. | Plain & reinforced concrete (Fourth revision) 456 : 2000

24. | Prestressed Concrete (first revision) (Amendment No 1) 1343 : 1980

25. | Concrete structures for the storage of liquids: Part | general
requirements (Amendment No 1)

3370 (Part 1) : 1965

26. | Concrete structures for the storage of liquids: Part 2 Reinforced
concrete structures (Amendment No-2)

3370 (Part 2) : 196

27. | Concrete structure for the storage of liquids: Part 3 Prestressed
concrete structures (Amendment No [)

3370 (Part 3) : 1967

28. | Concrete structures for the storage of liquids Part 4: Design table
(Amendment No. 2)

3370 (Part 4) : 1967

29. | Use of immersion vibrators for consolidating concrete (first revision) 3558 : 1983

30. | Extreme Weather concreting : Recommended practice
for hot weather concreting. (Amendment No. 1)

7861 (Part 1) 1975




31. | Extreme Weather concreting: Recommended practice for hot weather | 7861 (Part 2): 1981
concreting. (Amendment No. 1)

32. | Methods of non-destructive testing of concrete : Part 1 13311 (Part 1) :1992
Ultrasonic pulse velocity

33. | Methods of non-destructive testing of concrete: Part 2: Rebound 13311 (Part 2) :1992
hammer

34. | Methods of Sampling & analysis of concrete 1199: 1959

35. | Recommended guidelines for concrete mix design 10262 : 1982

36. | 36 Concrete slump test apparatus 7320 : 1974

37. | Ready mixed concrete (2nd revision) 4926 : 2003.

38. | Artificial lightweight aggregates for concrete masonary units 9142 : 1979

39. | Construction of lightweight concrete block masonary 6042 : 1969

40. | Concrete masonary units Part | Hollow and Solid concrete blocks 2185 :(Part 1) :1979
(Second Revision) (Amendment No 1)

41. | Concrete masonary units Part 2 Hollow and Solid lightweight 2185 : (Part 2) :1983
concrete blocks (first revision)

42. | Reinforced concrete fence posts (First Revision) 4996 : 1984

43. | Precast concrete coping blocks (First Revision) 5751 :1984

44. | Precast concrete kerbs (first revision) 5758 : 1984

45, | Precast reinforced concrete door & window frames (first revision) 6523 : 1983

46. | Precast reinforced concrete plant guards 9375 :1979

47. | Precast concrete septic tanks 9872 :1981

48. | Precast concrete blocks for lintels and sills (Amendment No-I) 9893 :1981

49. | Precast concrete manhole covers and frames: Part 1 12592 (Part 1) : 1988
Covers (Amendment No 3)

50. | Precast concrete manhole covers and frames : Part 2 frames 12592 (Part 2) :1991

51. | Common burnt clay building bricks (Fifth Revision) 1077 : 1992
Heavy duty burnt clay building bricks ( Third Revision) 2180 : 1988
Burnt clay flat terracing tiles : Part 1 Machine made (Second 2690 (Part 1) : 1993
Revision) Burnt clay flat terracing tiles : Part 2 Hand Made (Second 2691 (Part 1) : 1992
Revision) Burnt clay facing bricks (Second Revision) 2691 : 1988
Burnt clay paving bricks (Second Revision 3583 : 1988

52. | Mild steel and medium tensile steel bars and hard drawn steel wire 432 (Part 1) : 1982
forconcrete reinforcement Part 1 Mild Steel and medium tensile Steel
bars(Third Revision)
Mild steel and medium tensile steel bars and hard drawn steel wire 432 (Part 1) : 1982
forconcrete reinforcement Part 2 Hard Drawn Steel wire (Third
Revision)

53. | High strength deformed steel bars and wires for concrete 1786 : 1985
reinforcement(Third Revision) Amendment No.1

54. | Unified nomenclature of workmen for civil engineering 10302 : 1982

55. | Aluminium doors, windows and ventilators. 1948 : 1961

56. | Aluminium windows for industrial building (Amendment No.1) 1949 : 1961

S57.

Wooden flush doors shutters (Cellular and hollow core type ) : Part
2Particle board and hard board face panels (Third revision)

2191 : (Part 2) :1983

58.

Wooden flush doors shutters (Solid core type) Part-1 Ply wood face
panels (Sixth Revision)

2202 (Part 1) : 1999

59.

Wooden flush doors shutters (Solid core type) Part-2 particle board
face panels and hard board (Third Revision)

2202 (Part 2) : 1983

60. | Steel doors frames (Second Revision) (Amendment No.2) 4351 : 2003
61. | Wooden side sliding doors 4962 : 1968
62. | Collapsible gate 10521 : 1983
63. | 69 Earthquake resistant design & construction of buildings (Second 4326 : 1993




Revision) (Amendment No. 1)

64. | Criteria for earthquake resistant design of structures (Fourth 1893 : 2002
Revision) (Amendment No. 1)

65. | Improving earthquake resistant low strength masonry buildings — 13828 : 1993
Guidelines (Amendment No. 1)

66. | Ductile detailing of reinforced concrete structure subjected to 13920 : 1993
seismic forces

67. | Selection, installation and maintenance of automatic fire detection and | 2189 : 1988
alarm system (Second Revision)

68. | Selection, installation and maintenance of portable first aid fire 2190 : 1992
extinguishers (Third Revision)

69. | Installation and maintenance of internal fire hydrants and hose reels on | 3844 : 1989
premises (First Revision)

70. | Selection, Operation and maintenance of special fire fighting 5896 (Part 1) :1970
appliances: Part:1 combined foam and crash tender

71. | Fire Safety of building (General) : General Principles of fire grading 1641 : 1988
&classification (First Revision)

72. | Fire Safety of buildings (General) : Details of construction (First 1642 : 1989
Revision)

73. | Fire safety of buildings (General) : Exposure hazard construction (First | 1643 : 1988
Revision)

74. | Chequered Cement concrete tiles specification 13801 : 1993

75. | Magnesium oxychloride composition floors (Second Revision) 658 : 1982

76. | Laying Bitumen mastic flooring (Second Revision) 1196 : 1978

77. | Laying of rubber floors (First Revision) 1197 : 1970

78. | Laying, fixing and maintenance of linoleum floor (First Revision) 1198 : 1982

79. | Application of cement and cement lime plaster finishes (First 1661 : 1972
Revision)

80. | Laying in situ terrazzo floor finish (First Revision) 2114 :1984

81. | Application of lime plaster finish (First Revision) 2394 :1984

82. | External rendered finishes 2402 :1963

83. | Laying in-situ cement concrete flooring (First Revision) 2571 :1970

84. | Use of silicate type chemical resistant mortars (First Revision) 4441 1980

85. | White washing and colour washing 6278 1971

86. | Laying of bitumen mastic flooring for industries handling LPG and 13074 : 1991
other light hydrocarbon products

87. | Bitumen mastic for flooring (Second Revision) 11951978

88. | Cement concrete flooring Tiles(First Revision) 1237:1980

89. | Sand for plaster(Second Revision) 1542:1992

90. | Sound Insulation of non-industrial buildings(Amendment No. 1) 1950:1962

91. | Acoustical design of auditoriums and conference halls (Amendment 2526:1963
No. 1)

92. | Industrial ventilation of residential buildings(First revision) 3103:1975

93. | Noise reduction in industrial buildings 3483:1965

94. | Acoustics in buildings 9736:1981

95.

Sound Insulation of building and of building elements: part 1 Airborne
sound insulation in buildings and of building elements

11050(Part1):1984

96.

Sound Insulation of building and of building elements: part 2 impact
sound insulation in buildings and of building elements

11050(Part2):1984

97. | Rating of Sound Insulation of building and of building elements: part 3 | 11050(Part3):1984
Airborne sound insulation of facade elements and facades

08. | Buildings and facilities for the physically handicapped(first revision) 4963:1987

99, | Orientation of buildings:Partl Non-industrial buildings 7662(Part 1):1974




100/ Retaining wall for hill area : Part 1 Selection type of wall 14458 (Part 1) :1998

101/ Retaining wall for hill area : Part 2 Design of retaining / breast walls 14458 (Part 2) : 1997

102/ Retaining wall for hill area : Part 3 construction of dry stone walls 14458 (Part 3) :1998

103/ Land slide controls 14680 : 1999

104/ Design and construction of floors and roofs with precast 13994:1994
reinforced planks and RC joists

105/ Design and construction of floors and roofs with 14142:1994
prefabricated brick panel

106/ Construction of floor and roof with RC channel units 14215:1994

107/ precast reinforced concrete planks and joists for flooring 13990:1994
and roofing

108/ prefabricated brick panel and partially precast concrete 14143:1994
joists for flooring and roofing

109/ precast reinforced concrete channel unit for construction 14201:1994
of floors and roofs

110] Precast L-panel units for roofing 14241:1994

111) Measurements of building and civil engineering works: Part 1; 1200(part1):1992
Earthwork(fourth revision)

112| Measurements of building and civil engineering works: Part 2 1200(part2):1974
concrete(third revision)

113/ Measurements of building and civil engineering works: Part 3 1200(part3):1976
brickwork(third revision)

114] Measurements of building and civil engineering works: Part 4 Stone 1200(part4):1976
masonry(third revision)

115/) Measurements of building and civil engineering works: Part 5 form 1200(part5):1982

work(third revision) (Amendment no-1)

116/ Measurements of building and civil engineering works: Part 6 1200(part6):1974
Refractory work(second revision)

117! Measurements of building and civil engineering works: Part 7 1200(part7):1972
Hardware(Second revision) (Amendment no-2)

118/| Measurements of building and civil engineering works: Part 8 Steel 1200(part8):1993

Work & Iron Work(fourth revision)

119/ Measurements of building and civil engineering works: Part 9 Roof 1200(part9):1973
covering(including cladding)( Second revision) (Amendment no-1)

120/ Measurements of building and civil engineering works: Part 10 Ceiling | 1200(part10):1973
& Lining(Second revision) (Amendment no-2)

121) Measurements of building and civil engineering works: Part 1200(part11):1977
11Paving,floor finishes, dado & skirting(Third revision) (Amendment
no-1)

122! Measurements of building and civil engineering works: Part 12 1200(part12):1976
Plastering & Pointing (Third revision)

123| Measurements of building and civil engineering works: Part 13 white 1200(part13):1994

washing,colour Washing,distempering & painting of building
surfaces(fifth revision)

124| Measurements of building and civil engineering works: Part 14 1200(part14):1984
Glazing (Third revision)

125] Measurements of building and civil engineering works: Part 15 1200(part15):1987
painting,polishing,varnishing etc. (fourth revision)

126] Measurements of building and civil engineering works: Part 16 laying | 1200(part16):1979
of water & sewer lines including appurtenant items (third revision)

127! Measurements of building and civil engineering works: Part 1200(part18):1974
18demolition & dismantling(third revision)

128| Measurements of building and civil engineering works: Part 19 Water | 1200(part19):1981

supply,plumbing & drains (third revision)

129,

Measurements of building and civil engineering works: Part 21 Wood

1200(part 21):1973




work & joinery (second revision) (Amendment no-1)

130/ Measurements of building and civil engineering works: Part 22 1200(part22):1982
materials

131) Measurements of building and civil engineering works: Part 23 1200(part23):1988
pilling(fourth revision)

132/| Measurements of building and civil engineering works: Part 24 Well 1200(part24):1983
foundation (third revision)

133/ Measurements of building and civil engineering works: Part 27 Earth 1200(part27):1992

work done by mechanical appliences

134| Measurements of building and civil engineering works: Part 28 Sound | 1200(part28):1992
insulation works

135/] Measurements of plinth,carpet & rentable area of buildings (first 140 3861:1975
revision) (Amendment no-3)

136/ Painting of ferrous metals in buildings:Part 1 Pretreatment(first 1477 (part1):1971
revision)

137/ Painting of ferrous metals in buildings:Part 2 Painting (first 1477 (part2):1971
revision)

138/ Finishing of wood & wood based materials:Part 1 operations and 2338(partl):1967

workmanship

139,

Finishing of wood & wood based materials:Part 2 Schedules

144 2338(part2):1967

140|

Painting concrete,masonry and plasterd surfaces :Part 1 operations and
workmanship (first revision)

2395(part 1):1994

141/ Painting concrete,masonry and plasterd surfaces :Part 2 2395(part 2):1994
Schedules (first revision)

142] Basic requirement for water supply drainage and sanitation(fourth 1172:1993
revision)

143] Building drainage(Second revision) 1742:1983

144] Selection, installation and maintenance of sanitary 2064:1983
appliances(Second revision)

145 Water supply in building(Second revision) 2065:1983

146] Installation of septic tanks: Part 1 design, criteria and 2470(part 1):1985
construction(Second revision)

147! Installation of septic tanks: Part 2 secondary treatment and disposal of | 2470(part 2):1985
septic tank effluent (Second revision)

148| Laying of cast iron pipes(Second revision) 3114:1994

149]

Ancillary structures in sewerage system:Part 1Manholes(first revision)

4111(Part 1):1986

150/ Ancillary structures in sewerage system: Part 2 flushing 4111(Part 2):1986
tanks(first revision)

151| Laying of glazed stoneware pipes(first revision) 4127:1983

152| Sanitary pipe works above ground for buildings (first revision) 12183(part 1):1987

153| Drainage of building’s basement 12251:1987

154 | Steel tubular scaffolding:Part2 Safety regulations for scaffolding 4014(part 2):1967

155/ Preventive measures against hazards at work places: Part 1 falling 13416(part 1):1992
material hazards prevention

156/ Preventive measures against hazards at work places:Part 2 fall 13416(part 2):1992
prevention

157/ Preventive measures against hazards at work places: Part3 disposal of | 13416(part 3):1994
debris

158/ Preventive measures against hazards at work places: Part4 timber 13416(part 4):1994
structures

159/ Preventive measures against hazards at work places: Part5 timber 165 13416(part 5):1994
structures

160/ Marble(blocks,slabs and titles) 1130:1969

161/ Sandstone(slabs and titles)(first revision) 3622:1977




162/ Design loads(other than earthquake) for buildings and structures Part 1 | 875(part 1):1987
Dead Load-unit weights of building
163] Design loads(other than earthquake) for buildings and structures Part | 875(part 2):1987
2 Imposed Load (second revision)
164| Aluminium bulb angles Marine application(first revision) 6449:1987
165/] Aluminium channels(first revision) 3921:1985
166/ Aluminium equal leg angles(first revision) 3908:1986
167! Aluminium I-beam(first revision) 5384:1985
168! Aluminium T-bars for Marine application(first revision) 6475:1987
169] Aluminium T sections(first revision) 6445:1985
170! Aluminium unequal leg angles(first revision) 3909:1986
171/ Light Gauge structural steel sections(revised) 811:1987
172! Door and Window shutters and frames 12896:1990
173/ Furniture and cabinets 13662:1993
174| Bamboos for structural purposes 9096:1979
175/ Lime concrete for a water proofed roof finish(second revision) 3036:1992
176/ Application of bituminous mastic for water proofing of roofs 4365:1967
177! Water proofing of underground water reservoirs and swimming 6494:1988
pools(first revision)
178/| Damp-proofing using bituminous mastic 7198:1974
179/ Bituminous mastic for use in water proofing of roofs(first revision) 3037:1986
180/ Silicon based water repellents 12027:1987
NOTE
1 The details of items under this schedule shall be read in conjunction with the corresponding
specifications, drawings and other Tender Documents.
2 The work shall be carried out as per drawings, specifications, the description of the items in

this schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only
preliminary for giving some idea of the work involved. Final drawings will be issued progressively
during the execution of the works.

3 Items of work provided in this schedule but not covered in the specifications shall be executed
as per instruction of the Engineer.
4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for the

finished items and shall provide for the complete cost towards power, fuel, tools, tackle, equipment,
constructional plant, temporary works, rectification maintenance till handling over, supervision,
colonies, shops establishments, services, temporary roads, revenue expenses, contingencies,
overheads, profits and all incidental items not specifically mentioned but reasonably implied and
necessary to complete the works according to the contract.

5 Local filling/surface preparation may be required in places for movement machineries/
materials. Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall
include this work also and no extra payment shall be paid on account of land filling/surface
preparation.

6 The quantities of the various items mentioned in this schedule are approximate and may vary
upto any extent or be deleted altogether. The quoted rates for each items will remain firm as long as
the variation in the total value of the work executed under this contract, including extra items, if any
but excluding any price escalation remain with + 25% (twentyfive percent) of the tendered value of
the work. The Contractor, in his own interest, should get an indication of the probable extent of work
to be executed under any particular item in this schedule, before undertaking any preliminary work
or purchasing bought-out components related to the work.

7 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is
allowed. All scoring and cancellations should be countersigned by the Tenderer in case of illegibility;
the interpretation of the Engineer shall be final.

8 Engineer’s decision shall be final and binding on the contractor regarding clarification of




items in this schedule with respect to the other sections of the contract.

9 If any particular of work executed at site is not included in the schedule the measurement
and payment for such item of work will be made on the basis of the quoted rate for similar work
included in the schedule.

10 Time Schedule: The total job for construction work has to be completed within a period of
04(four) months from the date of issue of work order.

Section E (Cont’d)

DrawingsList of Drawings: -To be procured (if required) from the Office of WBCADC, 6-A, Raja

Subodh Mallick Square(9™ flor), Kolkata-700 013. Any other drawings needed would be supplemented

during execution of the work.

Sd/-
Administrative Secretary
WBCADC



Section-D

Schedule for construction of 120 MT capacity Scientific Chambered Godown

at WBCADC Nalhati-I Project under RKVY programmes
Ref.: Drawing No.-1/137 dated 13-11-2013.

Sl
no

Description of Item

Quantity

Unit

Rate

Amount

Earth work in excavation in foundation
trenches, drains etc. in all kinds of soil
(including mixed soil but excluding
lateriate, moorum or sand stone) including
removing, spreading or stacking the spoils
within a lead of 75 mtr as directed and
including trimming the sides of trenches
dressing ramming leveling the bottom to
true level including filling the depressing
with local sand as and when necessary
bailing out or pumping out water from
time to time during execution of work as
necessary complete as per direction of
EIC(not requiring shoring).

123.0 M®

% M®

12047.00

14818.00

Supplying and laying single layer 1% class
kiln burnt Approved picked jhama brick
flat soling in foundation, floor, pavement
etc. including ramming and filling the
Interstices,  watering, brushing the
overflow of sand to prepare bed to receive
concrete, bailing out water as and when
necessary including supply of all
materials and labour.

207 .0 M?

278.00

57546.00

Cement concrete (1:3:6) with approved
graded Stone ballast (Pakur variety)
including laying, casting, tapping curing
etc. with all other incidental work but
excluding shuttering and reinforcement if
any up to any height or depth as per
direction of EIC

5.0 M®

4744.00

23720.00

Brick work in cement sand mortar (1:6)

with 1% class kiln burnt bricks of

approved quality and coarse sand

including necessary curing and all other

incidental works as per direction of EIC
i) In foundation and plinth

1.0 M3

4557.00

50127.00

ii)In super structure gr. floor

65.0 M°

4782.00

310830.00

Filling in foundation or plinth by fine
sand in layers not exceeding 150 mm as
directed and consolidating same by
through saturation with water ramming
complete including the cost of supply of
sand. (Payment to be made on
measurement of finished quantity

151.0 M®

% M?

50928.00

76901.00




Hire and labour charges for shuttering
with centering and necessary staging upto
4 m. using approved stout props and thick
hard wood planks of approved thickness
with required bracing for concrete slabs,
beams, columns, lintels curved or straight
including fitting, fixing and striking out
after completion of works 25 mm to 30
mm thick wooden shuttering as per
decision and direction of EIC.
i) Ground floor

398.0 M?

MZ

351.00

139698.00

(i) 25 mm to 30 mm shuttering without
staging in foundation

98.0 M?

MZ

221.00

21658.00

Supplying fitting fixing fan hook for
ceiling with 1 M long 16mm dia rod
complete including mending damages (if
necessary)

12 Nos

Each

105.00

1260.00

M.S. [/ T.S. reinforcement (for
reinforcement concrete work) including
distribution bars, stirrups, binders etc.
including supply of rods, including
straightening bend and half round bar
(including coil bar) of any dia and
removal of loose rust (if necessary)
cutting to requisite length hooking
cranking and binding with 1.626 mm
black annealed wire at every intersection
complete as per drawing and direction of
EIC including cost of wire. (payment to
be made on requirement of reinforcement
as per drawing or direction)

i) In ground floor

74 M.T.

M.T.

68359.00

505857.00

Ordinary cement concrete (3:1.5:1) with
approved graded trap stone chips (20 mm
nominal size) including laying, casting,
tapping, curing etc. with all other
incidental work for structural concrete but
excluding shuttering and reinforcement if
any up to any height as per IS 456-2000.
a) In ground floor with Pakur variety
stonechips

64.0 M?

6086.30

389523.00

10

Ordinary Cement concrete (mix 1:2:4)
with graded stone chips (20 mm nominal
size) excluding shuttering and
reinforcement, if any, in ground floor as
per relevant IS codes.

a) Pakur Variety

112.0 M3

M3

5341.80

58760.00

11

Extra rate for using water proofing and
plasticizing admixture @ 0.2 % by weight
of cement (or at manufacturer’s specified
rate). For lconcrete of various grades

i) In roof concrete

18.0 kg.

Kag.

139.00

2502.00




12a

Labour for Chipping of concrete surface
before taking up Plastering work.

240.0 M?

21.00

5040.00

12b

Plaster (to wall, floor, ceiling etc.) with
sand and cement mortar including
rounding off or chamfering corners as
directed and raking out joints including
throating, nosing and drip course,
scaffolding/staging where necessary
(Ground floor).[Excluding cost of
chipping over concrete surface]a)
In ground floor.

a) In ground floor

1)10 mm thick plaster (4:1)

240.0 M?

131.00

31440.00

ii)15 mm thick plaster (6:1)

253.0 M?

143.00

36179.00

iii)20 mm thick plaster (6:1)

424.0 M?

164.00

69536.00

13

Neat cement punning in wall, dado
window sills, floor, drain etc. complete
with supply of all materials and labours as
per direction of EIC.

84.0 M?

MZ

38.00

3192.00

14

Supplying and laying polythine sheet (150
gm/sgm) over damp proof course or
below flooring of roof tracing or in
foundation or in foundation trenches

138.0 M?

25.00

3450.00

15

Supplying fitting and fixing steel
windows and ventilators with integrated
grills conforming to I.S. 1038-1975 and
manufactured from rolled steel heavy type
section conforming to 1.S. 7452-1974
with non-friction projecting type box type
hinges glazing clips, lugs locking bracket,
handle plate etc. including hoisting in
position straightening if required fixing
lugs in cement concrete (4:2:1) with stone
chips 19 mm down cutting holes and
mending good damages to match with
existing surface complete in all respect as
direction of EIC.

a) Center hung ventilators as per IS sizes
580 mm with MS integrated grill
weighing 10 to 12 kg per sqgm

4.3 M?

2713.00

11666.00

16

Supplying best Indian sheet glass panes
set in putty (as per 1.S specification) and
fitted and fixed with teak wood beads and
nails complete. (In all floors for internal
wall & upto 6 m height for external wall)
(i) 3 mm thick (weighing 7.4 kg/Sq.m)

4.3 M?

544.00

2339.00

17

Supplying, fitting and fixing steel rolling
shutter profile type with 18 BG of
approved type steel latche section 75 mm
wide, fitted with coil wire spring to
necessitate the fitting of required no of
C.I. pulleys on heavy type solid drawn




seamless steel tube complete with locking
arrangements both inside and outside
specially built up side guide channels
including providing a hood for the steel
rolling shutter in the room, painting two
coats of approved aluminum paint over a
coat of red lead primer complete in all
respect as per direction of EIC
(measurement will be made on the area of
opening covered by the rolling shutter)

14.5 M?

3255.20

47200.00

18

White washing including cleaning and
smoothening surface thoroughly.

All floors :

(a) Three coats (on new works only).

oothening

577.0 M?

%M?

2081.00

12007.00

19

Applying two coats of decorative cement
based paint of approved quality after
preparing the surface including scrapping
the same thoroughly (plaster or concrete
surface) as per manufacturer’s
specification complete in all respect with
supply of all materials and labour as per
direction of EIC

244.0 M?

53.00

12932.00

20

Two coats of painting over one coat of
primer with best quality synthetic enamel
paint ready mixed oil bound paint of
approved make and brand including
smoothening surface by sand papering
etc. on the surface if necessary, with super
gloss paints (with any shade except white)
b) On steel surface

9.0 M?

MZ

117.00

1053.00

Total

1889234.00

(Rupees eighteen lakhs eighty nine thousand two hundred thirty four only)




