



Government of West Bengal
Office of the Superintending Engineer, Presidency Circle - I
Panchayats and Rural Development Department
Joint Administrative Building, 6th Floor, HC- 7, Sector -III, Salt Lake, Kolkata 700 106
email: superintendingeng2024@gmail.com

Memo No. 2709/WBSRDA/2E-83/2025

Dated: 19.11.2025

1ST. Corrigendum

e-NIT No : 01/RR2025/PC-1/N-1/2025-26/14 dtd. 06.11.2025

It is for general information to all concerned that the following change in Defect Liability Period has been made against the e-NIT No. **01/RR2025/PC-1/N-1/2025-26/14 (1st call)** dated **06.11.2025** of the Superintending Engineer, Presidency Circle-I, P&RD Deptt, Govt. of West Bengal.

The **Defect Liability Period** mentioned in the original NIT/ tender document stands **revised** as follows:


Table-1: List of Works

NIT SI No	District	Name of the work under Administrative Block	Length (in Km)	Estimated Cost put to Tender (Rs.)	Earnest Money/ Bid Security (in Rs.)	Completion Time (Months)	Defect liability Period
2	Nadia	Manasapota Bottala to Simurali 47 Rail gate via Adibashi Club via Sutragachi Hospital more Under Chakdah Block	2.200	1,07,83,246.00	215665.00	6 months	Five (5) Years instead of Three(3) Years
6	Nadia	Construction of Blacktop Road Gopalpur Alim Mandal's Land to Barbakpur Jamai Para under Karimpur-II block	3.700	1,51,32,070.00	302641.00	6 months	Five (5) Years instead of Three(3) Years
8	Nadia	Thanarpara Dapi Nakhal To Dusmina Dara Under Karimpur-II Block	2.990	1,03,07,102.00	206142.00	6 months	Five (5) Years instead of Three(3) Years
12	Nadia	Repair of Road From Sahebpara MSK School to Pirojpur Ferighat under Dhoradaha-I GP within Karimpur-II Dev. Block	3.510	1,22,68,032.00	245361.00	6 months	Five (5) Years instead of Three(3) Years
15	Nadia	Bel Tala Para More to Krishanpur Primary School within Karimpur-II Block	2.900	1,01,87,024.00	203740.00	6 months	Five (5) Years instead of Three(3) Years

16	Nadia	Tentia Asamabai Bank Bill Para to Itla Mathpara Ganbopati Sarkar's House within Krishnagar-I Block	3.805	1,13,33,335.00	226667.00	6 months	Five (5) Years instead of Three(3) Years
----	-------	--	-------	----------------	-----------	----------	--

All other terms and conditions of the original NIT shall remain **unchanged**.

This corrigendum shall be treated as an integral part of the tender document.


Superintending Engineer, Presidency Circle I
West Bengal State Rural Development Agency
Govt. of West Bengal

Memo No. 2709/1(9)/WBSRDA/2E-83/2025

Dated: 19.11.2025

Copy forwarded for kind information to: -

1. Sri S. Sen, Special Secretary to the Govt. of West Bengal, P&RD Dept.
2. The Chief Engineer, P&RD Dept
3. The Financial Advisor, Govt. of West Bengal, P&RD Dept .
4. The Financial Controller, WBSRDA (HQ).
5. Executive Engineer (P&RD), WBSRDA Nadia Division, Nadia.
6. Finance Officer, WBSRDA Nadia Division, Nadia.
7. PS to HMIC, P&RD Department
8. Sr.PS to the Secretary, P&RD Department
9. MIS Cell of this Deptt. They are requested to upload this NIT in the Department's website.
10. Office Notice Board.


Superintending Engineer, Presidency Circle I
West Bengal State Rural Development Agency
Govt. of West Bengal