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Memo No.- 754/UCSD   

N.I.Q  NO – 01 of 2024-25 of Assistant Engineer,  (PWD), Uluberia Cons

 BEFORE CORRIGENDUM

Date & time submitting of 

quotation paper 

       Up to 4.00 P.M. 2

 

      
                                                                                                                             

      

      

 

Memo No. – 754/1(7)    

Copy to the : - 

1. The Additional Secretary, P&RD Department & 

2. The Chief Engineer, P&RD Department.

3. The Superintending Engineer, H.Q. P&RD Department.

4. The Finance Controller, H.Q. P&RD Department.

5. The Executive Engineer, WBSRDA, Howrah Division I

6. The Finance Officer, WBSRDA, Howrah Division I

7. Office Notice Board. 

                                                                                                  
                                                                                                                             

      

      

 

"##$#% 
 

Office Of The Assistant Engineer, 

(P.W.D.)

Uluberia Construction Sub
  Gangarampur, Uluberia, Howrah

e-mail: aeucsdpwd@gmail.com 

                               

DATE CORRIGENDUM 

25 of Assistant Engineer,  (PWD), Uluberia Construction Sub

 

BEFORE CORRIGENDUM AFTER CORRIGENDUM 

.00 P.M. 28.08.2024 

 

     Up to 4.00 P.M. 30.08.2024 

 

Due to 

circumstances

 

 

               
                                                                                                                                  Assistant Engineer

                      Uluberia Construction Sub

                                P.W.Dt

                                          Date

Secretary, P&RD Department & Additional Chief Executive Officer, WBSRDA.

he Chief Engineer, P&RD Department. 

Superintending Engineer, H.Q. P&RD Department. 

ontroller, H.Q. P&RD Department.  

WBSRDA, Howrah Division I 

The Finance Officer, WBSRDA, Howrah Division I 

 

                                                                                                                                    
                                                                                                                                  Assistant Engineer

                      Uluberia Construction Sub

                                P.W.Dte.

Office Of The Assistant Engineer, 

(P.W.D.) 

Uluberia Construction Sub-Division 
Gangarampur, Uluberia, Howrah– 711316 

                           Date-  28.08.2024 

truction Sub-Division. 

REASON 

Due to unavoidable 

circumstances. 

 
Assistant Engineer 

Uluberia Construction Sub-Division 

P.W.Dte. 

Date- 28.08.2024 

Chief Executive Officer, WBSRDA. 

 
Assistant Engineer 

Uluberia Construction Sub-Division 

P.W.Dte. 


