ANNEXURE-II

Government of West Bengal
Office of the Superintending Engineer
WBSRDA, North Bengal Circle
RRNMU Building (3" Floor), Club Road, Near Kingsaheber Ghat
Ward No- 08, Jalpaiguri-735101

email: Superintending.engineer.nbc@gmail.com

Memo No. 2551/SE(NBC)/25-26 DATE- 29/10/2025

NOTICE INVITING E-TENDER
(TWO COVER SYSTEM)

FOR Construction/ Repair/Up-gradation of Rural Roads
e-NIT No: 02/RURAL ROADS-2025/SENBC

For and on behalf of Panchayats and Rural Development Department, Govt. of West Bengal, Superintending Engineer,
WBSRDA, North Bengal Circle invites E-Tender in percentage rates for each of the following Road works under Rural
Roads-2025 by two cover system. Resourceful and Bona-fide contractors of Government/Semi
Government/Undertaking/Autonomous Bodies/Statuary Bodies and Local Bodies who satisfy the terms and conditions set
out in pre-qualification document and having registration in e-procurement portal (www.wbtenders.gov.in) under Govt. of
West Bengal may submit their bids. The intending contractors must have completed at least one work of similar
nature in a single contract as a prime contractor within last five years from the date of issue of this NIT, value of which
is not less than 40% of the amount put to tender Or of 2(two) similar nature of work, each of minimum value of
30%of the estimated amount put to tender during last 5 year prior to issuance of this NIT. The pre-qualification
documents are to be uploaded in two separate folders. One of the folders shall contain Technical documents. Financial Bids
are to be uploaded in another folder. The Tenders shall be available for viewing in our website www.wbtenders.gov.in

Page 1 of 20


mailto:Superintending.engineer.nbc@gmail.com
file:///C:/Users/HP/Downloads/www.wbtenders.gov.in
http://www.wbtenders.gov.in/

Table-1: List of Works

ANNEXURE-II

SL

District

Block

Name of the work

Length
(km)

Estimated
Cost put to
Tender (Rs.)

Earnest
Money/Bid
Security
(Rs.)

Completion
Time
(Months)

Defect liability
Period

10

11

12

COOCHBEHAR

COOCHBEHAR-I

ROAD FROM H/0O BIMAL BARMAN
TO NAL DOVER PAR VIA
RAKHALMARI RAJAKHORA

8.680

4,08,51,062

8,17,021

ROAD REQUIRED FROM
TALLIGURI H/O ATISH DAS VIA
R.L.IH/O MANGAL ROY & GIRLS
SCHOOL VIA GHARGHARIAH/0

PREMCHAND ROY & KUNIDANGA
BASANTI MANDIR TODAWAGURI
BANDAR 17NO. NATIONAL
HIGHWAY

7.838

3,67,88,932

7,35,779

NAKKATI BAZAR TRANSMITTER
TO THE GOURANGO BAZAR
TRANSMITTER

6.310

3,14,67,768

6,29,355

SALBARI BAZAR TO PRAFULLA
SARKAR HOUSE

4.970

2,58,30,153

5,16,603

FROM H/0 ENDRAMON TO
BAIRATI AP SCHOOL VIA
PAKURTALA

5.550

2,30,70,739

4,61,415

a) Three (3) years
from the actual
date of completion
of the work for

JL131 GHUGHUMARI MAUJA
MATHABHANGA ROAD TO BARALI
TALI TO MANIK DAS HOUSE TO
MUJIR MIAH HOUSE

4.410

2,23,11,277

4,46,226

[Flexible Pavement
(Bituminous Road)

b) Five (5) years

FROM GHUGHUMARI MAIN ROAD
TO KALCHAD VIA GHEGHIRGHAT

5.500

2,13,60,713

4,27,214

from the actual
date of
completion of the
work for Rigid

ROAD FROM BATTALA TO
BARAIBARI VIA H/O JAHIRUL TO
H/0 AKTAR MIAH VIA H/O FANI

BARMAN

4.320

1,95,22,264

3,90,445

Pavement
(Concrete Road)

FROM H/0 AZIZ MIAH TO MALIL
HAAT

3.915

1,84,86,288

3,69,726

FROM H/O FULESWAR BARMAN
TO KONAPARA HIGH SCHOOL VIA
MOJAL MIAH SHOP

3.350

1,76,33,746

3,52,675

HOUSE OF MADAN DAS VIA
CHATRA CHEKDARA
BALARAMPUR ROAD TO ISHORI
TARI

3.200

1,67,89,465

3,35,789

LECHU TALA TO GOLKHOLA VIA
NANGOLBAZ

2.820

1,53,67,721

3,07,354
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ANNEXURE-II

SL
No.

District

Block

Name of the work

Length
(km)

Estimated
Cost put to
Tender (Rs.)

Earnest
Money/Bid
Security
(Rs.)

Completion
Time
(Months)

Defect liability
Period

13

14

15

16

17

18

19

20

21

22

23

24

COOCHBEHAR

COOCHBEHAR-I

FALIMARI GP HOUSE TO HARI
MANDIR MARG VIA KAALDANGA
JAIGURU SSK VIA HITIKESH ROY S
HOUSE TO MANJHUR ALI S HOUSE

3.500

1,78,45,695

3,56,914

FROM BHABER BAZAR TO OAKTI
MAS]JID VIA H/O DWAYEL MASTER

3.930

1,65,76,656

3,31,533

GOFUR ALI HOUSE TO TOMUS
UDDIN HOUSE VIA TETULTOLA
MATH TO KALI TEMPLE

2.940

1,45,96,002

2,91,920

FROM MATHABHANGA ROAD
GHUGHUMARI RAIL GATE TO
HAUSHER DANGA BRIDGE

3.200

1,42,38,228

2,84,765

CHILKIRHAT PAKA ROAD TO
KALIGUN]J NUTAN BAZAAR VIA
LATIF PRADHAN HOUSE

2.755

1,39,39,591

2,78,792

a) Three (3) years

THOKERHAT TO GADDERPAR
HIGH SCHOOL VIA GADDERPAR
BRIDGE

2.575

1,36,37,037

2,72,741

from the actual
date of completion
of the work for
[Flexible Pavement

RABINDRA BAJAR VIA
GHARGHARIA PRIMARY SCHOOL
TO HOUSE OF GOPAL BARMAN

2.530

1,32,66,496

2,65,330

(Bituminous Road)

b) Five (5) years
from the actual

FROM KHAGERHAT TO BAHADDIN
MISTRI GHAT VIA GADDARPAR
BRIDGE

2.610

1,30,65,710

2,61,314

date of
completion of the
work for Rigid
Pavement
(Concrete Road)

FROM JAVED ALI DANGA TO
MODDHA CHANDAMARI MASJID
VIA PASCHIM CHANDAMARI
MASJID

2.500

1,29,45,518

2,58,910

CHILKI PMG ROAD TO
KACHAMARI SAMARI SCHOOL TO
JAVED ALI DANGAA PMG ROAD

2.160

1,19,69,289

2,39,386

ALAGEN PRIMARY SCHOOL TO
HARIBHANGA SHIMONA SIDDIQUE
HOUSE VIA JAWARUDDIN MIAH
HOUSE

2.280

1,19,27,930

2,38,559

FROM DARIARPAT TO
KHALISHAMARI AP SCHOOL VIA
H/O TARAKANTA ROY

1.880

1,00,93,116

2,01,862

Page 3 of 20




ANNEXURE-II

SL
No.

District

Block

Name of the work

Length
(km)

Estimated
Cost put to
Tender (Rs.)

Earnest
Money/Bid
Security
(Rs.)

Completion
Time
(Months)

Defect liability
Period

25

26

27

28

29

30

31

32

33

34

COOCHBEHAR

COOCHBEHAR-II

ROAD REQUIRED FROM
GOPALPUR CHOWPATHY TO
KHARIJA KAKRIBARI SHANI

MANDIR VIA UJJAL MALLIK SHOP
VIA H/O JAGABANDHU BARMAN
VIA H/0 ANIMESH MODAK VIA
PATIMIL REST HOUSE TO
CHAGALBER JR. SCHOOL

9.660

3,88,88,686

7,77,774

ROAD REQUIRED FROM
KONAMALI CHOWPATHY ASHRAM
PARA, DHALUANAOTARI PRY.
SCHOOL & JAYKANTA HIGH
SCHOOL RAIL PATH BESIDE H/O
SITAL DAS CHAWDANGA PAKA
POLL, JORA TALLITALA TO H/O
SEKHEN BARMAN

7.940

3,71,71,865

7,43,437

NIRMAL CHAKRABORTY S HOUSE
TO KALI MANDIR TO PMG ROAD
VIA SAMIR DUTTA GOUSE

4.360

2,32,20,995

4,64,420

a) Three (3) years
from the actual
date of completion

FROM JOYINAL MIA S HOUSE AND
PASSING IN FRONT OF
GAROBETDANGA MOSQUE,
CONNECTING WITH THE SHUKUNI
BALA ROAD TO THE EAST OF HIS
HOUSE.

2.320

1,13,41,083

2,26,822

of the work for
[Flexible Pavement
(Bituminous Road)

b) Five (5) years
from the actual
date of

DINHATA-I

KANIRKURA TO JHANJHANIPUR
(MASHANPATH) VIA
NATABARDHAM

5.500

2,54,78,994

5,09,580

completion of the
work for Rigid
Pavement
(Concrete Road)

GITALDAHA RONGPUR ROAD TO
NARAYANGAN] BAZAR

5.300

1,78,25,663

3,56,513

BAPA MIA SAB TO DR. SIRAJUL
HOQUE HOUSE

2.930

1,53,36,980

3,06,740

PARIMAL BARMAN HOUSE TO
OARESH ROY VIA DHAMEDAR

2.500

1,29,70,573

2,59,411

GITALDAH BAZAR TO BANAT
MADRASA VIA KALI 3 KALI
MANDIR

1.990

1,05,95,622

2,11,912

PARTHA SAHA HOUSE TO BARO
KALIR PATH VIA SUDHIR SARKAR
HOUSE

1.905

1,05,27,665

2,10,553

Page 4 of 20




ANNEXURE-II

SL
No.

District

Block

Name of the work

Length
(km)

Estimated
Cost put to
Tender (Rs.)

Earnest
Money/Bid
Security
(Rs.)

Completion
Time
(Months)

Defect liability
Period

35

36

37

38

39

40

41

42

43

COOCHBEHAR

DINHATA-II

ABUTARA RAILGATE TO
NAYARHAT RAILGATE JAMTALA
TO ATIABARI SIMULTALA VIA
MANTAJ ALI HOUSE TO SAMSHUL
HAQ HOUSE

5.120

2,69,53,945

5,39,079

CHHATPIKNIDHARA JAKIR
HOSSAIN HOUSE TO ABUTRA
PUCCA ROAD TO RAIL LINE TO
KHARJABANIADAHO MASJID TO
MADAN BARMAN HOUSE VIA
AFJAL HUSSAIN HOUSE

2.730

1,45,89,391

2,91,788

HALDIBARI

BALMARI BAZAAR TO BASHMEN
SINGH KUMAR VIA TATIPARA
ROAD NEAR MACHKAHNE BRIDGE

2.600

1,42,76,373

2,85,527

MATHABHANGA-I

ROAD REQUIRED FROM
MATHABHANGA SD HOSPITAL TO
'WEST BALASI SITALA MANDIR VIA
DAIBHANGI FOREST BEAT OFFICE

14.600

7,94,91,827

10,00,000

a) Three (3) years
from the actual
date of completion
of the work for

CHADAMPARA PANIGRAM
SHARDA SHISHU NIKETAN VIA
PANIGRAM DESHBANDHU JR
BASIC SCHOOL VIA BAGANBARI
SSK SCHOOL VIA PAKARASTA VIA
HARKANTOBARMAN CHOWPATHI
TO KESHAV BARMANS SHOP

5.890

3,19,66,290

6,39,326

[Flexible Pavement
(Bituminous Road)

b) Five (5) years
from the actual
date of
completion of the

CHOBI MIA HOUSE VIA KOIMARI
TO LAL SINGHA MORE

4.025

2,22,30,881

4,44,618

work for Rigid
Pavement
(Concrete Road)

BAKSHIRGAN] BAZAR TO EIDGAH
MATH AND GRAVEYARD, NUR ALI
MOSQUE VIA DARIBASH FIFTH-
PLAN PRIMARY SCHOOL.

3.313

1,82,51,447

3,65,029

CPW ROAD TO KALARDHGAM VIA
SUSHIL BARMAN HOUSE

3.280

1,77,96,625

3,55,932

ANIL BURMAN HOUSE TO
ADHIKARI HOUSE TAIPATHY VIA
HASAN ALI HOUSE

3.266

1,76,20,155

3,52,403
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ANNEXURE-II

SL
No.

District

Block

Name of the work

Length
(km)

Estimated
Cost put to
Tender (Rs.)

Earnest
Money/Bid
Security
(Rs.)

Completion
Time
(Months)

Defect liability
Period

44

45

46

47

48

49

50

51

52

53

54

55

56

COOCHBEHAR

MEKHLIGAN]

CPWD RAOD TO SANJEEV ROY
HOUSE VIA KSANGKITARI

2.150

1,17,03,975

2,34,080

BISHNURAI HOUSE TO SHANI
MANDIR VIA AMBARI SCHOOL
LEBU RAI HOUSE

3.240

1,77,41,559

3,54,831

BLACKTOP ROAD FROM
SANIAGOSSAIR ASHRAM TO
SHUBHMOHANERDANGA VIA
BASIRGORE

3.070

1,66,66,783

3,33,336

ALOKJHARI HS TO DAUMUKHA
VIVEKANAND CLUB

2.550

1,47,63,185

2,95,264

SITALKUCHI

FROM BODMORICHA POST OFFICE
MODE TO KHAJA BABA MADRASA
VIA KHARIJAR SITALKUCHI TO
CAMPUS CHOWPATHI

2.190

1,23,10,939

2,46,219

ROAD REQUIRED FROM
JADUKURA DIGHI TO H/O ATIYAR
RAHAMAN VIA H/0 ABJAL VIA
PRIMARY SCHOOL

3.340

1,66,16,067

3,32,321

a) Three (3) years

SANATAN MODAL HOUSE TO
KAITERBHITA ANGANWADI
CENTRE VIA RAJARAMJAIDWAR

2.620

1,43,12,153

2,86,243

from the actual
date of completion
of the work for
Flexible Pavement

J.M. CLUB MASANPAT TO MONSAR
DHAM VIA THE SHITALAKUCHI
SOLID WEST MANT SCHEME

1.999

1,07,09,223

2,14,184

(Bituminous Road)

b) Five (5) years
from the actual

TUFANGAN]J-I

MAHASHAMSAN ROAD H/0
MINTU SAHA TO H/O NIRMAL DAS
VIA BINAPANI CLUB VIA SAT BHAI

PARA VIA BULLET CLUB TO H/O
SARA] PANCHANAN TO NETAJI
ROAD H/0 MADAN PAUL H/O
SUBAL PAUL

8.722

4,63,55,232

9,27,105

date of
completion of the
work for Rigid
Pavement
(Concrete Road)

ROAD REQURIED FROM H/O
SABEDUR RAHAMAN TO
KRISHNAPUR VIA KALJANI
BRIDGE PAR AND KADAMTALA

5.980

3,12,23,230

6,24,465

ROAD REQUIRED FROM SAHA
BRICK FIELD TO SAHEB BARI
GHAT PAR

5.720

2,75,97,728

5,51,955

BLALBHUT GP GATE TO DAKSHIN
BALABHUT ASSAM BORDER

3.000

1,63,91,684

3,27,834

TUFANGAN]J-II

ASSAM BORDER TO RAZZAK
MIRER HOUSE TO PURBO
FULIMARI KHAWAGHAT

6.30

3,68,41,468

7,36,829
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1)

2)

3)

4)

5)

6)

7

8)

9

ANNEXURE-II
Intending bidders may download tender documents from e-procurement portal of our website:

www.wbtenders.gov.in from 30/10/2025 09:00 Hours to 21/11/2025 (up to 16:00 Hours). Pre-qualification
bid documents duly filled and digitally signed in all respect may be submitted online before 16:00 hrs (as per
server clock) on 21/11/2025.

Tender Inviting Authority will not take any responsibility for the delay caused due to non-availability of

internet connection or traffic jam etc. for on-line bidding.

Earnest Money/Bid Security: Cost of Bid Security/Earnest Money should be deposited through

Net banking (any of the banks listed in the ICICI Bank Payment gate way) in case of payment through
ICICI Bank Payment Gateway.

Exemption of EMD will be applicable to:

1. Labour Co-operative Societies, as per Order No. 815-F(Y) dated 23/02/2023.

2. Mackintosh Burn Limited, Westinghouse Saxby Farmer Limited, Britannia Engineering Limited as per

Order no. 6417-F(Y) dated 26/08/2015.

The pre-qualification (Technical Bids) documents will be opened on 24/11/2025 at 09:00 hours by the
authorized officers.
Tender Inviting authority reserves the right to call for original document for verification from successful

bidder(s) only in case of exceptional circumstances.

The results of the technical evaluation shall be made public on e-procurement systems following which there
will be a period of 48 hrs during which any bidder may submit complaint which shall be considered for

resolution before opening the financial bid.

The Financial bid of the technically qualified bidders will be opened for evaluation and the financial bid of
non-qualified bidders will remain unopened. No separate intimation will be given for this, unless the above date

is changed. In case of change of date, due intimation will be given on-line only.

Tender Inviting authority reserves the right to accept or reject any bid, and to cancel the bidding process and
reject all bids, at any point of time prior to the issuance of work order, without thereby incurring any liability to
the affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds for the

authority’s action.

Acceptance of Tender (AOT)/ LOA will be issued after approval of competent authority.

10) GST, Cess, Taxes and Duties etc. if any at applicable rates will be deducted from the bill of the contractor.

11) Additional Performance Security in Road Projects

The Additional Performance Security shall be obtained and released from successful bidder, if the accepted bid
value is more than or equal to 20% less than the estimated amount put to tender, vide order no 4608-

F(Y)dated18-07-20180offinance dept. Govt. of West Bengal.
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ANNEXURE-II

12) The Security Deposit money of successful bidders will be released full or in part during/after expiry of defect

liability period from the actual date of completion of the work as per norms stated in “Other Instruction”,
Instruction to Bidder (ITB).

Any damages occurred during defect liability period will have to be done by the contractor at his own cost. In
this respect Clause 17 of the General condition of contract in the Standard Bidding document following west
Bengal form no 2911 shall be substituted with the Notification No. 5784-PW/L&A/2M-175/2017 dated
12.09.2017.

13) The intending Bidders should satisfy himself about the alignment of the proposed road site and other site

A)

II.

III.
Iv.

VL
VIL

VIIL
IX.

XI.
XIL
XIII.

condition by visiting the site before quoting their rates.

The eligibility criteria are given below:

The applicant in the same name and style should have achieved annual turnover in any of the year over the last

five years (excluding current FY) (50% of which is from civil engineering construction works and equivalent).

a) 60% of amount put to bid, in case the amount put to bid is Rs.200lakhsandless.
b) 75% of amount put to bid, in case the amount put to bid is more than Rs.200 lakhs.

The applicant in the same name and style as prime contractor should have successfully completed at least one
contract of same type of work at least 40% value of the proposed contract within the last S years from
date of Publication of this NIT Or of 2(two) similar nature of work, each of minimum value

of30%oftheestimatedamountputtotenderduring last Syearpriorto issuance of this NIT.

The contractor should have sufficient technical manpower, tools and plants to complete the work

The prime contractor should have necessary bid capacity to execute the work. (Bid capacity will be calculated

for work valued more than 1Cr.)

Financial statements for the last 03(three) years (Audited if applicable).
Income Tax return should be submitted for last 3years.

GST registration Certificate, Professional Tax registration certificate, Card (Income Tax), Trade license should

be furnished.

Joint venture will not be allowed

Proposal for sub-contracting is not allowed

No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances.
The bid of Any Black listed agency will not be accepted.

Arbitration will not be allowed in any case.

Prospective applicants are advised to note carefully the documents to be uploaded for qualification as

mentioned in the “Instruction to Bidder’ before bidding.
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ANNEXURE-II
The amount of earnest money is 2% of the estimated cost of construction or Rs.10.00lakhs whichever is

lower (cl.11.1of GCC form no2911)

All duties, GST, taxes, royalties, cess, [includingl% cess under W.B. Road / Building and other
Construction Workers (Regulation of Employments & Condition of Service) Act,1996], toll, taxes and other
levies payable by the Contractor under the Contract to the State / Central Government for any other cause, shall

be included in the rates, prices and total Bid price submitted by the bidder.

To keep the constructed road/building in good condition during the Defect Liability period after the
completion of the construction if any work is required for routine maintenance, the same will be treated as

defect liability and the Contractor has to do the maintenance work at his own cost.

B) List of Important Dates of Bids:

S Particulars Date Time
No.
1
. 18:55 Hrs
Published Date 29/10/2025 (as per Server Clock)
2
Documents Download / Sale 09:00 Hrs
Start Date From 30/10/2025 (as per Server Clock)
: D ts Download / Sal 16:00 H
ocuments Download / Sale : rs
End Date To 2171172025 (as per Server Clock)
4 . i 12:00 Hrs
Pre Bid Meeting 06/11/2025 (as per Server Clock)
5
Bid Submission Start Date From 30/10/2025 09:00 Hrs
(as per Server Clock)
¢ 1
Bid Submission End Date To 21/11/2025 6:00 Hrs
(as per Server Clock)
7 09:00 H
. . . : rs
Bid Opening Date (Technical) 24/11/2025 (as per Server Clock)
8 . ) ) ) After Evaluation of technical Bid
Bid Opening Date (Financial)
9 Office of the Superintending Engineer, P&RD Dept, North Bengal
Place of Opening Bid Circle, Government of West Bengal, RRNMU Building (3rd Floor),
'Ward No-08, Near King Saheber Ghat, Jalpaiguri-735101
10 o ] Superintending Engineer, P&RD Dept, North Bengal Circle,
Officer Inviting Bid Government of West Bengal
10 Last Date of Bid Validity 90 days from the date of opening of Financial Bid

No separate intimation will be given for this, unless the above date is changed. In case of change of date, due
intimation will begiven on-line. No individual intimation will be given.
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10.

11.

12.

13.

14.

15.

16.
17.

ANNEXURE-II
Instructions to Bidders (ITB)

Scanned copies of the following documents to be up-loaded in PDF format in e-portal website
https://www.wbtenders.gov.in

Copy of Earnest money deposit challan with clearly written UTR/Txn number (If EMD submitted in
offline mode through Bank account)

GST registration certificate (GSTIN)

Pan card (IT)

Trade license (latest valid)

Income tax returnforlast3years

Professional Tax registration certificate

Financial statement and Balance sheet of last 3years. (audited If applicable)

Payment certificates (Signed by Competent Authority)/self-attested 26AS to be uploaded in support of
Turnover. The turnover will be indexed at the rate of 8 percent simple interest for a year.

Credentials for successful completion (certificates from the officer not below the rank of Executive
Engineer / or equivalent) of at least one contract of same type of work in the same name and style as
prime contractor having a magnitude of at least 40% of the amount put to tender of the proposed
contract within the last 5 years from the date of publication of this NIT Or of 2(two) similar nature of
work, each of minimum value of 30% of the estimated amount put to tender during last
Syearprior to issuance of this NIT.

All tools and plants required for the work will have to be supplied by the contractor at his own cost.
The list of machineries as indicated in clause (B1 of ITB) possessed by own/ arranged through lease
deed along with Authenticated copy of invoice/ Challan as per ITB. (For work valued more than
1Cr.)

List of on going works in hand and the Physical and financial progress of those works as per
Annexure-C.(For work valued more thanl Cr.)

Scanned copy of Bid Capacity calculation in his/her own letter head. (Calculation to be done as
prescribed annexure-B) (For work valued more than1Cr.)

Tender form and NIT with all addendum and corrigendum to be uploaded will be (download and
digitally signed. Quoting rate will only encrypted in the B.O.Q under financial bid. In case quoting any
rate in printed tender form, the tender will be summarily rejected)

Special terms and conditions and specifications of work.

Partnership firm shall furnish partnership deed and company shall furnish the Article of Association
and Memorandum.

The registered cooperative societies should submit the registration certificate.

Powerofattorney(incaseofPartnershipfirm/RegisteredCo-OperativeSociety/company) to be uploaded.
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18.

19.

ANNEXURE-II
Notarized Affidavit in non-judicial stamp paper regarding non employment of any Government official
under him, deployment of machineries, laboratory equipment; technical personnel, correctness of
certificates, and investment of minimum cash up to 30% of estimated cost etc. as per annexure-A.

Letter head of the agency/contractor containing Name addresses and contact details. During the
currency of the project and after completion if the address of the agency/contractor changes, it will be
the responsibility of the contractor to intimate the authority regarding such changes.

20. Work program in terms of bar chart to be submitted. (For work valued more than1Cr.)
21. Bank Credit Certificate of 10% of the Amount put to tender should be provided as per format. (Format
Attached as annexure D).(For work valued more than1Cr.)
22. Others (if any)
B. Bare Minimum requirements of machineries for road construction works are as follows.
This list is only indicative. The bidder shall have to arrange for every necessary machinery, tools
&plants for the intended job to the full satisfaction of Engineer in charge (to be mentioned in the
affidavit).
Required Minimum Required Minimum
Sl N £ Machineri number number ( For work value
No ame of Machineries (For work value up greater than Rs 5.00 cr. )
to Rs 5.00 Cr.)
Drum Mix Type HMP (Minimum capacity 60-90 TPH)
1 (having the features as per guideline given in Annex A of IRC:27-2009) 1 1
(Applicable for Bituminous Macadam and MSS works only)
Paver Finisher
2 (having the features as per guideline given in Annex A of IRC:27-2009) 1 1
(Applicable for Bituminous Macadam, MSS & WMM works only)
WMM Plant
3  |(having the features as per guideline of MORTH,5 revision, clause no. 406.3.3) 1 1
(Applicable for WMM works only)
a Light Duty Mobile HMP (6-10 TPH) 1 2
(Applicable for OGPC works only)
5 Smooth Wheeled Roller (8-10 Ton) 1 ’
(Applicable for Bituminous work/GSB/WBM/WMM/Earth work only)
6 Vibratory Roller 1 1
(Applicable for all works)
7 Concrete Mixer 1 1
(Applicable for works with concrete pavement)
3 Backhoe/Excavator 1 1
(Applicable for all works)
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ANNEXURE-II

C. Other instructions
Bare Minimum requirements of laboratory equipment for road construction works is as follows. Contractor has to set
up field laboratory at his own cost. He has to arrange all necessary Laboratory Equipment as and when necessary.
The indicative list of Lab instruments are as follows. The agency has to arrange the instruments required if any as per
direction of Engineer In Charge.

SI. No Name of Equipment Quantity
1 Bitumen Extractor 1
2 IS Sieve Sets 1
3 Digital Balance 1
4 Sand Replacement test set 1
5 Over electrically operated range up to 200°C 1
6 Thermometer 1
7 Compaction test apparatus 1
8 Aggregate Impact Value test apparatus 1
9 Concrete cube testing machine 1

10 Rebound Hammer 1
11 Concrete Core Cutting Machine 1

D. The Number of Technical personnel, Qualifications and Experience will be as follows:
The Technical Personnel are:

Technical Personnel Number Experience
A. Degree Holder in Civil
Engineering / One/
Experienced Diploma Experience 3 (three) yrs./
s One or more as per . :
Holder in Civil . 10 (ten) years in construction
. . requirement
Engineering
B. Diploma Holder in Civil
Engineering 1no 3 (three) yrs. Experience
C. Supervisor 1nos. 4 (four) yrs. Experience

woh e

E. Other instructions
1.

Before the dead line for submission of bids, the Employer may modify the bidding documents by
issuing addenda.

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

No Mobilization Advance and Advance against purchase of equipment will be paid for the work.
No Advance of any kind will be paid for the work under any circumstances.

Under no circumstances Escalation in prices in materials, labour charges, cost of P.O.L.&
arbitration will be entertained.

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of CorruptionAct,1988.

There will be no price preference to any bidder.
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10.

11.

12.

13.

14.

ANNEXURE-II

No interest claim will be admissible during refund of earnest money and security deposit.

Uploaded documents of valid successful bidders may be verified with the original in due course.
The valid successful bidders have to show the originals to the concerned authority as and when
required.

Any bill (running account/final) payment of proposed executed work may be made to Agency as

per availability of fund.
Bid of any Blacklisted bidder will be rejected.

The engaged contractor will have to get registered under BOCW (RECS) act and shall have

tocontributetowards" The WestBengalBuildingandotherConstructionWorkers'welfarefund" @ 1%

(One percent) of the gross amount of the work by way of deduction from Running and /or final bill.
Earnest Money & Security Deposit: The Earnest Money (2% of amount put to tender) will be
converted to Security deposit. The Balance amount of Security Deposit (as per Govt. order inforce
during pendency of the contract) money will be deducted from running and final bill.

The Security Deposit will be released to the contractor in the line vide Notification No. 5784-

PW/L&A/2M-175/2017 dated 12.09.2017 as per following manner.

a) For work with three years Defect Liability Period:

1) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the
actual date of completion of the work on the basis of satisfactory report of Junior Engineer (for
the works executed by Panchayat Samity)/ Assistant Engineer or equivalent Officer (for the
works executed by WBSRDA/Zilla Parishad/MBL/WBAICL). Records of geo-tagged
photographs with date stamp showing the condition of the road after two years to be preserved for
future references;

i1) The balance 70% of the security deposit shall be refunded to the contractor on expiry of three
years of defect liability period from the actual date of completion of the work on the basis of
satisfactory report of Junior Engineer (for the works executed by Panchayat Samity)/ Executive
Engineer or equivalent Officer (for the works executed by WBSRDA/Zilla
Parishad/MBL/WBAICL). Records of geo-tagged photographs with date stamp showing the
condition of the road after three years to be preserved for future references;

b) For work with five years Defect Liability Period:

i) No security deposit shall be refunded to the contractor for 1% 3 years from the actual date of
completion of the work;

i) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the
actual date of completion of the work on the basis of satisfactory report of Junior Engineer (for
the works executed by Panchayat Samity)/ Assistant Engineer or equivalent Officer (for the
works executed by WBSRDA/Zilla Parishad/MBL/WBAICL). Records of geo-tagged
photographs with date stamp showing the condition of the road after two years to be preserved for
future references;

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five
years of defect liability period from the actual date of completion of the work on the basis of
satisfactory report of Junior Engineer (for the works executed by Panchayat Samity)/ Executive
Engineer or equivalent Officer (for the works executed by WBSRDA/Zilla
Parishad/MBL/WBAICL). Records of geo-tagged photographs with date stamp showing the
condition of the road after three years to be preserved for future references.
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15.
16.

17.

18.

19.

20.

21.

22.

23.

24.

ANNEXURE-II
Time allowed for completion of work will be measured from the date of issue of work order

If any erroneous printing found after agreement or any time in the SOQ (Schedule of Quantity)
Quantity or Rate, the Tender Inviting authority reserve the rights to correct the same as per
approved original estimate.

Bidding documents (NIT and SBD) is to be uploaded by the bidder. The bidder has to only agree/
disagree on the conditions in the bidding document. The bidders who disagree on the conditions of
bidding document cannot participate in the tender and his /their bid will be treated as informal.
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments
submitted in proof of the qualification requirements; and / or record of submission of any false
/fake document(s).

(i) Record of poor performance such as abandoning the works, not properly completing the
contract, in ordinate delays in completion, litigation history, or financial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or
low bid prices and could not furnish rational justification for it to the Employer.

Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value. The available bid
capacity will be calculated as per annexure—B.

The successful bidder shall have to abide by all the labour related and other rules, regulations and
laws of the land and the Tender Inviting Authority in no way shall be held responsible
forfinancialoranyotherconsequencesarisingoutofnonhisnoncomplianceofthesame.

Intending Bidder should read carefully read the Cl No 41of GCC regarding the suspension
and debarment policy before participating the tender.

Tax Invoice needs to be issued by the agency/contractor for raising claim showing
separatelythetaxchargedinaccordancewiththeprovisionsofGSTAct,2017.

Contractor should have to ensure the engagement of JOB CARD holders as unskilled workers for
execution of awarded work/s.

Priority of Documents: The documents forming the contract are to be taken as mutually
explanatory of one another. For purpose of interpretation, the priority of the documents shall be in

accordance with the following sequence.
FormNo.2911

Notice to Proceed with the works;
Letter of acceptance;

Notice Inviting Tender

Special Conditions of Contract and General Conditions of Contract (as per Form 2911)
Specifications;

Drawings;

Bill of Quantities; and

Any other document listed in the Contract Data as forming part of the Contract.

Sd/-
Superintending Engineer

FEGR O 80 o

West Bengal State Rural Development Agency

North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
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ANNEXURE-II

Memo No. 2551/SE(NBC)/25-26 DATE- 29/10/2025
Copy forwarded for kind in formation and wide publication to:-
1. Sabhadhipati, Coochbehar Zilla Parishad.

Special Secretary, P&RD Department

Chief Engineer, P&RD Department, Govt. of West Bengal

Financial Advisor, Govt. of West Bengal, P&RD Dept (HQ)

District Magistrate, Coochbehar District and Executive Officer, Coochbehar Zilla Parishad.
Superintending Engineer, RRNMU Barasat Circle/ RRNMU Malda Circle/ RRNMU Bardhaman
Circle/ RRNMU Paschim Medinipur Circle/SQC/Maintenance/Bridge

7. Addl. Executive Officer, Coochbehar Zilla Parishad

8. Executive Engineer(P&RD), Coochbehar Division.

9. District Engineer, Coochbehar Zilla Parishad.

10. PS to HMIC, P&RD Department

11. PA to Secretary, P&RD Department

12. District Information and Cultural Officer, Coochbehar District

13. Office Notice Board.

SNk

Sd/-
Superintending Engineer
West Bengal State Rural Development Agency
North Bengal Circle
RRNMU Building (2" Floor)
Club Road, Near King Saheber Ghat
Jalpaiguri
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ANNEXURE-II
ANNEXURE-A

SAMPLEFORMATOFAFFIDAVIT (To be submitted in Non-Judicial Stamp Paper and to be Notaried)

| IR o SO0 ST aged......... years,
Residing at...........cooiiiiiiiiin, Proprietor/Partner/Director of.................. ,do hereby solemnly
affirm and declare in connection with Construction of road from

isas

follows:

1. That I, the undersigned do certify that all the information furnished & statements made in the bid
documents are true and correct to the best of my knowledge and belief.

2. That the undersigned also hereby verifies that neither any near relations of staff and officers of the
department nor any retired gazette officers are in our employment.

3. The undersigned would authorize and request any bank, person, firm or corporation to furnish pertinent
information as deemed necessary and or as requested by the department to verify this statement.

4. The undersigned understands and agrees that the bid shall remain open for Acceptance 90 days from the
date of opening of financial bid.

5. The undersigned agrees to invest 30% of the contract price of works by cash during the implementation
of the works.

6. The undersigned agrees to authorize the authority to seek references from the bankers of the undersigned.

7. If the contract is awarded to us, we will deploy at site all necessary T&P and equipment immediately on
receipt of the work order. We would commence the work only on deployment of machineries at site to
the full satisfaction of the Engineer-in-Charge. We would be duty bound to use those equipment at site to
achieve the best result as per requirement of the contract. We would up keep and maintain those
equipment in running condition till completion of the Project. Any breakdown of any equipment will be
replaced immediately. No part of equipment will be shifted to another site without the written permission
of the E.I.C.

8. We would establish a site laboratory with minimum testing equipment/ apparatus to conduct the various
tests on soil, aggregates and cement, concrete to maintain the quality at site. We will upkeep the
laboratory set-up in good condition of the project.

9. We would deploy at site all necessary technical personnel for efficient contract management and
supervision of works to the full satisfaction of the Engineer in Charge with a view to achieving best
quality of works at site.

10. We would carry out all necessary tests of all major items at frequency spelled out in the contract
document to the full satisfaction of the Engineer in Charge to achieve the best quality work at site. We
will be contract bound to bring to the notice of the EIC any non-compliance of test results along with the
action taken report.

11. Any departure whatsoever in any form will be considered as breach of contract. In such situation the
department at his liberty may withhold our payment till we rectify the defects or fulfill our contractual
obligation. In this connection, Departmental decision will be final and binding.

12. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal
action was taken against us by any department. The undersigned also declares that we do not have any
running litigation with any department.
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ANNEXURE-II
ANNEXURE-B

(For work valued more than1Cr.)

Assessed Available Bid capacity=(A*N*M-B)

Where,

A=Maximum value of civil engineering works executed in any one year during the last

fiveyears(updatedtothepricelevelofthelastyearattherateof8percentsimpleinterestayear) taking
account the completed as works in progress. N = 1, if

Completion time is more than 6 months, N=0.5 if completion time is less than equal to six months. M=3

during

into
well as

B=Value, at the current price level, of existing commitments and on-going works to be completed

the period of completion of the works for which bids are
invited.

ANNEXURE-C

(For work valued more than1Cr.)

Information on Bid Capacity
a)Existing commitments and on-going works

Descript | Place & | Contract | Name of | Value Stipulated Value of Anticipated date of
ion of State No Address ocontra period of works Completion
Work &date of ct (Rs. completion | remaining

employer | In to be
Lakh) completed
(Rs.
Lakhs)*
1 2 3 4 5 6 7 8

N.B : Suppression of any fact regarding work-in-hand will be liable for non-responsive of bid
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ANNEXURE-II
ANNEXURE-D

SAMPLE FORMAT FOR BANK CREDIT
CERTIFICATE (BANK LETTER HEAD WITH ADRESS)

(For work valued more than1Cr.)

BANK CERTIFICATE

This is to certify that is a reputed company with a good financial
standing.

If the contract for the work, namely, (Tender No. &Name of work) is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extent of Rs._ To meet the in

working capital requirements for executing the above contract.

Signature of Senior Bank Manager

Name of the senior Bank Manager

Address of the Bank

Stamp of the Bank
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ANNEXURE-II
ANNEXURE-E

BANKGURANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT
To
The Executive Engineer

Account Details

Account Name

Beneficiary Bank Account No

IFSC Code

MICR Code

Branch Address

WHEREAS.......cooiieeeeeee e [NAME AND ADDRESS OF CONTRACTOR] (hereinafter
Called “The Contractor”) has undertaken, in pursuance of t0 €XECULe........ccvevreereereercreecreerreeeeenens (hereinafter

Called “The Contract”).

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with
a Bank Guarantee by a scheduled commercial bank for the sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT’forcompliancewithhisobligationinaccordancewiththeContract.

AND WHEREAS W€ ..cccviiiiiiiieeeceeee e (indicate the name of the bank branch) have
agreed to give the contractor such a Bank Guarantee.

NOW THEREFORE We .....ccoooviiiiiiiiiiciieeceeeeeeeeeee e (indicate the name of the bank & branch)
hereby affirm that we are the Guarantor and responsible to you on behalf of the contractor, up-to a total of
RSeiioiiiiene, [amount of GUATANEE].......cecvvvervieriierireeieeie e ee e (in words). We under taken to pay

[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified there into the above beneficiary bank account.

Weeioiieeeceeeeeee (indicate the name of the bank & branch) hereby waive the necessity of your
Demanding the said debt from the contractor before presenting us with the demand.

WE (indicate the name of the bank & branch) further agree to pay to you any
money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto. Our liability under this present guarantee
is absolute and unequivocal.

The payment / so make by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) shall have no claim against us for making such payment.

We i (indicate the name of the bank & branch) further agree that no change
or addition to or other modification of the terms of the contract or of the works to be performed there under
or of any of the contract documents, which may be made between you and the contractor, shall, in any way,
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ANNEXURE-II

release us from any liability under this guarantee and we hereby waive notice of any such change, addition or
modification.

We, it (indicate the name of the bank & branch) also undertake not to revoke this guarantee
except with your prior written consent.

The Guarantee shall be valid Up to ........ccccvvevvieecieeeinenne, It comes in to force with immediate effect and shall
Remain in force and valid for a period of ...........ccccoeeeiiiiiiiiiiniiecieeies (Construction period claim period of
six months).Not with standing any thing mentioned above, our liability against this guarantee is restricted to
RSuiiiieiiiies (RS ) and unless a claim in writings lodged with us within the validity
period of this Guarantee, 1.€. UP t0.....ccceveveecriecreeriereesieeieeiens , all our liabilities under this Guarantee shall
cease to exist.

Signed and sealed this day of 20........... at

SIGNED, SEALD AND DELIVERED
For and on behalf of the BANK by

(Signature)

(Name)
(Designation)
(Code Number)
(Address)
NOTS:
(1) The bank guarantee should contain the name, designation and code number of the officer(s)

signing the guarantee.

The address, telephone number and other details of the Head Office of the Bank as well as of
issuing Branch should be mentioned on the covering letter of issuing Branch.
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