Government of West Bengal

Office of the Superintending Engineer
Panchayats and Rural Development Department
RRNMU, Bardhaman Circle
RRNMU Building, Vill. — Malkita, P.O. — Bhita, P.S. — Dewandighi,

Block — Burdwan-I, Purba Bardhaman District, PIN — 713102
email: serrnmuburdwan@gmail.com

Memo No. 302-SE/RRNMU-Bwn-Circle/23-24 Dated: 09" August, 2023

NOTICE INVITING PRE-QUALIFICATION - CUM - TENDER
(TWO COVER SYSTEM) FOR RIDF PROJECTS (E-Procurement)

e-NIT No: 09/SE/RRNMU-Bwn-Circle/2023-24 (1* Call)

For and on behalf of Panchayats and Rural Development Department, Govt. of West Bengal, the
Superintending Engineer (P&RD), RRNMU Bardhaman Circle invites E-Tender in percentage rates for
each of the following RIDF works by two cover system. Resourceful and Bona-fide contractors of
Government / Semi Government/ Undertaking/ Autonomous Bodies / Statuary Bodies and Local Bodies
who satisfy the terms and conditions set out in pre-qualification document and having registration in e-
procurement portal (www.wbtenders.gov.in) under Govt. of West Bengal may submit their bids. The
intending contractors must have completed at least one work of similar nature in a single contract
as a prime contractor within last five years from the date of issue of this NIT, value of which is not
less than 40% of the amount of Construction Cost put to Tender. The pre-qualification documents are
to be uploaded in two separate folders. One of the folders shall contain Technical documents. Financial
Bids are to be uploaded in another folder. The Tenders shall be available for viewing in our website

www.wbtenders.gov.in.
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Table-1: List of Works

Amount Put to Tender [
(Rs. In Lakh)
5 Years MEarnt;;;.d Completion Defect
SL | District | Name of the Work under Routine Sl Time Liability
No. | W strie Administrative Block Construction | oo Security (Months) Period
Cost 2 Iljost (Rs.)
e
(Rs.In Lakh) | o 50
Lakh)
Construction of road from 184.61 18.46 1.2 Mor'lths
1 Ghasbera to Alalchak within 4.06.134 including 5 Years
Dubrajpur Block (Length: T Rainy
3.700 km) 203.07 Season
Construction of road from 163.52 16.35 12 Months
Hazratpur sising to Palpai ' ’ includin
2 Bhairab Mandir (Charak 3,59,732 Raimy© | S Years
Than) within Khayrasole S Y
Block (Length: 2.980 km) 175.87 s
Construction of road from
Dihipara to Hazratpur via 169.71 16.97 12 1:4(:lpths
3 Mamudpar within 3,73,362 mlci“. M€ | 5 Years
Khayrasole Block (Length: —_
3.050 km) 186.68 Season
Construction of road from
E Pasulia Kabarsthan to 165.71 16.97 1_2 M01.1ths
4 =) Showgram Boro  Canal 3,77,351 mcll{dmg 5 Years
== | within  Lavpur  Block 186.68 Rainy
= | (Length: 3.500 km) Season
- p—y
aa) Construction of road from
Majhigram Ananda
Chagzbo?lr House Towards 149.83 14.98 12 Months
it , ot no. 227 to including
S Rasaipur Dharmatala Bolpur 3,29,620 Rainyb 5 Years
Suri Road IL-185, Plot 1304 Season
within  Sainthia ~ Block
(Length: 2.500 km) 164.81
Construction of road from
Kalyanpur Cant Par Sk Born 140.08 14.00 12 Months
6 House I 145, Plot 1371- 3,08,159 mqumg 5 Years
2261 within Sainthia Block amny
(Length: 3.550 km) 154.08 Season
Construction of road from 139.02 13.90 12 Months
Saldanga Canal Bridge to including
7 Bonovila within  Sainthia 305,831 Rainy | > Years
Block (Length: 3.200 km) 152.92 Season

/‘7’1’1‘0 ﬂ—’i’ v
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Amount Put to Tender
(Rs. In Lakh)
sy Earnest Cimiritet
Sl Name of the Work under ez.xrs Money/Bid omp etion I.)ef?"ft
* | District dministrative Block Constructi Routine Security Time Liability
No. Administra Oni:::sl: ion Mainfenane ®Rs) (Months) Period
e Cost
(Rs. In Lakh) (Rs. In
Lakh)
Constructior} of road from 149.19 14.92 12 Months
Bolpur Suri road to Rayer including
8 Pukur via Sattore GP within 3,28214 Rainy 5 Years
Bolpur  Sriniketen Block Season
(Length2.500 km) 164.11
Construction of road from 12 Months
9 Kejuria to Kalasona Railgate 336.17 33.61 739,552 including 5 Years
within ~ Dubrajpur  Block m Rainy
(Length: 6.710 km) 369.78 Season
Construction of road from
th
Karamkal Adibusi Para to |  125.77 12.58 lii x:c)l?ngs
10 Bhora Radhamadhabpur 2,76,695 Rai 5 Years
. S . ainy
Main Rasta within Dubrajpur Season
Block (Length: 2.480 km) 138.35
Construction of road from
Kanmora Saha Para via 12 Months
Dhabona to Mahisimordini | 43267 43.27 including
11 . . o 9,51,878 . S Years
than pitch point  within Rainy
Rajnagar Block (Length: Season
7.700 km) 475.94
E Construction of road from
= Laldaha Post Office to 1,2 Mopths
= . s 271.79 27.18 including
12 £ Rajgram Road within Bolpur 5,97,935 Rai 5 Years
.= | Sriniketen Block (Length: Sezlsno};)
/M 5.000 km) 298.97
Construction of road from
Nonadangal Canal Gate to 206.26 g 12 Months
Debogram Main road via . 29.63 including
. Suri Bolpur road within 6,51,779 Rainy | 5 Years
Bolpur  Sriniketen Block Season
(Length: 7.020 km) 325.89
Construction of road from
Nalhati Adibasi Para to| 20000 2080 2 Months
14 Kanior Battala via Madhura 4,57,508 | Including | o
Police Camp within Nalhati-I —_— Rainy
Block (Length: 5.100 km) : Season
] Construction of road from
Kanior Battala to Bonha 347.43 34.74 1.2 Mor_nhs
15 Canal  Bridge  within 7,64335 | meluding | o o
Murarai-Il Block (Length: Rainy
7.725 km) 382.17 Season
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S|
F_Th T Amount Put to Tender
(Rs. In Lakh)
Earnest ’ Defect
let
d sYears | nMoney/Bia | COmPletion | B
Sl . Name of the Work under . Routine Securit h Period
No, | District ?\T’ministrative Block Construction | 0o one e(Rs.)y (Months)
Cost e Cost
(Rs. In Lakh) (Rs. In
Lakh)
Construction of road from 16.58 12 Months
Kashinagar Kishan Mandi to 165.81 ' including
Tripogram via Math Basori 3,64,779 Rainy 5 Years
16 Canal Road under Paikar G.P Season
within ~ Murarai-1l  Block 182.39
(Length: 4.100 km)
Construction of road from 12 Months
Mathbosoli Canal More to 259.75 e including 5 Years
17 Saheb Nagar Pitch road via 3,71,432 Rainy
Dantora within Murarai-II 28572 Season
Block (Length: 6.010 km) )
] Construction of road from
Himatpur to Kamdebpur
under Kusumba G.P 262.85 26.28 12 Months
Construction of road from including
2 . 5 Years
. Dhanbuni to Sathadda via 578,26 Rainy
Tripata under Haridaspur GP Season
within Rampurhat-1 Block 289.13
(Length: 7.100 km)
E Construction of road from
= | Dhanbuni to Sathadda via 221.37 22.12 12 I\I/I(()ir.)ths
19 | "5 | Tripata under Haridaspur GP 4,86,978 “‘;“. "8 5 vears
J= | within  Nalhatil Block 243.49 S amny
B8 | (Length: 4.400 km) : eason
Construction of road from 12 Months
Chaitya to Amudda within | 19724 19.72 includi
20 433,918 e sy
Murarai-II Block (Length: 216.96 79> Rainy cars
3.780 km) Season
Construction of road from
Khayerbuni  to Bataspur 131.22 13.12 12 Months
21 Railway  Station  within 288673 | ‘ncluding | o
sainthia  Block  (Length: 144.34 Rainy
2.100 km) Season
| <1 \\\—\
Construction of road from
g:?}il lepre at II;J.H.b to 243.00 2430 12 Months
albati  via utubpur includin
& under Dokholbati G.P within 234,601 Rainy = Years
Rampurhat-1 Block (L :
4.35(1))km) C ( ength 267.30 Season
Construction of road from D T
Bataspur More to Palsha via 181.4] 18.14 1.2 MOI_“hS
23 Saipur village under Ayas ) 3,99,097 including S Years
G.P  within  Rampurhat-1 Rainy
Block (Length: 3.300 km 199.55 Season
M
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> Intending bidders may download tender documents from ¢-procurement portal of our website:
www.wbtenders.gov.in from 10/08/2023 17:30 Hours to 04/09/2023 (up to 17:30 Hours). The pre-
qualification bid documents duly filled and digitally signed in all respect may be submitted online before
17:30 hrs (as per server clock) on 04/09/2023.

» Tender Inviting Authority will not take any responsibility for the delay caused due to non-
availability of internet connection or traffic jam etc. for on-line bidding.

» Earnest Moncey / Bid Sccurity: Cost of Bid Security/Earnest Money should be deposited
a) In STATE BANK OF INDIA A/C No. 11126063218, IFSC No. SBIN0000191 in favour of
EXECUTIVE ENGINEER, WBSRDA, BIRBHUM DIVISION through RTGS/NEFT/CBS system
only. The Package number and UTR number should be clearly mentioned on the deposit challan.
Payment made otherwise will be rejected.

» The pre-qualification (Technical Bids) documents will be opened on 07/09/2023 at 13:00 hours by the
authorized officers.

»  Tender Inviting authority reserves the right to call for original document for verification from successful
bidder(s) only in case of exceptional circumstances.

> The results of the technical evaluation shall be made public on e-procurement systems following which
there will be a period of 05 (Five) working days during which any bidder may submit complaint which
shall be considered for resolution before opening the financial bid.

» The Financial bid of the technically qualified bidders will be opened for evaluation and the financial bid
of non-qualified bidders will remain unopened. No separate intimation will be given for this, unless the
above date is changed. In case of change of date, due intimation will be given on-line only.

» Tender Inviting authority reserves the right to accept or reject any bid, and to cancel the bidding process

and reject all bids, at any point of time prior to the issuance of work order, without thereby incurring any

liability to the affected bidder or bidders or any obligation to inform the affected bidder or bidders of the
grounds for the authority’s action.

Acceptance of Tender (AOT) will be issued after approval of competent authority.

GST, Cess, Taxes and Duties if any at applicable rates will be deducted from the bill of the contractor.

L1 bidder to submit Rs. 5000 only (for Two Sets) for formal agreement cost at Executive Engineer

office to Execute the formal agreement.

> Additional Performance Security in Road Projects

> The Additional Performance Security shall be obtained from successful bidder, if the accepted bid
value is more than or equal to 20% less than the estimated amount put to tender, vide order no
4608-F(Y) dated 18-07-2018 of finance dept. Govt. of West Bengal.

VVYVY

> Security Deposit

v’ The Security Deposit / Performance security will be released to the contractor in two steps
on the basis of performance. On expiry of 4 Years from the date of actual completion 30%
of total security retained will be refunded to the Contractor subject to full satisfaction of
DLP works. Balance 70 % will be refunded to the Contractor on expiry of S years from the
date of actual completion of the work subject to full satisfaction of DLP Works
v' Any damages occurred during Defect Liability Period (DLP) beyond schedule maintenance will
have to be done by the contractor at his own cost. The Contractor at his cost shall provide, in the
Joint names of the Employer and the Contractor, insurance cover (Contractor all Risk Insurance)
from the start date of work to the date of Completion of Work.
> The intending Bidders should satisfy himself about the alignment of the proposed road site and other site
condition before quoting their rates.

A) The eligibility criteria are given below:

1. The applicant in the same name and style should have achieved Annual Turnover in any of the year over
the last .ﬁve years (excluding current year) (50% of which is from civil engineering construction works
and equivalent and to be supported by payment certificates).

a) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less.
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ut to bid is more than Rs. 200 lakhs.
have successfully completed at least
tion Cost put to Tender

b) 75% of amount put to bid, in case the amount p

The applicant in the same name and style as prime contractor As‘hou&(rllt e Gansime
one contract of same type of work at least 40% value of the Amo

within the last 5 years from the date of Publication of this NIT.
3. The contractor should have sufficient technical manpower,
complete the work.
The prime contractor should have necessary bid cap :
Financial Statements for the last 05 (Five) years (Audited if applicable).
Income Tax Return should be submitted for last 5 years.
GST Registration Certificate, Professional Tax Registration Certificate, Pan Card (Income Tax), Trade
License should be furnished.
8. Joint Venture will not be allowed.
9. Proposal for sub-contracting is not allowed. )
10. No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances.
11. The bid of Any Black Listed Agency will not be accepted.
12. Arbitration will not be allowed in any case.
13. Prospective applicants are advised to note carefully the documents to
mentioned in the “Instruction to Bidder’ before bidding.

The amount of earnest money is 2% of the estimated cost of const
whichever is lower (Clause No 1 1.1 of GCC of Form No 2911)

All duties, GST, taxes, royalties, cess, [including 1% cess under W.B. Road/Building and other
Construction Workers (Regulation of Employments & Condition of Service) Act, 1996], toll, taxes and
other levies payable by the Contractor under the Contract to the State / Central Government for any other
cause, shall be included in the rates, prices and total Bid price submitted by the bidder.

To keep the constructed road/building in good condition during the next 05 (Five) years after the
completion of the construction if any work is required for routine maintenance beyond scheduled
provisions, if any, the same will be treated as defect liability and the Contractor has to do the maintenance

work at his own cost.

!\)

tools and plants as mentioned in ITB to

acity to execute the work.

Nowves

be uploaded for qualification as

ruction or Rs 10.00 Lakhs

A

Page 6 0of 16



B) List of Important Dates of Bids:

;l' Particulars Date r Time
0. i
1 | Published Date 10/08/2023 17:00 Hrs
17:30 Hrs
2 | Documents Download / Sale Start Date | From 10/08/2023 (as per Server Clock)
17:30 Hrs
3 | Documents Download / Sale End Date To 04/09/2023 (as per Server Clock)
. o s 17:30 Hrs
4 | Bid Submission Start Date 10/08/2023 (as per Server Clock)
. . 17:30 Hrs
5 | Bid Submission End Date 04/09/2023 (as per Server Clock)
On 18/08/2023 12:00 Hrs
Office of the Superintending Engineer,
6 | Pre-Bid Meeting Date RRNMU, Bardhaman Circle, RRNMU
Place | Building, Vill. — Malkita, P.O. — Bhita,
P.S. — Dewandighi, Block — Burdwan-I,
Purba Bardhaman District, PIN - 713102
. : . 13:00 Hrs
6 | Bid Opening Date (Technical) 07/09/2023 (as per Server Clock)
7 | Bid Opening Date (Financial) After Evaluation of Technical Bid
Office: of '~ the Superintending Engineer,
RRNMU, Bardhaman Circle, RRNMU
8 | Place of Opening Bid Building, Vill. — Malkita, P.O. — Bhita, P.S. —
Dewandighi,  Block — Burdwan-I, Purba
Be’ud_hanian District, PIN - 713102
Superintending Engineer, Panchayats and Rural
9 | Officer Inviting Bid Development Department, Government of West
Bengal, RRNMU, Bardhaman Circle
10 | Last Date of Bid Validity 120 days from the date of opening of Financial Bid

No separate intimation will be given for this, unless the above date is changed. In case of change of date,
due intimation will be given on-line. No individual intimation will be given.

PRONE W=

/%‘JLO _"}lﬁi >

Instructions to Bidders (ITB)

Scanned copies of the following documents to be up-loaded in PDF format in e-portal
website https://www.wbtenders.gov.in

Copy of Earnest Money Deposit Challan with clearly written UTR/Txn Number

GST Registration Certificate (GSTIN)

Pan Card (IT)

Trade License (Latest Valid)

Income Tax Return for Last 5 years

Professional Tax Registration Certificate

Yalid Registration Certificate with EPF Organization under EPF and Misc. Provision Act 1952.
Fmax?cial Statement and Balance Sheet of Last 5 Years (Audited, if applicable). UDIN should be
mentioned if applicable (UDIN to be mentioned at least for the FY which will be considered

;(())li gualiﬁcation in turnover and Bid capacity calculation) reports submitted beyond 1st July,
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tent Authority) to be uploaded in support of Turnove,
pe

, foates (Signed by Con -~ le interest for a year.

> ?;i;n']rz:mcveel:l\{ziclﬂldgc i(ndixed at the rate of 8 p?cegssl}?;’: ‘tr}:frofﬁcer not below t.he rank of

10. Credentials for successful completion (Certi lCane contract of same type of work in the same
Executive Engineer / or equivalent) of at least O nitude of at least 40% of the Amount of
name and style as prime contractor e 5o ng ntract within the last 5 years from the date
Construction Cost put to Tender of the proposed €O .
of publication of this NIT. with authenticated copy

11. LisF': of machineries possessed by own/arranged through lease deed along
of invoice/challan as per ITB. . . ose works as per

12. List of ongoing wor]l:s in hand and the Physical and Financial progress of th
Annexure-C i be done as

13. Scanned copy of Bid Capacity Calculation in his/her own Letter Head. (Calculation to

rescribed Annexure-B ) b B "

14. Ilzlecessary Laboratory E)quipment leased or own along with authenticated copy of invoice/challa
as per ITB.

15. Teﬁder Form and NIT with all addendum and corrigendum to be uploa.ded. '(1?0];{3101"1: ;‘;‘i
Digitally Signed. Quoting rate will only encrypted in the B.O.Q unc?er Financial Bid.
quoting any rate in printed tender form, the tender will be summarily rejected.)

16. Special Terms and Conditions and Specifications of Work. ) . £

17. Partnership Firm shall furnish Partnership Deed and Company shall furnish the Article o
Association and Memorandum.

18. The registered co-operative societies should submit the Registration Certificate.

19. Power of Attorney (in case of Partnership firm /Registered Co-Operative Society/Company) to be
uploaded.

20. Details of the Technical Personnel proposed to be employed for the Contract having the
qualifications as per ITB. Qualification Certificate and Appointment Letter of the Technical
Personnel to be uploaded. No part time employment will be allowed.

21. Bank Credit Certificate of 10% of the Amount put to tender should be provided as per format.
(Format Attached as Annexure D).

22. Affidavit regarding Non-Employment of any Government Official under him, Deployment of
Machineries, Technical Personnel, Correctness of Certificates, and Investment of Minimum Cash
up to 30% of Estimated Cost. As per Annexure-A.

23. Letter head of the Agency/Contractor containing Name, Addresses and Contact Details. During
the Currency of the Project and after Completion if the address of the Agency/Contractor
changes, it will be the responsibility of the Contractor to intimate the Authority regarding such
changes.

24. Work Program in terms of Bar Chart to be submitted.

25. Others (if any)

/4)”)\25\01 24
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B. Barc Minimum requirements of machinerics for road construction works is as follows.
This list is only indicative. The bidder shall have to arrange for every necessary Machineries,
Tools & Plants for the intended job.

Required R(.:q'uired
Mini Minimum
inimum
number
number K
SI. Name of Machineries (For work (For wor
No. value
value up to
Rs 5.00 greater
Cr) than Rs
' 5.00 cr.)
1 | Light-Duty Mobile HMP with separate heating & mixing drum 1 2
2 | Smooth Wheeled Roller (8-10 Tonne) 1 2
3 | Concrete Mixer 1 1
4 | Vibratory Roller 1 1
5 | Backhoe/Excavator 1 1

Bare Minimum requirements of Laboratory Equipments for Road Construction Works is as
follows. Contractor has to set up Field Laboratory at his own cost. He has to arrange all necessary
Laboratory Equipment as and when necessary. The indicative list of Lab Instruments are as

follows. The Agency has to arrange the Instruments required if any as per direction of Engineer
In Charge.

Name of Equipment Quantity

Bitumen Extractor 1
1S Sieve Sets
AlV instrument

Digital Balance 25Kg

Standard Proctor Test Instrument Set
Sand Replacement test set
Oven
Equipment for LL/PL

SNNIENIZIEN wr\;u.g@

NINININ TN TSNS

C. The Number of Technical personnel, Qualifications and Experience will be as follows:
The Technical Personnel are:

Technical Personnel Number Experience
A. Degree Holder in Civil One/ Experience 3 (three) yrs./
Engineering / Experienced One or more as per 10 (ten) years in
Diploma Holder in Civil requirement construction
Engineering
3 (three) yrs. Experience
B. Diploma Holder in Civil 1 no
Engineering 4 (four) yrs.
Experience
C. Supervisor Inos.
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D. Other Instructions

/%X‘Lu,@g‘ﬂ

»

vVVvVvyY VYV YV VvV ¥V

v

‘ ‘ , dding d
Before the deadline for submission of bids, the Employer may modify the bidding ocumepy,

by issuing addenda. ) L. .
The unit Enlcs and the prices shall be quoted by the bidder entirely in Indian Rupees up to two

decimal places. ) ) . .
No Mobilization Advance and Advance against Purchase of Equipments will be paid for the

Work. .
No Advance of any kind will be paid for the Work under any circumstances.
Under no circums}i,ances Escalation in prices in materials, labour charges, cost of P.O.L. &
arbitration will be entertained. ) .
The Employer requires the bidders / Contractors to strictly 0b§ewe the Laws against Fraud
and Corruption in force in India, namely, Prevention of Corruption Act, 1988.

There will be no price preference to any Bidder.

Bid of any Black Listed Bidder will be rejected. _ '
No Interest claim will be admissible during refund of Earnest Money apd Securltj'/ Pepqsnt.
Uploaded Documents of valid Successful Bidders may be verified with the Original in due
course. The valid Successful Bidders have to show the originals to the concerned authority as
and when required.

Any Bill (Running Account/Final) Payment of proposed Executed Work may be made to
Agency as per availability of fund under RIDF.

The engaged Contractor will have to get registered under BOCW (RECS) Act and shall have
to contribute towards "The West Bengal Building and other Construction Workers' Welfare
Fund" @ 1% (One percent) of the Gross Amount of the Work by way of Deduction from
Running and /or Final Bill.

Earnest Money & Security Deposit: The Earnest Money (2% of Amount put to Tender)
will be released to L1 Bidder / Contractor subject to submission of Performance Security
(PS) (2.5 % of Tendered Amount) acceptable to the Employer (Executive Engineer
concerned) in the form of an Unconditional Bank Guarantee or Fixed Deposit Receipt in
favour of Executive Engineer concerned from a scheduled Commercial Bank. The remaining
7.5% 1 0.5% (as per Current Order enforced till 31.03.2023) S.D. Money will be deducted
from Running Account (R.A.) bills, so that the total Amount of S.D/P.S. will become 10%
(Ten Percent) / 3% (Three Percent) of the Contract Price, retained at the end the Employer at
the Time of Settlement of Final Accounts on Completion of Construction.

Time Allowed for Completion of Work will be measured from the date of Issue of Work
Order.

If any erroneous printing found after agreement or any time in the SOQ (Schedule of
Quantity) Quantity or Rate, the Tender Inviting Authority reserve the rights to correct the
same as per approved Original Estimate.

Bidding documents (NIT and SBD) is to be uploaded by the Bidder. The Bidder has to only
agree/ disagree on the Conditions in the Bidding Document. The bidders who disagree on the
Conditions of Bidding Document cannot participate in the Tender and his/their Bid will be
treated as informal.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
(i) Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and / or record of
submission of any false / fake document(s).
(ii) Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high
or low bid prices and could not furnish rational justification for it to the Employer.

Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity for construction work is equal to or more than the total bid value. The available
bid capacity will be calculated as per Annexure -B:
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» Labour License: The contractor has to obtain Labour License from the Office of Labour
Commissioner of the concerned District in which the Location/Site of the Work falls under
the provision of West Bengal Contract Labour (Regulation and Abolition rules 1972) and
a copy of the said license has to be submitted to the Concerned Division within 30 days of the
Issuance of Work Order failing which the concerned Executive Engineer will in no case be
held responsible for any action initiated by Labour Department. The concerned Executive
Engineer being the principal employer for the work, will however issue a Certificate in
prescribed proforma of Labour Department in Form V for doing the needful by the Labour
Commissioner.

» The Successful Bidder shall have to abide by all the Labour related and other Rules,
Regulations and Laws of the Land and the Tender Inviting Authority in no way shall be held
responsible for Financial or any other consequences arising out of non his noncompliance of
the same.

> Intending Bidder should read carefully read the Cl. No. 41 of GCC regarding the
Suspension and Debarment Policy before participating the Tender.

» Tax Invoice needs to be issued by the Agency/Contractor for raising claim showing
separately the Tax charged in accordance with the provisions of GST Act, 2017.

» The Contractor at his cost shall provide, in the Joint Names of the Employer (Executive
Engineer) and the Contractor, Insurance Cover (Contractor All Risk Insurance, CAR) of
the Work from the Start Date of Work to the End Date of Successful Completion of the
Work.

> Priority of Documents: The documents forming the contract are to be taken as mutually
explanatory of one another. For purpose of interpretation, the priority of the documents shall
be in accordance with the following sequence.

Notice to Proceed with the Works;

Letter of Acceptance;

Notice Inviting Tender

Special Conditions of Contract and General Conditions of Contract

Specifications;

Drawings;

Bill of Quantities; and

Any other Document listed in the Contract Data as forming part of the Contract.

FQ@ e a0 o

ﬁ?‘x‘”[,‘ 7"’,}

Superintending Engineer
RRNMU, Bardhaman Circle
P&RD Department, Govt. of West Bengal
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Memo No. 302/1(22

Copy forwarded for kind informatior

NNN»—'.—-I;—-__A_..,_.._,._‘_‘_\D
NREBsxJans®d-o

/4&« 3-@._»:;

Dated: 09™ August, 2023\
)—SE/RRNMU-Bwn—Circle/23-24

1 and wide publication to:

Sabhadhipati, Birbhum Zilla Parishad ACEO, WBSRDA
S?i S1 Se:E Additional Secretary to the Govt. of West Bengal, P&RD Deptt. &

The Chief Engineer, P&RD Deptt., Govt. of West Bengal

Financial Advisor, P&RD Deptt., Govt. of West Bengal S
Superintending Engineer (HQ), Bridge Cell, P&RD Deptt., Govt. of West Bengal & SQC,

Superintending Engineer (HQ), Vetting Cell, P&RD Deptt., Govt. o‘f West Bengal _
Superintending Engineer, P&RD Deptt., Govt. of West Bengal & Director, RCTRC, Kalyani o
Superintending Engineer (HQ), Presidency Circle — I, P&RD Deptt., Govt. of West Bengal & NMO, SRDA
Superintending Engineer (HQ), Presidency Circle — 11, P&RD Deptt., Govt. of West Bengal
Superintending Engineer, RRNMU Jalpaiguri Circle, P&RD Deptt., Govt. of West Bengal
Superintending Engineer, RRNMU Malda Circle, P&RD Deptt., Govt. of West Bengal

Superintending Engineer, RRNMU Medinipur Circle, P&RD Deptt., Govt. of West Bengal

District Magistrate, Birbhum District and Executive Officer, Birbhum Zilla Parishad

Addl. District Magistrate, Birbhum District & AEO, Birbhum Zilla Parishad

Executive Engineer & HPIU, WBSRDA, Birbhum Division

District Engineer, Birbhum Zilla Parishad

_ PS to HMIC, P&RD Department, Govt. of West Bengal

PS to Secretary, P&RD Department, Govt. of West Bengal
District Information and Cultural Officer, Birbhum District

_ RIDF Cell, P&RD Deptt., Govt. of West Bengal
. Office Notice Board
. Guard File

Superintending Engineer
RRNMU, Bardhaman Circle
P&RD Department, Govt. of West Bengal
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ANNEXURE-A

SAMPLE FORMAT OF AFFIDAVIT

B v e i s s e i s aged......... years,

.................................... Proprietor/Partner/Director of............... ..., do hereby solemnly

n connection with Construction of road from

is as

follows:

1. That I, the undersigned do certify that all the information furnished & statements made in the bid

documents are true and correct to the best of my knowledge and belief.

That the undersigned also hereby verifies that neither any near relations of SE/EE/DE/AE/JE of the

department nor any retired gazetted officers are in our employment.

. The undersigned would authorize and request any bank, person, firm or corporation to furnish
pertinent information as deemed necessary and or as requested by the department to verify this

statement.

4. The undersigned understands and agrees that the bid shall remain open for Acceptance 120 days from

the date of opening of financial bid.

5. The undersigned agrees to invest 30% of the contract price of works by cash during the
implementation of the works.

6. The undersigned agrees to authorize the authority to seek references from the bankers of the
undersigned.

7. If the contract is awarded to us, we will deploy at site all necessary T&P and equipments immediately
on receipt of the work order. We would commence the work only on deployment of machineries at site
to the full satisfaction of the Engineer-in-Charge. We would be duty bound to use those equipments at
site to achieve the best result as per requirement of the contract. We would upkeep and maintain those
equipments in running condition till completion of the Project. Any breakdown of any equipment will
be replaced immediately. No part of equipment will be shifted to another site without the written
permission of the E.I.C.

8. We would establish a site laboratory with minimum testing equipments/apparatus to conduct the
various tests on soil, aggregates and cement, concrete to maintain the quality at site. We will upkeep
the laboratory set-up in good condition of the project.

9. We would deploy at site all necessary technical personnel for efficient contract management and
supervision of works with a view to achieving best quality of works at site.

10.We would carry out all necessary tests of all major items at frequency spelled out in the contract
document to achieve the best quality work at site. We will be contract bound to bring to the notice of

the EIC any non-compliance of test results along with the action taken report.
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11. Any departure whatsoever in any form will be considered as breach of contract. In such situation the

department at his liberty may with hold our payment till we rectify the defects or fulfill our
contractual obligation. In this connection, Departmental decision will be final and binding.

12. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any

penal action was taken against us by any department. The undersigned also declares that we do not

have any running litigation with any department.

ANNEXURE-B

Assessed Available Bid capacity = (A*N*M — B)

Where, A = Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the last year at the rate of 8 percent simple interest a
year) taking into account the completed as well as works in progress.
N = 1, if Completion time is more than 6 months, N=0.5 if completion time is less than equal to six
months.

M=3

B = Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

ANNEXURE-C

Information on Bid Capacity as on the date of this bid.
a) Existing commitments and on-going works

Descript | Place & | Contract | Name of | Value o Stipulat Value of Anticipated date of

ion of State No & Address | contract ed works Completion
Work date of (Rs. In period | remaining to
employer Lakh) of be completed
complet | (Rs. Lakhs)*
ion
1 2 3 4 5 6 7 8

N.B: Suppression of any fact regarding work-in-hand will be liable for non-responsive of bid

Page 14 of 16



ANNEXURE-D

SAMPLE FORMAT FOR BANK CREDIT CERTIFICATE
(BANK LETTER HEAD WITH ADRESS)

BANK CERTIFICATE

is a reputed company with a good

This is to certify that

financial standing.
If the contract for the work, namely, __  ———— (Tender No. &
e overdraft/credit

Name of work) is awarded to the above firm; we shall be able to provid
facilities to the extent of Rs. working capital requirements

for executing the above contract.

to meet their

Signature of Senior Bank Manager
Name of the senior Bank Manager

Address of the Bank
Stamp of the Bank
ANNEXURE-E
BANK GURANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT
To
The Executive Engineer
Account Details
Account Name
Beneficiary Bank Account No
IFSC Code
MICR Code
Branch Address
WHEREAS  ..ooeeeumersnmemmssesssssmssssssssasssansasassssase [NAME AND ADDRESS OF CONTRACTOR] (here

after called “The Contractor”) has undertaken , in pursuance of to execute

(hereinafter called “The Contract”).
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you

with a Bank Guarantee by a scheduled commercial bank for th i i
: e sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT for compliance with his obligation in accordance with the

Contract.
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Ay e AT (indicate the name of the bank branch ) have
AND WHEREAS WE et

. juarantec.
agreed to give the contractor such a Bk Qpeniee. (indicate the name of the bank Siob;a;](;;tl;)l
UERTET 2 VWV iirivessersssssssassonssasssasansnssssssssnsassssnses Up-
NOW THEREFORE we ..... : : 4 on behalf of the contractor ,
hereby affirm that we are the Guarantor and responsible to yo (in words), We undertaken to

RS, civsiaivivasasnas amount ofguaranlcc]...........:...............: ............................. phofries i e
g;}\ ;'ouupon ymEr first written demand and without cavil or argument, a sum :

id wi i o show grounds or reasons
[amount of guarantee] as aforesaid without your needing to prove or t g

V€ oiiiiiiiiierniestassesssntsrosnssasessasase

i i g ting us with the demand.
4 P said debt from the contractor before presen
:{7\(7): rdemanding fhe s (indicate the name of the bank & branch) further agree t(o )p.a)’ to you.:nz)};
...................................... e (indi ' ites faicadi; the onteesr o it any sui

money so demanded not withstanding any dlspute ;)r ] {) o our RIS i, 550 s
proceeding pending before any court or Tribunal relating .

arantee is absolute and unequivocal. o o
%lw payment / so make by us under this bond shall be a valid discharge (;,f our habtllxty for payment there

i i i ent.

under and the contractor (s) shall have no claim against us for making such paym
WE ittt e, ( ................... (indicate the name of the bank & branch) further agree that no
change or addition to or other modification of the terms of the contract or of the works to be performed
there under or of any of the contract documents, which may be made between you ar!d the c:'ontractor,
shall, in anyway, release us from any liability under this guarantee and we hereby waive notice of any
such change , addition or modification.

We, e (indicate the name of the bank & branch) also undertake not to revoke this
guarantee except with your prior written consent. o )
The Guarantee shall be valid up to ..........oooovrsrveerrnern, It comes into force with immediate effect and

shall remain in force and valid for a period of One year and Six months (Const_ructior} period claiI_n
period of six months). Notwithstanding anything mentioned above, our liability against this guarantee is

restricted t0 Rs. ......coovvevuennnn, [ O —T ) and unless a claim in writing is lodged with us
within the validity period of this Guarantee, i.€. UP 10 .......cuuveeeeeererenn . , all our liabilities under
this Guarantee shall cease to exist. :

Signed and Sealed this day of 20

SIGNED, SEALD AND DELIVERED
For and on behalf of the BANK by

(Signature)

(Name)
(Designation)
(Code Number)

(Address)
NOTES:

() The bank guarantee should contain the name, designation and code number of the officer (s)
signing the guarantee.

The address, telephone number and other details
issuing Branch should be mentioned on the cover

of the Head Office of the Bank as well as of
ing letter of issuing Branch.

------------------------------------------------------------
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