
Governnment of West Bengal 
Office of the Superintending Engineer 

Panchayats and Rural Development Department 
RRNMU, Bardhaman Circle 

RRNMU Building, Vill. � Malkita, P.O. - Bhita, P.S. -Dewandighi, 
Block- Burdwan-I, Purba Bardhaman District, PIN- 713102 

email: serrnmuburdwan@gmail.com 

Memo No. 302-SE/RRNMU-Bwn-Circle/23-24 Dated: 09h August, 2023 

NOTICE INVITING PRE-QUALIFICATION -CUM- TENDER 
(TWO COVER SYSTEM) FOR RIDF PROJECTS (E-Procurement) 

-NIT No: 09/SE/RRNMU Bwn-Cirele/2023-24 (1 Call) 

For and on behalf of Panchayats and Rural Development Department, Govt. of West Bengal, the 
Superintending Engineer (P&RD), RRNMU Bardhaman Circle invites E-Tender in percentage rates for 
each of the following RIDF works by two cover system. Resourceful and Bona-fide contractors of 
Government / Semi Government/ Undertaking/ Autonomous Bodies / Statuary Bodies and Local Bodies 
who satisfy the terms and conditions set out in pre-qualification document and having registration in e 
procurement portal (www.wbtenders.gov.in) under Govt. of West Bengal may submit their bids. The 
intending contractors must have completed at least one work of similar nature in a single contract 
as a prime contractor within last five years from the date of issue of this NIT, value of which is not 
less than 40% of the amount of Construction Cost put to Tender. The pre-qualification documents are 
to be uploaded in two separate folders. One of the folders shall contain Technical documents. Financial 
Bids are to be uploaded in another folder. The Tenders shall be available for viewing in our website 
www.wbtenders.gov.in. 
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SI. 
No. 

1 

2 

3 

4 

6 

7 

District 

Birbhum 

Name of the Work under 
Administrative Block 

Table-1: List of Works 

Construction of road from 
Ghasbera to Alalchak within 

Dubrajpur Block (Length: 
3.700 km) 

Construction of road from 
Hazratpur sising to Palpai 
Bhairab Mandir (Charak 
Than) within Khayrasole 

Construction of road from 
Dihipara to Hazratpur via 
Mamudpar within 
Khayrasole Block (Length: 
3.050 km) 

Construction of road from 
Pasulia Kabarsthan to 
Showgram Boro Canal 
within Lavpur Block 

Construction of road from 

Majhigram Ananda 
Chakraborty House Towards 
it 186, Plot no. 227 to 

Rasaipur Dharmatala Bolpur 
Suri Road IL-185, Plot 1304 
within Sainthia Block 

(Length: 2.500 km) 

Construction of road from 
Kalyanpur Cant Par Sk Borm 
House II. 145, Plot 1371 
2261 within Sainthia Block 

(Length: 3.550 km) 

Construction of road from 
Saldanga Canal Bridge to 
Bonovila within Sainthia 
Block (Length: 3.200 km) 

Amount Put to Tender 

(Rs. In Lakh) 

Construction 
Cost 

(Rs. In Lakh) 

184.61 

163.52 

169.71 

169.71 

149.83 

203.07 

140.08 

5 Years 
Routine 

Maintenanc 
e Cost 
(Rs. In 

179.87 

139.02 

186.68 

186.68 

164.81 

Lakh) 

154.08 

152.92 

18.46 

16.35 

16.97 

16.97 
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14.98 

14.00 

13.90 

Earnest 

Money/Bid 
Security 

(Rs.) 

4,06,134 

3,59,732 

3,73,362 

3,77,351 

3,29,620 

3,08,159 

3,05,83 1 

Completion Defect 
Time 

(Months) 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

Liability 
Period 

5 Years 

5 Years 

5 Years 

5 Years 

5 Years 

5 Years 

S Years 

Block (Length: 2.980 km) 

(Length: 3.500 km) 



SI. 
No. 

10 

11 

12 

13 

14 

15 

District 

Birbhum 

Name of the Work under 
Administrative Block 

Construction of road from 

Bolpur Suri road to Rayer 
Pukur via Sattore GP within 
Bolpur Sriniketen Block 
(Length2.500 km) 

Construction of road from 
Kejuria to Kalasona Railgate 
within Dubrajpur Block 

(Length: 6.710 km) 

Construction of road from 
Karamkal Adibusi Para to 
Bhora Radhamadhabpur 
Main Rasta within Dubrajpur 
Block (Length: 2.480 km) 

Construction of road from 
Kanmora Saha Para via 
Dhabona to Mahisimordini 
than pitch point within 
Rajnagar Block (Length: 
7.700 km) 

Construction of road from 
Laldaha Post Office to 
Rajgram Road within Bolpur 
Sriniketen Block (Length: 
5.000 km) 

Construction of road from 
Nonadangal Canal Gate to 
Debogram Main road via 
Suri Bolpur road within 
Bolpur Sriniketen Block 
(Length: 7.020 km) 

Construction of road from 
Nalhati Adibasi Para to 
Kanior Battala via Madhura 
Police Camp within Nalhati-I 
Block (Length: S.100 km) 
Construction of road from 
Kanior Battala to Bonha 
Canal Bridge within 

Murarai-II Block (Length: 

Amount Put to Tender 
(Rs. In Lakh) 

Construction 
Cost 

(Rs. In Lakh) 

149.19 

336.17 

125.77 

432.67 

271.79 

296.26 

164.11 

5 Years 

Routine 

Maintenanc 

369.78 

208.00 

347.43 

138.35 

475.94 

298.97 

e Cost 
(Rs. In 

325.89 

228.80 

Lakh) 

382.17 

14.92 

33.61 
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12.58 

43.27 

27.18 

29.63 

20.80 

34.74 

Earnest 
Money/Bid 

Security 
(Rs.) 

3,28,214 

7,39,552 

2,76,695 

9,51,878 

5,97,935 

6,51,779 

4,57,598 

7,64,335 

Completion 
Time 

12 Months 

including 
Rainy 

(Months) Period 

Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

Defect 

12 Months 

including 
Rainy 
Season 

Liability 

5 Years 

5 Years 

5 Years 

S Years 

5 Years 

S Years 

5 Years 

5 Years 

7.725 km) 



SI 

16 

17 

No. 

18 

19 

20 

21 

22 

23 

District 

Birbhum 

Name of the Work under 
Administrative Block 

Construction of road from 
Kashinagar Kishan Mandi to 
Tripogram via Math Basori 
Canal Road under Paikar G.P 
within Murarai-1I Block 

(Length: 4.100 km) 

Construction of road from 
Mathbosoli Canal More to 
Saheb Nagar Pitch road via 
Dantora within Murarai-II 
Block (Length: 6.010 km) 
Construction of road from 
Himatpur to Kamdebpur 
under Kusumba G.P 

Construction of road from 
Dhanbuni to Sathadda via 
Tripata under Haridaspur GP 
within Rampurhat-I Block 
(Length: 7.100 km) 
Construction of road from 
Dhanbuni to Sathadda via 
Tripata under Haridaspur GP 
within Block Nalhati-I 
(Length: 4.400 km) 
Construction of road from 
Chaitya to Amudda within 
Murarai-II Block (Length: 
3.780 km) 
Construction of road from 
Khayerbuni to Bataspur 
Railway 
sainthia Block (Length: 
2.100 km) 

Station within 

Construction of road from 
Batail More at N.H. to 
Dakhalbati via Kutubpur 
under Dokholbati G.P within 
Rampurhat-I Block (Length: 

Construction of road from 
Bataspur More to Palsha via 
Saipur village under Ayas G.P within Rampurhat-1 

Block (Length: 3.300 km) 

Amount Put to Tender 

(Rs. In Lakh) 

Construction 
Cost 

(Rs. In Lakh) 

165.81 

259.75 

262.85 

221.37 

197.24 

131.22 

243.00 

181.41 

5 Years 

Routine 

Maintenanc 
e Cost 

182.39 

285.72 

289.13 

243.49 

216.96 

144.34 

267.30 

199.55 

(Rs. In 
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Lakh) 

16.58 

25.97 

26.28 

22.12 

19.72 

13.12 

24.30 

18.14 

Earnest 

Money/Bid 
Security 

(Rs.) 

3,64,779 

5,71,432 

5,78,262 

4,86,978 

4,33,918 

2,88,673 

5,34,601 

3,99,097 

Completion Defect 
Time 

(Months) 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

12 Months 

including 
Rainy 
Season 

Liability 
Period 

5 Years 

5 Years 

5 Years 

5 Years 

5 Years 

5 Years 

5 Years 

5 Years 

4.350 km) 



Intending bidders may download tender documents fromn e-procurement portal of our website: 
www.wbtenders,gov.in from 10/08/2023 17:30 Hours to 04/09/2023 (up to i7:30 Hours), The 
qualification bid documents duly filled and digitally signed in all respect may be submitted online before 
17:30 hrs (as per server clock) on 04/09/2023. 

> Tender Inviting Authority will not take any responsibility for the delay caused due to non 
availability of internet connection or traffic jam etc. for on-line bidding. 
Earnest Money / Bid Sccurity: Cost of Bid Security/Earnest Money should be deposited 
a) In STATE BANK OF INDIA A/C No. 11126063218, IFSC No. SBINO000191 in fayour of 

EXECUTIVE ENGINEER, WBSRDA, BIRBHUM DIVISION through RTGSINEFT/CBS system 
only. The Package number and UTR number should be clearly mentioned on the deposit challan. 

Payment made otherwise will be rejected. 
The pre-qualification (Technical Bids) documents will be opened on 07/09/2023 at 13:00 hours by the 
authorized officers. 
Tender Inviting authority reserves the right to call for original document for verification from successful 
bidder(s) only in case of exceptional circumstances. 
The results of the technical evaluation shall be made public on e-procurement systems following which there will be a period of 05 (Five) working davs during which any bidder may submit complaint which 
shall be considered for resolution before opening the financial bid. 
The Financial bid of the technically qualified bidders will be opened for evaluation and the financial bid 
of non-qualified bidders will remain unopened. No separate intimation will be given for this, unless the 
above date is changed. In case of change of date, due intimation will be given on-line only. 
Tender Inviting authority reserves the right to accept or reject any bid, and to cancel the bidding process 
and reject all bids, at any point of time prior to the issuance of work order, without thereby incurring any 
liability to the affected bidder or bidders or any obligation to inform the affected bidder or bidders of the 
grounds for the authority's action. 
Acceptance of Tender (AOT) will be issued after approval of competent authority. 
GST, Cess, Taxes and Duties if any at applicable rates will be deducted from the bill of the contractor. 
L1 bidder to submit Rs. 5000 only (for Two Sets) for formal agreement cost at Executive Engineer office to Execute the formal agreement. 

Additional Performance Security in Road Projects 
> The Additional Performance Security shall be obtained from successful bidder, if the accepted bid 

value is more than or equal to 20% less than the estimated amount put to tender, vide order no 
4608-F(Y) dated 18-07-2018 of finance dept. Govt. of West Bengal. 

> Security Deposit 
� The Security Deposit / Performance security will be released to the contractor in two steps 

on the basis of performance. On expiry of 4 Years from the date of actual completion 30% 
of total security retained will be refunded to the Contractor subject to full satisfaction of 
DLP works. Balance 70 % will be refunded to the Contractor on expiry of 5 years from the 
date of actual completion of the work subject to full satisfaction of DLP Works 
Any damages occurred during Defect Liability Period (DLP) beyond schedule maintenance will 
have to be done by the contractor at his own cost. The Contractor at his cost shall provide, in the 
joint names of the Employer and the Contractor, insurance cover (Contractor all Risk Insurance) 
from the start date of work to the date of Completion of Work. 

The intending Bidders should satisfy himself about the alignment of the proposed road site and other site condition before quoting their rates. 

A) The eligibility criteria are given below: 

1. The applicant in the same name and style should have achieved Annual Turnover in any of the year over the last five years (excluding current year) (50% of which is from civil engineering construction works and equivalent and to be supported by payment certificates). a) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less. 
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2. 

3. 

b) 75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs. 

Tne applicant in the same name and style as prime contractor should have successfully completed at least 

One contract of same type of work at least 40% value of the Amount of Construction Cost put to Tender 

within the last 5 years from the date of Publication of this NIT. 

Ihe contractor should have sufficient technical manpower, tools and plants as mentioned in ITB to 

complete the work. 
4. The prime contractor should have necessary bid capacity to execute the work. 

5. Financial Statements for the last 05 (Five) years (Audited if applicable). 

8. 

6. Income Tax Return should be submitted for last 5 years. 
I. GST Registration Certificate, Professional Tax Registration Certificate, Pan Card (Income Tax), Trade 

License should be furnished. 
Joint Venture will not be allowed. 

9. Proposal for sub-contracting is not allowed. 
10. No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances. 

11. The bid of Any Black Listed Agency will not be accepted. 
12. Arbitration will not be allowed in any case. 
13. Prospective applicants are advised to note carefully the documents to be uploaded for qualification as 

mentioned in the "Instruction to Bidder before bidding. 
Ihe amount of earnest money is 2% of the estimated cost of construction or Rs 10.00 Lakhs 

whichever is lower (Clause No 1 1.1 of GCC of Form No 2911) 
All duties, GST, taxes, royalties, cess, [including 1% cess under W.B. Road/Building and other 

Construction Workers (Regulation of Employments & Condition of Service) Act, 1996], toll, taxes and 
other levies payable by the Contractor under the Contract to the State / Central Government for any other 

cause, shall be included in the rates, prices and total Bid price submitted by the bidder. 
To keep the constructed road/building in good condition during the next 05 (Five) years after the 

completion of the construction if any work is required for routine maintenance beyond scheduled 
provisions, if any, the same will be treated as defect liability and the Contractor has to do the maintenance 
work at his own cost. 
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B) List of Important Dates of Bids: 

SI. 
No. 

2 

4 

1 

5 

6 

6 

7 

10 

Particulars 

Published Date 

Documents Download / Sale Start Date 

Documents Download / Sale End Date 

Bid Submission Start Date 

Bid Submission End Date 

Pre-Bid Meeting Date 

Bid Opening Date (Technical) 
Bid Opening Date (Financial) 

7. 

Place of Opening Bid 

Officer Inviting Bid 

Last Date of Bid Validity 

3. Pan Card (IT) 
2. GST Registration Certificate (GSTIN) 

4. Trade License (Latest Valid) 

From 

To 

5. Income Tax Return for Last 5 years 

On 

6. Professional Tax Registration Certificate 

Date 

10/08/2023 

10/08/2023 

04/09/2023 

10/08/2023 

04/09/2023 

18/08/2023 

Instructions to Bidders (ITB) 

07/09/2023 
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Time 

No separate intimation will be given for this, unless the above date is changed. In case of change of date, 
due intimation will be given on-line. No individual intimation will be given. 

17:00 Hrs 
17:30 Hrs 

(as per Server Clock) 
17:30 Hrs 

1. Copy of Earnest Money Deposit Challan with clearly written UTR/Txn Number 

(as per Server Clock) 
17:30 Hrs 

Office of the Superintending Engineer, 
RRNMU, Bardhaman Circle, RRNMU 

Place Building, Vill. � Malkita, P.O. - Bhita, 
P.S. Dewandighi, Block- Burdwan-I, 
Purba Bardhaman District, PIN -713102 

13:00 Hrs 
(as per Server Clock) 

A. Scanned copies of the following documents to be up-loaded in PDF format in e-portal website https://www.wbtenders.gov.in 

(as per Server Clock) 
17:30 Hrs 

(as per Server Clock) 
12:00 Hrs 

Office of the Superintending Engineer, 
RRNMU, Bardhaman Circle, RRNMU 
Building, Vill. Malkita, P.O. - Bhita, P.S. 
Dewandighi, Block- Burdwan-I, Purba 
Bardhamnan District, PIN - 713102 

Superintending Engineer, Panchayats and Rural 
Development Department, Government of West 

Bengal, RRNMU, Bardhaman Circle 
120 days from the date of opening of Financial Bid 

Valid Registration Certificate with EPF Organization under EPF and Misc. Provision Act 1952. 8. Financial Statement and Balance Sheet of Last S Years (Audited, if applicable). UDIN should be mentioned if applicable (UDIN to be mentioned at least for the FY which will be considered for qualification in turnover and Bid capacity calculation) reports submitted beyond Ist July, 2019. 

After Evaluation of Technical Bid 



9. Paymnent Certificates (Signed by Competent Authority) to be uploaded in support of Turnover 

The Turnover will be indexed at the rate of 8 percent simple interest for a year. 

10. Credentials for successful completion (Certificates from the Officer not below the rank of 

EXecutive Engineer / or equivalent) of at least one contract of same type of work in the same 

name and style as prime contractor having a magnitude of at least 40% of the Amount of 

Construction Cost put to Tender of the proposed contract within the last 5 years from the date 

of publication of this NIT. 

I1. List of machineries possessed by own/arranged through lease deed along with authenticated copy 

of invoice/challan as per ITB. 
12. List of ongoing works in hand and the Physical and Financial progress of those works as per 

Annexure-C 

13. Scanned copy of Bid Capacity Calculation in his/her own Letter Head. (Calculation to be done as 

prescribed Annexure-B) 
14. Necessary Laboratory Equipment leased or own along with authenticated copy of invoice/challan 

as per ITB. 

15. Tender Form and NIT with all addendum and corrigendum to be uploaded. (Download and 

Digitally Signed. Quoting rate will only encrypted in the B.0.Q under Financial Bid. In case 
quoting any rate in printed tender form, the tender will be summarily rejected.) 

16. Special Terms and Conditions and Specifications of Work. 
17. Partnership Firm shall furnish Partnership Deed and Company shall furnish the Article of 

Association and Memorandum. 
18. The registered co-operative societies should submit the Registration Certificate. 
19. Power of Attorney (in case of Partnership firm /Registered Co-Operative Society/Company) to be 

uploaded. 
20. Details of the Technical Personnel proposed to be employed for the Contract having the 

qualifications as per ITB. Qualification Certificate and Appointment Letter of the Technical 
Personnel to be uploaded. No part time employment will be allowed. 

21. Bank Credit Certificate of 10% of the Amount put to tender should be provided as per format. 
(Format Attached as Annexure D). 

22. Affidavit regarding Non-Employment of any Government Official under him, Deployment of 
Machineries, Technical Personnel, Correctness of Certificates, and Investment of Minimum Cash 
up to 30% of Estimated Cost. As per Annexure-A. 

23. Letter head of the Agency/Contractor containing Namne, Addresses and Contact Details. During 
the Currency of the Project and after Completion if the address of the Agency/Contractor 
changes, it will be the responsibility of the Contractor to intimate the Authority regarding such 
changes. 

24. Work Program in terms of Bar Chart to be submitted. 
25. Others (if any) 
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B. Bare Minimum requiremcnts of machincries for road construction works is as follows. 

SI. 

No. 

1 

2 

This list is only indicative. The bidder shall have to arrange for every necessary Machineries, 
Tools & Plants for the intended job. 

5 

Light-Duty Mobile HMP with separate heating & mixing drum 

3 Concrete Mixer 
Smooth Wheeled Roller (8-10 Tonne) 

4 Vibratory Roller 

Backhoe/Excavator 

SL. 
No. 

2 

3 

4 

5 

6 

Name ofMachineries 

7 

8 

Name of Equipment 
Bitumen Extractor 

IS Sieve Sets 

Digital Balance 25Kg 

C. Supervisor 

AIV instrument 

Standard Proctor Test Instrument Set 
Sand Replacement test set 

Technical Personnel 

Bare Minimum requirements of Laboratory Equipments for Road Construction Works is as 
follows. Contractor has to set up Field Laboratory at his owm cost. He has to arrange all necessary 
Laboratory Equipment as and when necessary. The indicative list of Lab Instruments are as 
follows. The Agency has to arrange the Instruments required if any as per direction of Engineer 
In Charge. 

Oven 

Equipment for LL/PL 

A. Degree Holder in Civil 
Engineering / Experienced 
Diploma Holder in Civil 
Engineering 

B. Diploma Holder in Civil 
Engineering 

Number 

One/ 
One or more as per 

requirement 

I no 

Required 
Minimum 

lnos. 

number 
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(For work 
value up to 

Rs 5.00 

C. The Number of Technical personnel, Qualifications and Experience will be as follows: 
The Technical Personnel are: 

Cr.) 

1 

1 

Required 
Minimum 

Experience 

number 

(For work 

Quantity 

greater 
than Rs 

5.00 cr.) 

4 (four) yrs. 
Experience 

Experience 3 (three) yrs./ 
10 (ten) years in 

construction 

value 

3 (three) yrs. Experience 

2 

2 

1 

1 

1 



D. Other Instructions 
> Before the deadline for submission of bids, the Employer may modify the bidding documeny. 

by issuing addenda. 
> The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees up to two 

decimal places. 
> No Mobilization Advance and Advance against Purchase of Equipments will be paid for the 

Work. 

> 
> Under no circumstances Escalation in prices in materials, labour charges, cost of P.O.L. & 

arbitration will be entertained. 

> 

No Advance of any kind will be paid for the Work under any circumstances. 

> 

The Employer requires the bidders / Contractors to strictly observe the Laws against Fraud 
and Corruption in force in India, namely, Prevention of Corruption Act, 1988. 

There will be no price preference to any Bidder. 
Bid of any Black Listed Bidder will be rejected. 

No Interest claim will be admissible during refund of Earnest Money and Security Deposit. 
> Uploaded Documents of valid Successful Bidders may be verified with the Original in due 

course. The valid Successful Bidders have to show the originals to the concerned authority as 
and when required. 
Any Bill (Running Account/Final) Payment of proposed Executed Work may be made to 
Agency as per availability of fund under RIDF. 
The engaged Contractor will have to get registered under BOCW (RECS) Act and shall have 
to contribute towards "The West Bengal Building and other Construction Workers' Welfare 
Fund" @ 1% (One percent) of the Gross Amount of the Work by way of Deduction from 
Running and /or Final Bill. 

> Earnest Money & Security Deposit: The Earnest Money (2% of Amount put to Tender) 
will be released to L1 Bidder / Contractor subject to submission of Performance Security 
(P.S.) (2.5 % of Tendered Amount) acceptable to the Employer (Executive Engineer concerned) in the form of an Unconditional Bank Guarantee or Fixed Deposit Receipt in 
favour of Executive Engineer concerned from a scheduled Commercial Bank. The remaining 7.5% / 0.5% (as per Current Order enforced till 31.03.2023) S.D. Money will be deducted from Running Account (R.A.) bills, so that the total Amount of S.DIP.S. will become 10% 
(Ten Percent) /3% (Three Percent) of the Contract Price, retained at the end the Employer at the Time of Settlement of Final Accounts on Completion of Construction. 
Time Allowed for Completion of Work will be measured from the date of Issue of Work 
Order. 
If any erroneous printing found after agreement or any time in the SOQ (Schedule of 
Quantity) Quantity or Rate, the Tender Inviting Authority reserve the rights to correct the 
same as per approved Original Estimate. 
Bidding documents (NIT and SBD) is to be uploaded by the Bidder. The Bidder has to only 
agree/ disagree on the Conditions in the Bidding Document. The bidders who disagree on the 
Conditions of Bidding Document cannot participate in the Tender and his/their Bid will be 
treated as informal. 
Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 
(i) Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and / or record of 
submission of any false fake document(s). (ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. 
(ii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could not furnish rational justification for it to the Employer. 
Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity for construction work is equal to or more than the total bid value. The available bid capacity will be calculated as per Annexure -B: 
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> Labour License: The contractor has to obtain Labour License from the Office of Labour 
Commissioner of the concerned District in which the Location/Site of the Work falls under 
the provision of West Bengal Contract Labour (Regulation and Abolition rules 1972) and 
a copy of the said license has to be submitted to the Concerned Division within 30 days of the 
Issuance of Work Order failing which the concerned Executive Engineer will in no case be 
held responsible for any action initiated by Labour Department. The concerned Executive 
Engineer being the principal employer for the work, will however issue a Certificate in 
prescribed proforma of Labour Department in Form V for doing the needful by the Labour 
Commissioner. 

> The Successful Bidder shall have to abide by all the Labour related and other Rules, 
Regulations and Laws of the Land and the Tender Inviting Authority in no way shall be held 
responsible for Financial or any other consequences arising out of non his noncompliance of 
the samne. 
Intending Bidder should read carefully read the C1. No. 41 of GCC regarding the 
Suspension and Debarment Policy before participating the Tender. 

> Tax Invoice needs to be issued by the Agency/Contractor for raising claim showing 
separately the Tax charged in accordance with the provisions of GST Act, 2017. 
The Contractor at his cost shall provide, in the Joint Names of the Employer (Executive 
Engineer) and the Contractor, Insurance Cover (Contractor AIl Risk Insurance, CAR) of 
the Work from the Start Date of Work to the End Date of Successful Completion of the 
Work. 
Priority of Documents: The documents forming the contract are to be taken as mutually 

explanatory of one another. For purpose of interpretation, the priority of the documents shall 
be in accordance with the following sequence. 
a. Notice to Proceed with the Works; 
b. Letter of Acceptance; 
C. Notice Inviting Tender 

d. Special Conditions of Contract and General Conditions of Contract 
e. Specifications; 
f. Drawings; 
g. Bill of Quantities; and 
h. Any other Document listed in the Contract Data as forming part of the Contract. 
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Superintending Engineer 
RRNMU, Bardhaman Circle 

P&RD Department, Govt. of West Bengal 



Memo No. 302/1(22)-SE/RRNMU-Bwn-Circle/23-24 

Copy forwarded for kind information and wide publication to: 

1 
2 

3 

4. 

5 

Sabhadhipati, Birblhum Zilla Parishad 

Sri S. Sen, Additional Secretary to the Govt. of West Bengal, P&RD Deptt. & ACEO, WBSRDA 

The Chief Engineer, P&RD Deptt., Govt. of West Bengal 

Financial Advisor, P&RD Dept., Govt. of West Bengal 

Superintending Engineer (HQ), Bridge Cell, P&RD Deptt., Govt. of West Bengal & SQC, WBSRDA 

6. Superintending Engineer (HÌ), Vetting Cell, P&RD Deptt., Govt. of West Bengal 

7. Superintending Engineer, P&RD Dept., Govt. of West Bengal & Director, RCTRC, Kalyani 

8. Superintending Engineer (HÌ), Presidency Circle -I, P&RD Deptt., Govt. of West Bengal & NMO, WBSRDA 

9. Superintending Engineer (HÌ), Presidency Circle -II, P&RD Deptt., Govt. of West Bengal 

10. Superintending Engineer, RRNMU Jalpaiguri Circle, P&RD Dept., Govt. of West Bengal 

11. Superintending Engineer, RRNMU Malda Circle, P&RD Dept., Govt. of West Bengal 

12. Superintending Engineer, RRNMU Medinipur Circle, P&RD Dept., Govt. of West Bengal 

13. District Magistrate, Birbhum District and Executive Officer, Birbhum Zilla Parishad 

14. Add1. District Magistrate, Birbhum District & AEO, Birbhum Zilla Parishad 

15. Executive Engineer & HPIU, WBSRDA, Birbhum Division 

Dated: 09" August, 2023\ 

16. District Engineer, Birbhum Zilla Parishad 

17. PS to HMIC, P&RD Department, Govt. of West Bengal 

18. PS to Secretary, P&RD Department, Govt. of West Bengal 

19. District Information and Cultural Officer, Birbhum District 

20. RIDF Cell, P&RD Deptt., Govt. of West Bengal 

21. Office Notice Board 

22. Guard File 
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Superintending Engineer 
RRNMU, Bardhaman Circle 

P&RD Department, Govt. of West Bengal 



I, Sri... 

Residing at.. 
affirm and declare in 

follows: 

ANNEXURE-A 
SAMPLE FORMAT OF AFFIDAVIT 

.Proprietor/Partner/Director of.. 
connection 

S/o Sri... 

with Construction 

documents are true and correct to the best of my knowledge and belief. 

.aged.........years, 
, do hereby solemnly 

of road from 

1. That I, the undersigned do certify that all the information furnished & statements made in the bid 

.s...iS as 

2. That the undersigned also hereby verifies that neither any near relations of SE/EE/DE/AE/JE of the 
department nor any retired gazetted officers are in our employment. 

3. The undersigned would authorize and request any bank, person, firm or corporation to furnish 
pertinent information as deemed necessary and or as requested by the department to verify this 
statement. 

4. The undersigned understands and agrees that the bid shall remain open for Acceptance 120 days from 
the date of opening of financial bid. 
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5. The undersigned agrees to invest 30% of the contract price of works by cash during the 
implementation of the works. 

6. The undersigned agrees to authorize the authority to seek references from the bankers of the 
undersigned. 

7. If the contract is awarded to us, we will deploy at site all necessary T&P and equipments immediately 
on receipt of the work order. We would commence the work only on deployment of machineries at site 

to the full satisfaction of the Engineer-in-Charge. We would be duty bound to se those equipments at 
site to achieve the best result as per requirement of the contract. We would upkeep and maintain those 
equipments in running condition till completion of the Project. Any breakdown of any equipment will 
be replaced immediately. No part of equipment will be shifted to another site without the written 
permission of the E.I.C. 

8. We would establish a site laboratory with minimum testing equipments/apparatus to conduct the 
various tests on soil, aggregates and cement, concrete to maintain the quality at site. We will upkeep 
the laboratory set-up in good condition of the project. 

9. We would deploy at site all necessary technical personnel for efficient contract management and 

supervision of works with a view to achieving best quality of works at site. 
10.We would carry out all necessary tests of all major items at frequency spelled out in the contract 

document to achieve the best quality work at site. We will be contract bound to bring to the notice of 

the EIC any non-compliance of test results along with the action taken report. 



11. Any departure vwhatsocver in any form will be considered as breach of contract. In such situation 

department at his liberty may with hold our payment till we rectify the defects or fulfll or 

contractual obligation. In this connection, Departmental decision will be final and binding. 

12. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any 

penal action was taken against us by any department. The undersigned also declares that we do not 
have any running litigation with any depart1ment. 

Where, A = Maximum value of civil engineering works executed in any one year during the last five 
years (updated to the price level of the last year at the rate of 8 percent simple interest a 
year) taking into account the completed as well as works in progress. 

M=3 

N= 1, if Completion time is more than 6 months, N=0.5 if completion time is less than equal to six 
months. 

B = Value, at the current price level, of existing commitments and on-going works to be 
completed during the period of completion of the works for which bids are invited. 

Descript 
ion of 

Work 

Assessed Available Bid capacity = (A*N*M- B) 

Information on Bid Capacity as on the date of this bid. 
a) Existing commitments and on-going works 

Place & 
State 

ANNEXURE-B 

Contract 
No & 
date 

3 

Name of 
Address 

of 

employer 

4 

ANNEXURE-C 

Value o 
contract 

(Rs. In 
Lakh) 

5 

Stipulat Value of 
works 

remaining to 
be completed 

complet (Rs. Lakhs)* 

Page 14 of 16 

ed 
period 

of 

ion 
6 7 

Anticipated date of 
Completion 

N.B: Suppression of any fact regarding work-in-hand will be liable for non-responsive of bid 



SAMPLE FORMAT FOR BANK CREDIT CERTIFICATE 
(BANK LETTER HEAD WITH ADRESS) 

financial standing. 
This is to certify that 

To 

facilities to the extent of Rs. 

(Tender No. & 
If the contract for the work, namely, 

Name of work) is awarded to the above firm: we shall be able to provide overdraft/credit 

for executing the above contract. 

The Executive Engineer 

Account Name 

Beneficiary Bank Account No 

BANK CERTIFICATE 

IFSC Code 

ANNEXURE-D 

MICR Code 
Branch Address 

BANK GURANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

WHEREAS 

is a reputed company with a good 

to meet their working capital requirements 

Signature of Senior Bank Manager 

Name of the senior Bank Manager 
Address of the Bank 

ANNEXURE-E 

Stamp of the Bank 

Account Details 

[NAME AND ADDRESS OF CONTRACTOR] (here 

after called "The Contractor") has undertaken, in pursuance of to execute.... 

(hereinafter called "The Contract"). 
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AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you 

with a Bank Guarantee by a scheduled commercial bank for the sum specified therein for ADDITIONAL 

PERFORMANCE SECURITY DEPOSIT' for compliance with his obligation in accordance with the 

Contract. 



AND WHEREAS we 

agrecd to give the contractor such a Bank Guarantcc. 

NOW THEREFORE we ..... 
hereby affim that we are the Guarantor and responsible to you on behalf of the contractor , up-to a total 

...(in words). We undertaken to 
of Rs. Jamount of guarantee].... 
pay you, upon your first written demand and without cavil or argument, a sum within the ,limits of 

[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein to the above beneficiary bank account. 

We 

We ....indicate the name of the bank & branch) hereby waive the necessity of 
your demanding the said debt from the contractor before presenting us with the demand. 

.(indicate the name of the bank & branch) further agree to pay to you any 
money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto. Our liability under this present 
guarantee is absolute and unequivocal. 

(indicate the name of the bank branch ) haye 

The payment /so make by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor (s) shall have no claim against us for making such payment. 
We 

(indicate the name of the bank & branch) 

(indicate the name of the bank & branch) further agree that no 
change or addition to or other modification of the terms of the contract or of the works to be performed 
there under or of any of the contract documents, which may be made between you and the contractor, 
shall, in anyway, release us from any liability under this guarantee and we hereby waive notice of any 
such change , addition or modification. 
We, (indicate the name of the bank & branch) also undertake not to revoke this 
guarantee except with your prior written consent. 
The Guarantee shall be valid up to 

Signed and Sealed this 

It comes into force with immediate effect and 
shall remain in force and valid for a period of One year and Six months (Construction period claim period of six months). Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. ..(Rs. .... and unless a claim in writing is lodged with us 
within the validity period of this Guarantee, i.e. up to all our liabilities under 
this Guarantee shall cease to exist. 

NOTES: 

SIGNED, SEALD AND DELIVERED 
For and on behalf of the BANK by 

day of 20.....at 

(Signature) 

(Name) 
(Designation) 
(Code Number) 
(Address) 

..END.. 

(i) The bank guarantee should contain the name, designation and code number of the officer (s) signing the guarantee. 
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The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch should be mentioned on the covering letter of issuing Branch. 


