Office of the Zonal SuperintendingEngineer (HQ)

Panchayats and Rural Development Department
Govt. Of West Bengal

Joint Administrative Building, 6" Floor, HC- 7, Sector —llI, Salt Lake, Kolkata 700 106
Ph- 033-23346162,

No. 1133 /WBSRDA/2E-16/2023 Dated: 13.03.2023

NOTICE INVITING E- TENDER
(TWO COVER SYSTEM)

FOR Construction/ Repair/ Up-gradation of Rural Roads
e-NIT No: 03/RASTASHREE/SE/S24/22-23(2™ Call)

For and on behalf of Panchayats and Rural Development Department, Govt. of West Bengal, the
SuperintendingEngineer (P&RD), HQ invitesE-Tender in percentage rates for each of the following
Roadworks under “PATHASHREE-RASTASHREE” Project by two cover system. Resourceful and
Bona-fide contractors of Government/Semi Government/Undertaking/Autonomous Bodies/Statuary Bodies
and Local Bodieswho satisfy the terms and conditions set out in pre-qualification document and having
registration in e-procurement portal (www.wbtenders.gov.in) underGovt. of West Bengal may submit their
bids. The intending contractors must have completed at least one work of similar nature in a single
contract as a prime contractor within last five years from the date of issue of this NIT, value of which is
not less than 40% of the amount put to tender Or of 2(two) similar nature of work, each of minimum
value of 30% of the estimated amount put to tender during last S5 year prior to issuance of this
NIT.The pre-qualification documents are to be uploaded in two separate folders. One of the folders shall
contain Technical documents. Financial Bids are to be uploaded in another folder. The Tenders shall be
available for viewing in our website www.wbtenders.gov.in

Table- 1: List of Works

g :
Ist Name of the i Estimated Earnest | Completion | Defect
SL | Call | .. . work under = | Cost put . . c )
District . . . ~ Money/Bid Time liability
No | SL Administrative | < | to Tender Securit (Months) | Period
No. Block | (Rs.) y
5]
]
Construction of
Black Top road
from Guthari
Mallickpur G.P -
South | to Guthari @ Six Three
1 1 24 Pgs | gram, Falta 2 2359374 47187 (6) Months | Years
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South
24 Pgs

Construction of
CCroad
Harishpur
Pakka road to
Mal para, Falta

7680684

1.500

153614

Six
(6) Months

Three
Years

South
24 Pgs

Construction of
CC road from
Sapuipara
masjid to H/O
Alamgir sansui,
Falta

1661192

0.440

33224

Six
(6) Months

Three
Years

South
24 Pgs

Construction of
CC road from
Anantarampur
Shitalatala to
Saharar hat.
Falta

6855039

1.400

137101

Six
(6) Months

Three
Years

South
24 Pgs

Construction of
CC road from
H/O Samin khan
to H/O Ranjit
saha. Falta

1283003

0.340

25660

Six
(6) Months

Three
Years

South
24 Pgs

Construction of
CCroad from
Budha to
Nityanandapur
F.p School, Falta

9352651

2.000

187053

Six
(6) Months

Three
Years
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South
24 Pgs

Construction of
CC road from
Uttar Chaka
Masjid to front
of H/O
Surabuddin to
Gopalpur

1.000

3834070

76681

Six
(6) Months

Three
Years

South
24 Pgs

Construction of
Black top road
from
Noyapukur poll
to
Paikpara,Falta

1.800

2880340

57607

Three
(3) Months

One
Year

South
24 Pgs

Construction of
CC road from
arsina village to
Mohanpur hut,
Falta

0.690

2636728

52735

Six
(6) Months

Three
Years

10

10

South
24 Pgs

Construction of
CC road from
Batgachtala to
MasSjid tala.
Falta

1.100

5083582

101672

Six
(6) Months

Three
Years

11

12

South
24 Pgs

Construction of
CC road from
Gopalpur more
to H/O Atiya
Rahaman, Falta

0.650

2470438

49409

Six
(6) Months

Three
Years
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12

13

South
24 Pgs

Construction of
CC road from
Maira Para
Sitalatala to
Bani mandir bot
tala., Falta

0.980

5234527

104691

Six
(6) Months

Three
Years

13

14

South
24 Pgs

Construction of
Black top road
from Mallickpur
to
Gopalpur,Falta

3.100

4322447

86449

Three
(3) Months

One
Year

14

16

South
24 Pgs

Construction of
CC road from
Doluipur School
to Adhikary
Para. Falta

0.500

2643620

52872

Six
(6) Months

Three
Years

15

17

South
24 Pgs

Construction of
cc road
Maintenance
from Doluipur
Junior high
school to
Gopalpur, Falta

2.100

8786709

175734

Six
(6) Months

Three
Years

16

18

South
24 Pgs

Construction of
CC from Burul
to Mallickpur,
Falta

0.650

4435534

88711

Six
(6) Months

Three
Years
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Saveatala More
To Barjan
Gaji'S House,
Mathurapur-I = .
South F Six Three
17 | 21 24 Pgs 3 6734870 134697 (6) Months | Years
From Sarberia
Shibpur Road to
Dulalpur Road
South |under Jugdia S Three One
18 | 24 24 Pgs ;;;::311 et 2 1335564 26711 (3) Months | Year
Magrahat-11
From Dhanpota
Bridge to Salam
Khan's house,
Magrahat-I1 =
South > Three One
19 | 25 24 Pgs ?_o: 1617462 32349 (3) Months | Year
From Chandan's
Pond to Hotar
market,
Magrahat-I1 =
South S Three One
20 | 26 24 Pgs ‘\_o: 1367262 27345 (3) Months | Year
From Kesili To
Ghola More,
South | Magrahat-I S Three One
21 | 27 24 Pgs : 2810501 56210 (3) Months | Year
From Usthi to
South | oo 2 Th o)
out Maorahat-I S ree ne
22 | 29 24 Pgs g S 3255842 65117 (3) Months | Year
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23

30

South
24 Pgs

Construction of
CC Road from
Kankura
Burning Ghat to
H/O Madhab
Bayan, Diamond
Harbour I

1497367

0.350

29947

Six
(6) Months

Three
Years

24

31

South
24 Pgs

Construction of
CC Road from
Gurudasnagar
Station to
Basuldanga
Station,Diamond
Harbour I

9544577

2.100

190892

Six
(6) Months

Three
Years

25

32

South
24 Pgs

Construction of
CC Road from
Shatmanisha
H/O Hasanur
Jaman to H/O
Somtaj Bibi.
Diamond
Harbour I

577681

0.150

11554

Three
(3) Months

Three
Years

26

34

South
24 Pgs

Construction of
CC Road from
Mollapukur
Mostala to
Patalpunj

3630124

1.050

72602

Six
(6) Months

Three
years

27

35

South
24 Pgs

Construction of
CC Road from
H/O Ajay
Mondal to H/O
Arun Das Near
Dakshin
Simulberia
School

450573

0.120

9011

Three
(3) Months

Three
Years
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1)

2)

3)

4)

)

6)

Construction of

Black top Road

from Sarisha

8 | 37 | ot | achi High
24 Pgs gachi Hig

School

Three One

6345256 126905 (3) Months | Year

4.500

Construction of
Blacktop road
from Panarhat
South | to khagrakona

24 Pgs

Six Three
(6) Months | Years

1.600

29 | 38 5271439 105429

Construction of
CCroad
Bhowkole
Battala to near
30 | 39 Sagra Shamshan
at Bhowkole

Six Three

4607688 92154 (6) Months Years

1.000

South
24 Pgs

12,05,66,144.00

Total Number of Packages : 30 Nos,
Total covered Length : 44.200

44.200

Intending  bidders may download tender documents from e-procurement portal of
ourwebsite:www.wbtenders.gov.in from 14/03/202317:00 Hours to 29.03.2023(upto 16:00 Hours).The
pre-qualification bid documents duly filled and digitally signed in all respect may be submitted online
before 17:00 hrs (as per server clock) on 29.03.2023.

Tender Inviting Authority will not take any responsibility for the delay caused due to non-availability of
internet connection or traffic jam etc. for on-line bidding.

Earnest Money /Bid Security: Cost of Bid Security/Earnest Money should be deposited
a)Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI Bank Payment Gateway.

The pre-qualification (Technical Bids) documents will be opened on 31/03/2023 at 17:15 hours by the
authorized officers.

Tender Inviting authority reserves the right to call for original document for verification from successful
bidder(s) only in case of exceptional circumstances.

The results of the technical evaluation shall be made public on e-procurement systems following which there
will be a period of 48 hrs during which any bidder may submit complaint which shall be considered for
resolution before opening the financial bid.

Page 7 of 19



7)

8)

9)

The Financial bid of the technically qualified bidders will be opened for evaluation and the financial bid of
non-qualified bidders will remain unopened. No separate intimation will be given for this, unless the above
date is changed. In case of change of date, due intimation will be given on-line only.

Tender Inviting authority reserves the right to accept or reject any bid, and to cancel the bidding process and
reject all bids, at any point of time prior to the issuance of work order, without thereby incurring any liability
to the affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds for
the authority’s action.

Acceptance of Tender (AOT)/ LOA will be issued after approval of competent authority.

10) GST, Cess,Taxes and Duties etc.if any at applicable rates will be deducted from the bill of the contractor.

11) Additional Performance Security in Road Projects

The Additional Performance Security shall be obtained and released from successful bidder, if the accepted
bid value is more than or equal to 20% less than the estimated amount put to tender, vide order no 4608-F(Y)
dated 18-07-2018 of finance dept. Govt. of West Bengal.

12) The Security Deposit money of successful bidders will be released full or in part during/after expiry of

defect liability period from the actual date of completion of the work as per norms stated in “Other
Instruction”,Instruction to Bidder (ITB).

Any damages occurred during defect liability period will have to be done by the contractor at his
own cost.in this respect Clause 17 of the General condition of contract in the Standard Bidding document
following west Bengal form no 2911 shall be substituted with the following vide Memo No. 5784-
PW/L&A/2M-175/2017 Dt- 12.09.2017 of Law & Arbitration cell, Public Work Department, Govt. of
West Bengal.

Clause 17 - If the contractor or his workmen or servants or authorizedrepresentatives shall break,
deface,injure, or destroy any part of building, inwhich they may be working, or any building, road, road-
curbs, fence,enclosure, water pipes, cables, drains, electric or telephone posts or wires,trees, grass or
grassland or cultivated ground contiguous to the premises, onwhich the work or any part of it is being
executed, orif any damage shallhappen to the work from any cause whatsoever or any imperfection
becomeapparent init at any time whether during its execution or within a period ofthree months or one year
or three years or five years, as the case may be(depending upon the nature of the work as described in the
explanationappended hereto)hereinafter referred to as the Defect Liability Period, fromthe actual date of
completion of work as per completion certificate issued by theEngineer-in-Charge, the contractor shall make
the same good at his ownexpense, or in default, the Engineer-in-Charge may cause the same to be made
good by other workmen and deduct the expense (of which the certificate of theEngineer-in-Charge shall be
final and binding on all concerned) from any sums,whether under this contract or otherwise, that may be
then, or at any timethereafter become due to the contractor from the Government or from hissecurity deposit,
either full, or of a sufficient portion thereof and if the cost, inthe opinion of the Engineer-in-Charge (which
opinion shall be final andconclusive against the contractor), of making such damage or imperfectiongood
shall exceed the amount of such security deposit and/or such sums, itshall be lawful forthe Government to
recover the excess cost from thecontractor in accordance with the procedure prescribed by any law for the
timebeing in force.

13) The intending Bidders should satisfy himself about the alignment of the proposed road site and other site

A)
1.

conditionby visiting the site before quoting their rates.
The eligibility criteria are given below:

The applicant in the same name and style should have achieved annual turnover in any of the year over the
last five years (excluding current FY) (50% of which is from civil engineering construction worksand
equivalent).

a) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less.
b) 75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs.

The applicant in the same name and style as prime contractor should have successfully completed at least
one contract of same type of work at least 40% value of the proposed contract within the last 5 years from
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10.
11.
12.
13.

date of Publication of this NIT Or of 2(two) similar nature of work, each of minimum value of 30% of
the estimated amount put to tender during last 5 year prior to issuance of this NIT.

The contractor should have sufficient technical manpower, tools and plants to complete the work

The prime contractor should have necessary bid capacity to execute the work. (Bid capacity will be
calculated for work valued more than 1 Cr.)

Financial statements for the last 03 (three)years (Audited if applicable).
Income Tax return should be submitted for last 3 years.

GST registration Certificate, Professional Tax registration certificate,Card (Income Tax), Trade license
should be furnished.

Joint venture will not be allowed

Proposal for sub-contracting is not allowed

No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances.
The bid of Any Black listed agency will not be accepted.

Arbitration will not be allowed in any case.

Prospective applicants are advised to note carefully the documents to be uploaded for qualification as
mentioned in the “Instruction to Bidder’ before bidding.

The amount of earnest money is 2% of the estimated cost of construction or Rs. 10.00 lakhs whichever
is lower (cl.11.1 of GCC form no 2911)

All duties, GST, taxes, royalties, cess, [including 1% cess under W.B. Road/Building and other
Construction Workers (Regulation of Employments & Condition of Service) Act, 1996], toll, taxes and other
levies payable by the Contractor under the Contract to the State / Central Government for any other cause,
shall be included in the rates, prices and total Bid price submitted by the bidder.

To keep the constructed road/building ingood condition during the Defect Liability period after the
completion of the construction if any work is required for routine maintenance, the same will be treated as
defect liability and the Contractor has to do the maintenance work at his own cost.

B) List of Important Dates of Bids:

N | Particulars Date Time
No.
1 Published Date 14/03/2023 17:00Hrs.
2 Documents Download / Sale | From 14/03/2023 17:00 Hrs.

Start Date (as per Server Clock)
3 Documents Download / Sale | To 29/03/2023 16:00 Hrs.

End Date (as per Server Clock)
4 Pre-Bid Meeting on 21/03/2023 12:00 Hrs. onwards
5 Bid Submission Start Date 14/03/2023 17:00HTrs.

(as per Server Clock)

6 Bid Submission End Date 29/03/2023 17:00Hrs.
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S1 Particulars Date Time
No.
(as per Server Clock)
7 Bid Opening Date (Technical) 31/03/2023 17:15Hrs.
(as per Server Clock)
8 Bid Opening Date (Financial) After Evaluation of technical Bid
9 Place of Opening Bid Office of the Superintending Engineer, Panchayats and

Rural Development Department Government of West
Bengal, Joint Administrative Building, Sector III, Salt
Lake, Kolkata 700106

10 Officer Inviting Bid Superintending  Engineer, Panchayats and Rural
Development Department Government of West Bengal,
Joint Administrative Building, Sector III, Salt Lake,
Kolkata 700106

11 Last Date of Bid Validity 90 days from the date of opening of Financial Bid

No separate intimation will be given for this, unless the above date is changed. In case of change of date, due
intimation will be given on-line. No individual intimation will be given.

Instructions to Bidders (ITB)

A. Scannedcopies of the following documents to be up-loaded in PDF format in e-portal website
https://www.wbtenders.gov.in

1. Copy of Earnest money deposit challan with clearly written UTR/Txn number (If EMD submitted in
offline mode through Bank account)

GST registration certificate (GSTIN)
Pan card (IT)

Trade license (latest valid)

Income tax return for last 3 years
Professional Tax registrationcertificate

Financial statement andBalance sheet of last 3 years. (audited If applicable)

e AN i

Payment certificates (Signed by Competent Authority)/self attested 26ASto be uploaded in support
of Turnover. The turnover will be indexed at the rate of 8 percent simple interest for a year.

9. Credentials forsuccessful completion (certificates from the officer not below the rank of Executive
Engineer / or equivalent) of at least one contract of same type of work in the same name and style as
prime contractor having a magnitude of at least 40%of the amount put to tender of the proposed
contract within the last 5 years from the date of publication of this NITOr of 2(two) similar nature
of work, each of minimum value of 30% of the estimated amount put to tender during last 5
year prior to issuance of this NIT.

10. All tools and plants required for the work will have to be supplied bythe contractor at his own
cost.The list of machineries as indicated in clause (B1 of ITB) possessed by own/ arranged through
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lease deed along with Authenticated copy of invoice/ Challan as per ITB. (For work valued more
than 1 Cr.)

11. List of ongoing works in hand and thePhysical and financial progress of those worksas per
Annexure-C. (For work valued more than 1 Cr.)

12. Scanned copy of Bid Capacity calculation in his/her own letter head. (Calculation to be done as
prescribedannexure -B) (For work valued more than 1 Cr.)

13. Tender form and NITwith all addendum and corrigendum to be uploaded will be (download and
digitally signed. Quoting rate will only encrypted in the B.O.Q under financial bid. In case quoting
any rate in printed tender form, the tender will be summarily rejected)

14. Special terms and conditions and specifications of work

15. Partnership firm shall furnish partnership deed and company shall furnish the Article of
Association and Memorandum.

16. The registered cooperative societies should submit the registration certificate.

17. Power of attorney (in case of Partnership firm /Registered Co-Operative Society/company) to be
uploaded.

18. Notaried Affidavit in non judicial stamp paper regarding non employment of any Government
official under him, deployment of machineries,laboratory equipment; technical personnel,
correctness of certificates, and investment of minimum cash up to 30% of estimated cost etc.as per
annexure-A.

19. Letter head of the agency/contractor containing Name addresses and contact details. During the
currency of the project and after completion if the address of the agency/contractor changes, it will
be the responsibility of the contractor to intimate the authority regarding such changes.

20. Work program in terms of bar chart to be submitted. (For work valued more than 1 Cr.)

21. Bank Credit Certificate of 10% of the Amount put to tender should be provided as per format.
(Format Attached as annexure D). (For work valued more than 1 Cr.)

22. Others (if any)

B. Bare Minimum requirements of machineries for road construction works is as follows. (For
work valued more than 1 Cr.)

This list is only indicative. The bidder shall have to arrange for every necessary machineries, tools &
plants for the intended job to the full satisfaction of Engineer in charge(to be mentioned in the
affidavit).

SL. Name of Machineries Required Minimum number
No (For work value above Rs
1.00 Cr.)
1 | Light-Duty Mobile HMP with separate heating &mixing drum 1
(for Bituminous work only)
2 | Smooth Wheeled Roller (8-10 Tone) 1
(for Bituminous work/for earth work only)
3 | Concrete Mixer (in case of concrete pavement) 1

C. Other instructions

1. Before the deadline for submission of bids, the Employer may modify the bidding documents by
issuing addenda.

2. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
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10.

11.
12.

13.

14.

15.
16.

17.

18.

No Mobilization Advance and Advance against purchase of equipments will be paid for the
work.

No Advance of any kind will be paid for the work under any circumstances.

Under no circumstances Escalation in prices in materials, labour charges, cost of P.O.L.&
arbitration will be entertained.

The Employer requires the bidders / Contractors to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of Corruption Act, 1988.

There will be no price preference to any bidder.
No interest claim will be admissible during refund of earnest money and security deposit.

Uploaded documents of valid successful bidders may be verified with the original in due course.
The valid successful bidders have to show the originals to the concerned authority as and when
required.

Any bill (running account/final) payment of proposed executed work may be made to Agency as
per availability of fund.

Bid of any Black listed bidder will be rejected.

The engaged contractor will have to get registered under BOCW (RECS) act and shall have to
contribute towards " The West Bengal Building and other Construction Workers' welfare fund"

@ 1% (One percent) of the gross amount of the work by way of deduction from Running and /or
final bill.

Earnest Money & Security Deposit: The Earnest Money (2% of amount put to tender) will be
converted to Security deposit. The Balance amount of Security Deposit (as per Govt. order in
force during pendency of the contract) money will be deducted from running and final bill.

The Security Deposit will be released to the contractor as stated below.

(a) For work with three months Defect Liability Period:
1) Full security deposit shall be refunded to the contractoron expiry of three months from
the actual date ofcompletion of the work.

(b) For work with one year Defect Liability Period:
1) Full security deposit shall be refunded to the contractoron expiry of one year from the
actual date of completion of thework.

(¢) For work with three years Defect Liability Period:
1) 30% of the security deposit shall be refunded to thecontractor on expiry of two years
from the actual date ofcompletion of the work;

i1) The balance 70% of the security deposit shall berefunded to the contractor on expiry of
three years from theactual date of completion of the work;

Time allowed for completion of work will be measured from the date of issue of work order

If any erroneous printing found after agreement or any time in the SOQ (Schedule of Quantity)
Quantity or Rate, the Tender Inviting authority reserve the rights to correct the same as per
approved original estimate.

Bidding documents (NIT and SBD) is to be uploaded by the bidder. The bidder has to only
agree/ disagree on the conditions in the bidding document. The bidders who disagree on the
conditions of bidding document cannot participate in the tender and his /their bid will be treated
as informal.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualifiedif they have:
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19.

20.

21.

22.

23.

24.

(1) Made misleading or false representations in the forms, statements, affidavits and attachments
submitted in proof of the qualification requirements; and / or record of submission of any false /
fake document(s).

(i1) Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.

(ii1) Participated in the previous bidding for the same work and had quoted unreasonably high or
low bid prices and could not furnish rational justification for it to the Employer.

Bidders who meet the minimum qualification criteria will be qualified only if their available
bidcapacity for construction work is equal to or more than the total bid value. The available bid
capacity will be calculated as per annexure-B.

The successful bidder shall have to abide by all the labour related and other rules, regulations
and laws of the land and the Tender Inviting Authority in no way shall be held responsible for
financial or any other consequences arising out of non his noncompliance of the same.

Intending Bidder should read carefully read the Cl No 41 of GCC regarding the
suspension and debarment policy before participating the tender.

Tax Invoice needs to be issued by the agency/contractor for raising claim showing separately
the tax charged in accordance with the provisions of GST Act, 2017.

Contractor should have to ensure the engagement of JOB CARD holders as unskilled workers
for execution of awarded work/s.

Priority of Documents: The documents forming the contract are to be taken as mutually
explanatory of one another. For purpose of interpretation, the priority of the documents shall be
in accordance with the following sequence.

Form No. 2911

IS

Notice to Proceed with the works;

Letter of acceptance;

& o

Notice Inviting Tender
Special Conditions of Contract and General Conditions of Contract ( as per Form2911)
Specifications;

Drawings;

S S

Bill of Quantities; and

Any other document listed in the Contract Data as forming part of the Contract.

—

SuperintendingEngineer (P&RD)
Panchayats and Rural Development Department
Government of West Bengal
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No.1133/1(12)/WBSRDA/2E-16/2023 Dated: 13.03.2023
Copy forwarded for kind information and wide publication to: -

1.

2
3.
4

5
6
7.
8
9

Sabhadhipati South24Parganas ZillaParishad.

Chief Engineer, P&RD Department, Govt. of West Bengal

Financial Advisor, Govt. of West Bengal, P&RD Dept (HQ)

Superintending Engineer, RRNMU Barasat Circle/North Bengal Circle/RRNMU Malda Circle/
RRNMU Bardhaman Circle/RRNMU Paschim Medinipur Circle/SQC/Maintenance/Bridge

District Magistrate, South24Parganasand Executive Officer South24ParganasZillaParishad.

Addl. Executive Officer, South24ParganasZillaParishad.

Executive Engineer (P&RD), South24ParganasDivision.

District Engineer,South24Parganas ZillaParishad.

PS to HMIC, P&RD

10. PS to ACS, P&RD

11. District Information and Cultural Officer, South24ParganasDistrict
12. Office Notice Board.Sd/-

SuperintendingEngineer (P&RD)
Panchayats and Rural Development Department
Government of West Bengal
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ANNEXURE-A

SAMPLE FORMAT OF AFFIDAVIT (To be submitted in Non-Judicial Stamp Paper and to be Notarised)

) R o ,S/0 St aged......... years,
Residing at..............cooeviiiiiiin, Proprietor/Partner/Director of.................. ,do hereby solemnly
affirm and declare in connection with Construction of road from

s as
follows :

1. That I, the undersigned do certify that all the information furnished & statements made in the bid
documents are true and correct to the best of my knowledge and belief.

2. That the undersigned also hereby verifies that neither any near relations of staff and officers of the
department nor any retired gazetted officers are in our employment.

3. The undersigned would authorize and request any bank, person, firm or corporation to furnish pertinent
information as deemed necessary and or as requested by the department to verify this statement.

4. The undersigned understands and agrees that the bid shall remain open for Acceptance 90 days from the
date of opening of financial bid.

5. The undersigned agrees to invest 30% of the contract price of works by cash during the implementation
of the works.

6. The undersigned agrees to authorize the authority to seek references from the bankers of the undersigned.

7. If the contract is awarded to us, we will deploy at site all necessary T&P and equipments immediately on
receipt of the work order. We would commence the work only on deployment of machineries at site to the
full satisfaction of the Engineer-in-Charge. We would be duty bound to use those equipments at site to
achieve the best result as per requirement of the contract. We would upkeep and maintain those
equipments in running condition till completion of the Project. Any breakdown of any equipment will be
replaced immediately. No part of equipment will be shifted to another site without the written permission
of the E.I.C.

8. We would establish a site laboratory with minimum testing equipments/ apparatus to conduct the various
tests on soil, aggregates and cement, concrete to maintain the quality at site. We will upkeep the
laboratory set-up in good condition of the project.

9. We would deploy at site all necessary technical personnel for efficient contract management and
supervision of works to the full satisfaction of the Engineer in Charge with a view to achieving best
quality of works at site.

10. We would carry out all necessary tests of all major items at frequency spelled out in the contract
document to the full satisfaction of the Engineer in Charge to achieve the best quality work at site. We
will be contract bound to bring to the notice of the EIC any non-compliance of test results along with

the action taken report.
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11. Any departure whatsoever in any form will be considered as breach of contract. In such situation the
department at his liberty may withhold our payment till we rectify the defects or fulfill our contractual
obligation. In this connection, Departmental decision will be final and binding.

12. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal
action was taken against us by any department. The undersigned also declares that we do not have any

running litigation with any department.

ANNEXURE-B

(For work valued more than 1 Cr.)

Assessed Available Bid capacity = (A*N*M — B)

Where,
A = Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the last year at the rate of 8 percent simple interest a
year) taking into  account the completed as well as works in  progress.
N =1, if Completion time is more than 6 months, N=0.5 if completion time is less than equal to six months.
M=3

B = Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

ANNEXURE-C
(For work valued more than 1 Cr.)

Information on Bid Capacity
a) Existing commitments and on-going works

Descript | Place & | Contract | Name of | Value o Stipulated | Value of Anticipated date of

ion of State No & Address contract period of works Completion
Work date of (Rs. In completion | remainin
employer Lakh) g to be
complete
d (Rs.
Lakhs)*
1 2 3 4 5 6 7 8

N.B :Suppression of any fact regarding work-in-hand will be liable for non-responsive of bid
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ANNEXURE-D

SAMPLE FORMAT FOR BANK CREDIT CERTIFICATE
(BANK LETTER HEAD WITH ADRESS)

(For work valued more than 1 Cr.)

BANK CERTIFICATE

This is to certify that is a reputed company with a good financial

standing.
If the contract for the work, namely, (Tender No.

&Name of work) is awarded to the above firm, we shall be able to provide overdraft/credit facilities
to the extent of Rs. to meet their working capital requirements for executing

the above contract.

Signature of Senior Bank Manager

Name of the senior Bank Manager

Address of the Bank

Stamp of the Bank
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ANNEXURE-E

BANK GURANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT
To
The Executive Engineer

Account Details

Account Name

Beneficiary Bank Account No

IFSC Code

MICR Code

Branch Address

WHEREAS ..o [NAME AND ADDRESS OF CONTRACTOR] (here after
called “The Contractor”) has undertaken , in pursuance of to execute (hereinafter
called “The Contract”).

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with
a Bank Guarantee by a scheduled commercial bank for the sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the
Contract.

AND WHEREAS W€ ..ooiiiiiiieieeieeteeetee e (indicate the name of the bank branch ) have
agreed to give the contractor such a Bank Guarantee.

NOW THEREFORE We ....cccoociiiiiiiiiniieieieceeeee e (indicate the name of the bank & branch)
hereby affirm that we are the Guarantor and responsible to you on behalf of the contractor , up-to a total of
| 3C T [amount of guarantee]...........ccceeevieriiieeieeecie e (in words). We undertaken to pay

you, upon your first written demand and without cavil or argument, a sum within the limits of ................

[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein to the above beneficiary bank account.

WE e, (indicate the name of the bank & branch) hereby waive the necessity of your
demanding the said debt from the contractor before presenting us with the demand.

WE e (indicate the name of the bank & branch) further agree to pay to you any
money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto. Our liability under this present guarantee is
absolute and unequivocal.

The payment / so make by us under this bond shall be a valid discharge of our liability for payment
thereunder and the contractor(s) shall have no claim against us for making such payment.

WE e (indicate the name of the bank & branch) further agree that no change
or addition to or other modification of the terms of the contract or of the works to be performed thereunder
or of any of the contract documents, which may be made between you and the contractor, shall, in anyway,
release us from any liability under this guarantee and we hereby waive notice of any such change, addition
or modification.

We, o (indicate the name of the bank & branch) also undertake not to revoke this
guarantee except with your prior written consent.
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The Guarantee shall be valid up to .......cccccceevvieecivecreennn. It comes into force with immediate effect and shall
remain in force and valid for a period of ..cceeveviiiiniiiiiiniiernnnn (Construction period claim period of
six months). Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
RS, i (RSuieiiiivieeeiees ) and unless a claim in writing is lodged with us within the validity
period of this Guarantee, i.€. UP t0 ....ccceevveeveeecreeerieeieeeieens , all our liabilities under this Guarantee shall
cease to exist.

Signed and sealed this day of 20............ at

SIGNED, SEALD AND DELIVERED
For and on behalf of the BANK by

(Signature)

(Name)
(Designation)
(Code Number)
(Address)
NOTES :
(i) The bank guarantee should contain the name, designation and code number of the officer (s)

signing the guarantee.

The address, telephone number and other details of the Head Office of the Bank as well as of
1ssuing Branch should be mentioned on the covering letter of issuing Branch.

Page 19 of 19



